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Procurement Name: Design and Build of Proposed School -3 in Hulhumale’ Phase I, under EPC Turnkey Basis- Contractor Finance

Procurement Number: TES/2020/W-066-R02

# Queries Responses
Currently tenders are open for the following two schools only;
1 As we understand that from bidding documents there will three(3) new schools will be design cf::;gntani.BmlS:f ProposeilSchaol =2 Hulhimiale: Phiase 1] Alnder EPG Turukey Basis
and build for each project and as a summary, it will be six(6) schools. Please clarify that issue. ACRRRAn
* Design and Build of Proposed School -3 in Hulhumale’ Phase I1, under EPC Turnkey Basis-
Contractor Finance
In the Employer’s Requirement document for “Design and Build of Proposed School -2 in
Hulhumale Phase 11, under Contractor Finance- RETENDER” (Ref: (IUL)13-K/13/2021/302)
written that there will be three (3) schools will be built in the parcels number: N5-26, N6-34,
2 |and N6-38a. But on the other hand, these parcels numbers will also be valid for “Designand |2 Schools, Parcel N5-32 & Parcel N4-23
Build of Proposed School -3 in Hulhumale Phase 1I, under Contractor Finance- RETENDER".
But we think that their parcels number will be N5-21, N5-16, and N4-23. Please clarify this
issue.
Please give shortlist to obtain “Business Registration Certificate” and “GST Registration Bidder shall obtain further information regarding the registrations by communicating with
3 Certificate”, We already checked the “trade.gov.mv” and “mira.gov.mv” websites but not so the relavent organizations.
much understandable and we don’t want to skip any details. We are waiting for detailed Regarding Business Registration- Ministry of Economic Development
information about these topics as an International bidder. ( ]V obligation ) Regarding Tax Registration - Maldives Inland Revenue Authority
In the bidding documents Section 2 - Tender Data Sheet part written that “Requests for
clarification should be received by the Employer no later than before 21st October 2021, at
4 1330 Houcs, All the clarifications received so far were accepted. However, no further clarification
i ted.
As you know the bidding documents were published on Thursday, 14 October 2021. Because Eequests will be accepte
of late publishment, we kindly want at least one more week for the Question & Answers
process.
As the employer requirements states "The 3 lots assigned for the school are shown in the map
on the pages below. They are; N5-26, N6-34 and N6-
38a. The Area (square metre), Height (Floors), and Maximum Gross Floor Area are also
. |[Eme e maps 1.Parcel N5-32 & Parcel N4-23
1. We would like to know which plot s allotted for School 2 & 3 2 Shiown I s atiaclied Sl te locaton drawiiis,
2.In order to prepare the concept design the plot length and breadth is required for both
schools
We would like to get some more clarification as to the proposed payment terms.
6 As per'pomt % grace period should be equn{alent to constrl'uct!on period, in this case weare Grace period is the period of constrution
assuming we will take 2 years for construction and hence it will be 2 years for grace period.
As per point 3, payment amount for each year should not exceed 25% of total projects, and
7 |repayment should start at the end of the grace period. Hence therefore with the maximum Refer to REVISED payment terms
payment allowed we would need 4 years to claim payments for the project.
Butsincein the note 5, its mentioned “government payment obligation for the contractor shall y .
VISED 3 I
d be within 5 years including grace. We don't think we will be able to achieve this target. Refer o, REVISED Payment.termis; piinenimbet-Shas been'remaved
As government obligation for payment is 5 years, for 2 years there won't be any payment as it
will be within the grace period, the balance available will be 3 years for payment and since
9 |maximum allowed is 25% for each year. We want to be able to fully recover for the project. Refer to REVISED payment terms
Maximum need 4 years for payment recovery without a grace period, if we are to consider the
25% cap for each year's payment.
10 Hence we would apprecliate it |fyou cpuld clarify theIFEpayment period currently mentioned in Refer to REVISED payment terms
the payment terms and if additional time would be given or not.
11 Additionally , it would be difficult to give a payment plan and consider early settlement plans Refer to REVISED payment terms
under the current proposed payment terms.
12 Bid document not mentioned about Government repayment guarantee, Please clarify on the Refer to pinot no. 5 in the REVISED payment terms

Government repayment guarantee mode to contractor




