
كب الندازحمن إزحيهم



ورسائي براز وسائي مردد ورود مردد خ

ADDENDUM 1

1 320 66

سَرُسُوْهُ بر No:	TES/2019/W-172-R01	
وَحُوْمَةٍ Project:	Survey, Design and Construction of Water Supply and Sewerage Networks in Hdh.Nellaidhoo, Hdh. Neykurendhoo, Hdh. Makunudhoo and Sh. Feydhoo (Re-Tender)	
ار العام العيا لي العام العيا العاص العام العام العام العام العام العام العام العيا العام العيا العام العيم العيم العيم الماص الماص الماص الماص الماص الماص الماص الماص الماص الماص الماص الماص الماص الم الماص الماص الماص الماص الماص اص اص اص اص اص اص اص اص اص اص اص اص ا	17 th December 2020	
بَـُوْرُدُّ مُرَدُّوُ No. of Pages: -01	3v.3.9 Boq: -00	Drawings: -00

- Following changes are brought to Section IX. Particular Conditions (PC) Part A - Contract Data

Conditions **Sub-Clause** Data 1. Survey, EIA and Detailed Design – 120 **Time for Completion** 1.1.3.3 calendar days from the date of commencement. 2. Construction of Water supply and Sewerage facility – 540 calendar days excluding Survey, EIA and Detailed Design period 3. Total duration of each island 660 calendar days from the date of commencement. including Survey, EIA and Detailed Design works

بزير Name: Fathimath Rishfa Ahmed

Signature:

