



CLARIFICATION 2

كو توروك شوك 2

برنبرهار No:	TES/2019/C-025		
Project:	Project Management Consultancy for Design and Build of Hulhumale' Office Building.		
Ssued Date	15 th January 2020		
۲٠٠٠ مَرُورُو مِرَوَدُو No. of Pages: -01	34.3.9 Boq: -00	تعرورو Drawings: -00	

> Please find professional staff-months requirement for this project.

Project Team			
#	Post	Man-months Requirements	
1	Project Manager	Throughout the project (12 months)	
2	Architect	Throughout the project (12 months)	
3	Engineer	Throughout the project (12 months)	
4	Quantity Surveyor	6 man-months including design review and supervision	
5	Services Engineer	6 man-months including design review and supervision	
6	Resident Engineer	Throughout the project (12 months)	

تزير Name: Aishath Nadheema رِ Signature:

Page 1 of 1