



ANNUAL PROCUREMENT PLAN 2022

PROCUREMENT OF WORKS

#	Agency Name	Procurement Name	Procurement Method (ICB, NCB, Shopping, Direct, if Other (Specify))	Planned Date		
				Invitation for Bids	Bid Opening	Contract Award
1	Baa.Atoll Council	Council Idharaa ga kula lun	NCB	6-Mar-22	14-Mar-22	27-Mar-22
2	Baa.Atoll Council	Council Idharaa ge furaalhu tinu iskuru badhalu kurun	Shopping			
3	Baa.Atoll Council	Mariyaadhu ge toilet maraamaathu kurun	Shopping			
4	Baa.Atoll Council	Atholhuge dhoruthah marammathukurun	NCB	3-Apr-22	11-Apr-22	1-May-22
5	Baa.Atoll Council	Post Office Imaaraathuge accomodation block maraamaathukutun	Shopping			
6	Baa.Atoll Council	Driving Track marammathukurun	Shopping			
7	Baa.Atoll Council	Launch Engine Repair	Single Source			
8	Baa.Atoll Council	Launch Hull Repair	NCB	13-Mar-22	21-Mar-22	3-Apr-22
9	Baa.Atoll Council	Kulhivaru mubaariy hingun	NCB	10-Apr-22	18-Apr-22	1-May-22
10	Baa.Atoll Council	Quran mubaariy hingun	Rashu Councils			
11	Baa.Atoll Council	Rannaa Award Function	NCB	5-Jun-22	13-Jun-22	28-Jun-22
12	Baa.Atoll Council	Dhathuru kharadh	Shopping			
13	Baa.Atoll Council	Dhorufothi	Shopping			

14	Baa.Atoll Council	Driving Track saafukurun/Council ge kuni ukun	Shopping			
15	Baa.Atoll Council	Insuarance kurun	NCB	6-Mar-22	14-Mar-22	27-Mar-22