

[illegible]

No:	TES/2025/C-002		
Project:	Consultancy Services for the Feasibility Study, Design and Supervision for the construction of the National Health Laboratory in Hulhumalé		
Issued Date	5 th May 2025		
No. of Pages: -02	Boq: -00	Drawings: -00	

Please include this clarification when submitting the bid. **بملاحظة** **الرجاء** **إدراج** **هذه** **التوضيحات** **عند** **تقديم** **العرض**

- Please find attached, Clarification 03 for the project.



۵۱

Name: Fathimath Rishfa Ahmed

 $\frac{x}{x}$

Signature:

No.	Queries/Clarification	Response
1	<p>Based on our understanding, continuous on-site supervision is required throughout the construction phase.</p> <p>To meet this requirement, we propose assigning a non-key, full-time Resident Engineer on-site to oversee daily supervision activities. The remaining Key Experts will provide remote support and will be available for site visits as needed, particularly during inspections, approvals, and critical project milestones.</p> <p>kindly request your confirmation on whether this arrangement is acceptable under the project's requirements.</p> <p>Please advise if there are any specific categories of personnel expected to maintain a continuous presence on-site</p>	<p>We would like to clarify that it is the responsibility of the Design and Supervision Consultant to determine the appropriate deployment of personnel required to ensure that construction and installation activities proceed in accordance with the construction contract and Laboratory items supplier contract. While the Consultant may allocate tasks among internal staff as deemed appropriate, it is essential that the proposed team remains consistently engaged throughout all phases of the project to maintain continuity and support effective implementation.</p> <p>Accordingly, it is up to the firm to decide on the location and assignment of staff, provided that the project continues to receive the necessary level of technical and supervisory support either remotely or physically. Key Experts must be available based on client's requirement and relevant experts must be present on-site during inspections, approvals, and other critical project milestones, depending on the nature of their expertise and the needs of the project.</p>
2	<p>Will the sum of all four phases be considered when evaluating the financial proposal?</p>	<p>The financial proposal will be evaluated based on the total quoted price.</p>

