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ADDENDUM NO. 03 

 
Procurement Name: Education Management Information Systems - 
Design, Develop, Implement and Training the Users 
Procurement Number: TES/2026/NC-005  
 

RFP No.: MV-MOE-AEDP-495680-GO-RFP 

Project: Maldives Atolls Education Development Project (AEDP) 

Date: 25th June 2026 

This Addendum is issued pursuant to the Request for Proposals (RFP) for the above-
mentioned assignment and shall form an integral part of the RFP documents. 

1. Amendments to the RFP 
 Reference Existing Provision Amended Provision 

1.1 Section II – PDS, ITP 
19.1 and ITP 20.3  

Proposal Validity and 
Proposal Security 
Validity dates  

The Proposal Validity shall be valid until 
02 November 2026. The Proposal 
Security shall remain valid until 30 
November 2026, being 28 days beyond 
the Proposal Validity period.  

1.2 Section II (Proposal 
Data Sheet) reference to 
ITP 20.3 (a-d) 

Other types of 
acceptable securities: 
None 

Section II (Proposal Data Sheet) 
reference to ITP 20.3, If a Proposal 
Security is specified pursuant to ITP 
20.1, the Proposal security shall be a 
demand guarantee in any of the 
following forms at the Proposer’s option:  

(a) an unconditional guarantee 
issued by a non-bank financial 
institution (such as an insurance, 
bonding or surety company);  

(b) an irrevocable letter of credit;  
(c) a cashier’s or certified check; or 
(d) is hereby amended as follows: 

“an unconditional guarantee 
issued by a bank” 

If a bank guarantee is issued by a bank 
located outside the Purchaser’s Country, 
the issuing bank shall have a 



correspondent financial institution 
located in the Purchaser’s Country to 
make it enforceable, unless the Purchaser 
has agreed in writing, prior to Proposal 
submission, that a correspondent bank is 
not required. 

1.3 Section III – Evaluation 
and Qualification 
Criteria, Sub-Factor 
1.2.2 

Reference made to ITP 
20.10. 

The reference to “ITP 20.10” is hereby 
corrected to “ITP 20.9”. The reference 
under the RFP was a typographical error. 

1.4 Section III – Evaluation 
and Qualification 
Criteria –  

2. Technical Evaluation,  

2.1. Assessment of 
adequacy of Technical 
Proposal with 
Requirements in 
accordance with ITP 
32.1 

4. Senior Developer (d) 
& (f) 

4. (d) Vue.js and 
TypeScript expertise 

  

4. (f) Experience with 
Uni-App and NutUI 

Section III – Evaluation and Qualification 
Criteria  

2. Technical Evaluation, 2.1,4. Senior 
Developer (d) & (f) is hereby amended as 
follows: 

(d) Vue.js and TypeScript expertise or any 
other equivalent technologies and 
platforms. 

(f) Experience with Uni-App and NutUI 
or any other equivalent technologies and 
platforms.  

1.5 Section III – Evaluation 
and Qualification 
Criteria  

2.Technical Evaluation,  

2.1. Assessment of 
adequacy of Technical 
Proposal with 
Requirements in 
accordance with ITP 
32.1 

3. Project Manager, (d) 
& (f)  

3. (d) Vue.js and 
TypeScript expertise 

  

3. (f) Proven Uni-App 
mobile development 
background  

Section III – Evaluation and Qualification 
Criteria 

2. Technical Evaluation,  

2.1, 3. Project Manager, (d) & (f) is hereby 
amended as follows:  

(d) Vue.js and TypeScript expertise or any 
other equivalent technologies and 
platforms. 

(f) Proven Uni-App mobile development 
background or any other equivalent 
technologies and platforms. 

1.6 Section III – Evaluation 
and Qualification 
Criteria  

Qualification 
requirement Table 

c) Track record with 
Vue.js and TypeScript 
implementations 

Section III – Evaluation and 
Qualification Criteria  

Qualification requirement Table 

 1.4.3 Organizational Experience (c) is 
hereby amended as follows: 



 1.4.3 Organizational 
Experience (c) 

 

(c) Track record with Vue.js and 
TypeScript implementations or any other 
equivalent technologies and platforms. 

1.7 Section VII – 
Purchaser’s 
Requirements 
 1.3    Architectural 
Requirements to be met 
by the Information 
System 
 1.3.1.1.5 Frontend 

1.3.1.1.5 Frontend: 

The frontend will be 
built using Vue.js 3.3.8, 
TypeScript 5.2.2, and 
Element-plus 2.6.0 or 
above. 

The user interface will 
interact with the 
backend services via 
RESTful APIs, using 
secure authentication 
mechanisms like JWT 
tokens. 
 
 Uni-App 4.15 and 
above will be used to 
provide mobile support, 
enabling cross-platform 
compatibility for 
Android and iOS. 

Section VII – Purchaser’s Requirements 
 1.3    Architectural Requirements to be 
met by the Information System 
 1.3.1.1.5 Frontend is hereby amended as 
follows: 

The frontend will be built using Vue.js 
3.3.8, TypeScript 5.2.2, and Element-plus 
2.6.0 or above, or other equivalent 
technologies/platforms that meet or exceed 
functional and technical requirements of 
EMIS. 

The user interface will interact with the 
backend services via RESTful APIs, using 
secure authentication mechanisms like 
JWT tokens. 
 
 Uni-App 4.15 and above will be used to 
provide mobile support, enabling cross-
platform compatibility for Android and 
iOS,  or other equivalent 
technologies/platforms that meet or exceed 
functional and technical requirements of 
EMIS. 

1.8 Section VII – 
Purchaser’s 
Requirements, 

Technical Requirement 
- ToR, 7.1 Technical 
Stack Requirements (3) 
& (5) 

Frontend Framework: 
Vue 3.3.8, TypeScript 
5.2.2, Element-plus 
2.6.0 and above. 

Mobile: Uni-App 4.15 
and above  

Section VII – Purchaser’s Requirements, 

Technical Requirement -  ToR, 7.1 
Technical Stack Requirements (3) & (5)  is 
hereby amended as follows: 

Frontend Framework: Vue 3.3.8, 
TypeScript 5.2.2, Element-plus 2.6.0 and 
above, or other equivalent 
technologies/platforms that meet or exceed 
functional and technical requirements of 
EMIS. 

Mobile: Uni-App 4.15 and above, or other 
equivalent technologies/platforms that 
meet or exceed functional and technical 
requirements of EMIS.  



1.9 Section VIII - SCC 
GCC 37.1 (c) - Third-
Party Liability 
Insurance 

There are no Special 
Condition of Contract 
applicable to GCC 
Clause 37.1 (c) 

The Supplier shall obtain Third-Party 
Liability Insurance in the amount of USD 
500,000 with deductible limits of no 
more than USD 5,000. The insured 
Parties shall be the Ministry of 
Education, Higher Education Skills and 
Development, the Government of the 
Republic of Maldives, and the Supplier. 
The Insurance shall cover the period 
from the Effective Date of the Contract 
until the date of completion of the 
Contract and acceptance of all 
Deliverables by the Purchaser.  

1.1
0 

Section IX – SCC, GCC 
Clause 28.2 – 
Operational Acceptance 
Time Guarantee 

0.005% of the Contract 
Price per day with a 
maximum limit of 15% 
of the final Contract 
Price 

GCC Clause 28.2 is hereby amended as 
follows:  

“The liquidated damages for the whole of 
the project are 0.5% of the contract price 
per week.  

The maximum number of liquidated 
damages for the whole Information 
System is 10% of the final Contract 
Price.” 

1.1
1 

Section IX – SCC, GCC 
Clause 13.3.1 – 
Performance Security 

Performance Security – 
USD 75,000. 

 

Environmental and 
Social (ES) 
Performance Security – 
USD 5,000. 

GCC Clause 13.3.1 is hereby amended as 
follows: “The Performance Security 
shall be denominated in USD for an 
amount equal to five percent (5%) of the 
Contract Price, excluding any Recurrent 
Costs.” For the avoidance of doubt, SCC 
13.3.4 remains unchanged and fully 
applicable. Upon issuance of the 
Operational Acceptance Certificate, the 
Performance Security shall be reduced to 
one percent (1%) of the Contract Price.  

 

The Environmental and Social (ES) 
Performance Security requirement is 
hereby revised to 0.25% of the Contract 
Price. 



1.12 Section VII – Purchaser’s Requirements, A. Implementation Schedule Table has been amended as below 

Line-
Item 
No. 

 
 

Subsystem / Item 

 
Site / 
Site 

Code 

Delivery 
(Proposer to 
specify in the 
Preliminary 
Project Plan) 

 

Timeline (Weeks) 

 

Acceptance 
(weeks from 

Effective Date) 

 

Liquidated 
Damages 
Milestone 

Implementation - Phase 1 (Inception) 

1 
Project Inception & Mobilization (Kick-
off, plan approval) 

MOE 
 
 

W1–W8 W9 

No 

2 Setup of server system MOE  No 

3 
Stakeholder Consultation 1 Core EMIS 
(inclusive of SMIS) scope, initial 
functional & technical requirements)  

MOE 
 
 

No 

4 

System Design & Architecture 
Documentation – Draft 
Detailed functional and technical 
requirement document.  

All 
Sites 

 
 

No 

5 
Core EMIS Platform (Database, 
authentication, base UI) 

MOE 
 
 

No 

Implementation - Phase 2 (Consulting, Developing, Piloting & Training of Four Key Modules and subsequent submodules) 

6 

Module: Student information module 

a) Stakeholder Consultation, 
b) Module Development (inclusive of 

sub-modules), 
c) Piloting & Testing 
d) Training: System user, including 

administrator, MoE 
departments/sections staff, school 

All 
Sites 

 W9–W18 W19 No 



principals, teachers, school 
administrator etc. 

7 

Module: Human resource information 
module 

a) Stakeholder Consultation, 
b) Module Development (inclusive of 

sub-modules), 
c) Piloting & Testing 
d) Training: System user, including 

administrator, MoE 
departments/sections staff, school 
principals, teachers, school 
administrator etc. 

All 
Sites  

 No 

8 

Module: Curriculum & School 
Operations Module 

a) Stakeholder Consultation, 
b) Module Development (inclusive of 

sub-modules), 
c) Piloting & Testing 
d) Training: System user, including 

administrator, MoE 
departments/sections staff, school 
principals, teachers, school 
administrator etc. 

All 
Sites 

 

W19–W26 W27 

Yes 

9 

Module: Assessment and examination 
module 

a) Stakeholder Consultation, 
b) Module Development (inclusive of 

sub-modules), 

All 
Sites 

 Yes 



c) Piloting & Testing 
d) Training: System user, including 

administrator, MoE 
departments/sections staff, school 
principals, teachers, school 
administrator etc 

Implementation - Phase 3 (Consulting, Developing, Piloting & Training of Four Key Modules and subsequent submodules) 

10 

Module: Finance and Budget Module 
 

a) Stakeholder Consultation, 
b) Module Development (inclusive of 

sub-modules), 
c) Piloting & Testing 
d) Training: System user, including 

administrator, MoE 
departments/sections staff, school 
principals, teachers, school 
administrator etc 

All 
Sites 

 

W27 – W35 W36 

No 

11 

Module: School infrastructure and 
inventory module 

a) Stakeholder Consultation, 
b) Module Development (inclusive of 

sub-modules), 
c) Piloting & Testing 
d) Training: System user, including 

administrator, MoE 
departments/sections staff, school 
principals, teachers, school 
administrator etc. 

All 
Sites 

 No 



12 

Module: Analytics, Reporting and 
Research Module 

a) Stakeholder Consultation, 
b) Module Development (inclusive of 

sub-modules), 
c) Piloting & Testing 
d) Training: System user, including 

administrator, MoE 
departments/sections staff, school 
principals, teachers, school 
administrator etc. 

All 
Sites  

 

W36 – W44 W45 

Yes 

13 

Module: Communication Portal  
a) Stakeholder Consultation, 
b) Module Development (inclusive of 

sub-modules), 
c) Piloting & Testing 
d) Training: System user, including 

administrator, MoE 
departments/sections staff, school 
principals, teachers, school 
administrator etc. 

All 
Sites  

 Yes 

Implementation - Phase 4 (Quality Assurance, Acceptance and Handover) 

14 
User Acceptance Testing (UAT) – All 
Modules 

All 
Sites 

 

 
W45 –W52 

 
W52 

No 

15 
Final Fixes & Pre-Acceptance 
Adjustments 

All 
Sites 

 No 

16 
Ensuring Quality All 

Sites 
 No 

17 
Operational Acceptance (Post 
implementation plan, technical 

MOE  Yes 



documentation, API specifications, 
system installation files with guides) 

18 Training materials and user manual MOE  No 

19 
Full functional EMIS & SMIS with all 
relevant training, technical and 
administrative materials. 

MOE  Yes 

20 Final Report  MOE  Yes 



 

1.13 Section IX – Special Conditions of Contract, GCC Clause 12.1 
(a) Advance Payment (Payment 1) - 15% (Fifteen percent) of the 
entire Contract Price, exclusive of all Recurrent Costs, shall be paid 
against receipt of a claim accompanied by the Advance Payment 
Security specified in GCC Clause 13.2. 

(b) System design, documentations and development, 80% (Eighty 
percent) of the contract price: 

Terms of Payment Schedule has been amended as below 

Line-
Item No. 

Subsystem / Item Timeline 
Percen

tage 

Implementation - Phase 1 (Inception) 

Payment 
2 

Project Inception & 
Mobilization (Kick-off, plan 
approval) 

W1–W8 
5% 

 

Setup of server system 
Stakeholder Consultation 1 
(Core EMIS & SMIS scope, 
initial functional & technical 
requirements) 
System Design & 
Architecture Documentation 
– Draft 
Detailed functional and 
technical requirement 
document. 
Core EMIS Platform 
(Database, authentication, 
base UI) 

Implementation - Phase 2 (Consulting, Developing, Piloting & 
Training of Four Key Modules and subsequent submodules) 

 



 

 

7 
 

Payment 
3 

Module: Student 
information module 

a) Stakeholder 
Consultation, 

b) Module 
Development 
(inclusive of sub-
modules) 

c) Piloting & Testing 
d) Training: System 

user, including 
administrator, MoE 
departments/sections 
staff, school 
principals, teachers, 
school administrator 
etc. 

W9–W18 12% 
Module: Human resource 
information module 

a) Stakeholder 
Consultation, 

b) Module 
Development 
(inclusive of sub-
modules) 

c) Piloting & Testing 
d) Training: System 

user, including 
administrator, MoE 
departments/sections 
staff, school 
principals, teachers, 
school administrator 
etc. 



 

 

8 
 

Payment 
4 

Module: Curriculum & 
School Operations Module  

a) Stakeholder 
Consultation, 

b) Module 
Development 
(inclusive of sub-
modules) 

c) Piloting & Testing 
d) Training: System 

user, including 
administrator, MoE 
departments/sections 
staff, school 
principals, teachers, 
school administrator 
etc. 

W19–W26 13% 
Module: Assessment and 
examination module 

a) Stakeholder 
Consultation, 

b) Module 
Development 
(inclusive of sub-
modules) 

c) Piloting & Testing 
d) Training: System 

user, including 
administrator, MoE 
departments/sections 
staff, school 
principals, teachers, 
school administrator 
etc. 

Implementation - Phase 3 (Consulting, Developing, Piloting & 
Training of Four Key Modules and subsequent submodules) 



 

 

9 
 

Payment 
5 

Module: Finance and 
Budget Module 

a) Stakeholder 
Consultation, 

b) Module 
Development 
(inclusive of sub-
modules) 

c) Piloting & Testing 
d) Training: System 

user, including 
administrator, MoE 
departments/sections 
staff, school 
principals, teachers, 
school administrator 
etc. 

W27–W35 20% Module: School 
infrastructure and 
inventory module 

a) Stakeholder 
Consultation, 

b) Module 
Development 
(inclusive of sub-
modules) 

c) Piloting & Testing 
d) Training: System 

user, including 
administrator, MoE 
departments/sections 
staff, school 
principals, teachers, 
school administrator 
etc. 



 

 

10 
 

Payment6 

Module: Analytics, 
Reporting and Research 
Module 

a) Stakeholder 
Consultation, 

b) Module 
Development 
(inclusive of sub-
modules) 

c) Piloting & Testing 
d) Training: System 

user, including 
administrator, MoE 
departments/sections 
staff, school 
principals, teachers, 
school administrator 
etc.. W36–W44 20% 

Module: Communication 
Portal  
a) Stakeholder 

Consultation, 
b) Module 

Development 
(inclusive of sub-
modules) 

c) Piloting & Testing 
d) Training: System 

user, including 
administrator, MoE 
departments/sections 
staff, school 
principals, teachers, 
school administrator 
etc. 

Implementation - Phase 4 (Quality Assurance, Acceptance and 
Handover) 

Payment 
7 

User Acceptance Testing 
(UAT) – All Modules 

W45 –W52 10% Final Fixes & Pre-
Acceptance Adjustments 
Ensuring Quality 



 

 

11 
 

Operational Acceptance 
(Post implementation plan, 
technical documentation, 
API specifications, system 
installation files with guides) 
Training materials and user 
manual 
Full functional EMIS & 
SMIS with all relevant 
training, technical and 
administrative materials. 
Final Report  

 

(c) Recurrent Costs – Not Applicable 

(d) Support and Maintenance: Offer ongoing support and maintenance services, including updates 
and security patches for 12 months minimum, 5% (Five percent) of the contract price  

 

All other provisions of the Request for Proposals (RFP) shall remain unchanged. This Addendum 
No. 03 forms an integral part of the RFP documents and shall be read in conjunction with the 
original RFP and previous addenda. 

 
 

 

Aminath Naheen Ahmed 

Director, National Procurement 

 

 

 

 

Note: The following documents are issued with this Addendum: 

1. Bill of Quantities (BOQ) – N/A 
2. Drawing – N/A 
3. Technical Specification- N/A 

The above documents form an integral part of this Addendum. 

 


