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AMENDMENT 1 F 15 AL

Issued Date: 27“‘ Fcbnnry 2017
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Please include this clarification when submitting the bid. SRR Riais sers 3000 LSS A Sl FaRi UL e

ITT 19.1 The Tenderer shall furnish a Bid security in the amount of MVR 700,000.00 (Seven Hundred
Thousand Maldivian Rufiyaa)

No. Query Answer
Please clarify beneficiary

01 | party (employer) of the Ministry of Housing and Infra structure.
project.

Project period is not given in

ntr. the construction period.
02 the tender document Contractor to propose the construction peri
P 1 rrect i
03 | Please clarify correct tender | . ;o given .
submission date
04 Please clarify correct bid Mentioned in the revised Tender Document.

security validity period.

Please note that the bid opening of the above mentioned projects will be held on 5* March
2017 at 1300hrs.




AMENDMENT 1

(TES/2016/W-73R01) Addu City Road Project- S. Hithadhoo, S. Feydhoo, S. Hulhumeedhoo, S.
Maradhoo, S. MaradhooFeydhoo (Design and Build basis-Contractor Finance)

A) The requirement of the road width in some islands is not possible to
maintain 1.2m in pedestrian area. Can this be flexible?
[t can be flexible.

B) The roads wearing course is stated in design as 30mm. Can we get some geo
technical data for this calculation basis?
Thickness is given based on the existing roads constructed in Addu City.

C) If the geo technical findings change how the variation to design will be
treated as in some islands the road are crossing preexisting soft ground
conditions.

It is the responsibility of the contractor to do geo technical findings relevant
to the project before submission of proposals.

The variation to design has to be accommodated from a provisional sum to
be proposed by the contractor.

Contractor sum should not include the proposed provisional sum.

D) What's the limit if drainage of the roads since some roads are not ending in
connection to the outside of island? Hence storm drainage is an issue?
It is the responsibility of the contractor to design a suitable storm water
drainage system.

E) What limitations are there in working time since these are local islands and
in close vicinity to residents?
There are no limitations. If you would like to continue work after 11pm, you
need to get approvals from concerned authorities in the island.

F) If any existing survey data is available can it be shared with bidders?
There is no existing survey data.

Page 2 of 2




