



CLARIFICATION 04

4 نَحْمَدُكَ يَا شَدِيدَ

سرٲٲٲٲٲٲ No:	TES/2020/W-053		
ٲٲٲٲٲٲٲٲ Project:	Design-Build of Male' and Vilimale' Waste Transfer Station including supply and installation of equipment		
ٲٲٲٲٲٲ Issued Date	08 th August 2020		
ٲٲٲٲٲٲٲٲ No. of Pages: -03	ٲٲٲٲٲٲ Boq: -00	ٲٲٲٲٲٲ Drawings: -01	

Please include this clarification when submitting the bid

[illegible]

Please find attached;

- Answers to the queries received.
- Vilimale' Transfer Station Survey CAD drawing.



سر سر

Name: Fathimath Rishfa Ahmed

 $\hat{1}^x$

Signature:

CLARIFICATION 4

#	Section/Document	Question	Response
1		Will the Employer provide temporary living camp? Please specify the location, if any.	There is no arrangement for temporary living camp. However, we would like to clarify whether you require land from Male' and Vilimale'? Also please clarify the size of land required.
2		Do all supplied equipment and material for the construction need to be certified with British standards?	Construction material should be of good quality respecting British standards have to be followed. Goods Equipment's and Methods must comply with any recognized international standard. Please note we will be issuing addendum regarding this.
3		Quoted: Section 2–BDS ITB22.2 (page 33) The written confirmation of authorization to sign on behalf of the Bidder shall consist of: ...the power of attorney should be signed by all partners and specify the authority of the named representative of the Joint Venture to sign on behalf of... Query: Is it acceptable for the Bidder (either a company or a Joint Venture) to authorize more than one person to sign?	Yes, it is.
4	Vilimale' TS	Availability of a survey plan	Please refer to attached drawing: Vilimale' Transfer Station Survey.
5	Request for another extension	There would be some time challenges when apply for the GST registration certificate, issuing/transferring/submitting the bid security, acquiring the quotations on some imported equipment, or	Please refer to Addendum 03.



		delivery the original bid documents at last. Each of the above work may need two or three weeks because of the slow coordination under the pandemic, so we kindly request for another extension to the end of August, please consider, thanks.	
6		Can you please clarify if we are to use the conceptual drawings that were attached along with the bid documents or if we are to provide a new conceptual drawing? If we are to use the conceptual drawings that were provided in the tender document do we modify it to meet the tender requirements? Or is there a revised conceptual drawing released by the client?	For bid purpose please use the conceptual design without any changes. After contract award it is allowed to make modifications to the conceptual design if needed to meet tender requirements. Modifications shall be presented to the Engineer for approval.

