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SCOPE OF WORKS 

 
 

Project Name: Construction of Dhihdhoo Islamic Center 

Location: Dhihdhoo Islamic Centre 

Allocated land Area: 48,975.79 sqft 

Build Up Area: 36,585.02 Sqft 

No. of Floors: 2 

 
PROJECT BENEFICIARIES 

The main beneficiaries of this project will be the people in Dhihdhoo & the nearby islands populations. 

 

1.1 WORKS TO BE PROVIDED BY THE CONTRACTOR 

1.1.1 Nature of Contract 

This contract includes Build Islamic center, installation, testing and commissioning of civil, electrical, 

mechanical, etc., materials and equipment and appropriate training for the "Works" detailed in this 

Scope of Works, the Technical Specifications, Price Schedule/Bill of Quantities and Drawings. 

 

1.1.2 Description of Works 

Scope of the required works can be summarized but without being limited to the following: 

• Preliminaries including site cleaning  

• In-situ Concrete Works. 

• Masonry and Plastering. 

• Carpentry and Roofing. 

• Windows, Screens & Lights;  

• Doors, Shutters & Hatches; 

• Flooring and Tiling; 

• Suspended Ceiling; 

• Painting and Decorations; 

• Hydraulics and Drainage; 

• Mechanical & Electrical Services; 

• Mosque & Conference Hall Public Address systems (Specification are included in BOQ.) 

• Insulation, Fire Stopping & Fire Protection; 

• Landscaping; 

• Interior Works; 

• Air Condition Works; 

• Solar PV System; 

• Boundary Wall Works 

• Minaret Works 

 

The works including supply, install all the required materials and equipment, testing & commissioning 

and training of all related equipment and as detailed in the Price Schedule/Bills of Quantities and 

Technical Specifications and all other ancillary work required to complete the entire scope of works 

completely and in accordance with the instructions of the supervision engineer. 

 

The Works includes provision of required manpower, machinery and materials for the works as 

described hereunder and under the Technical Specifications, Price Schedule/Bills of Quantities and 

Drawings. 
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1.2 CONTRACT DURATION 

All works shall be completed within twelve (12) calendar months of contract award. 

 

1.3 MATERIALS TO BE PROVIDED 

1.3.1 Materials to be provided by the Contractor 

The contractor shall be required to provide all equipment and materials as listed under the Bills of 

Quantities and Specifications” in accordance with the specifications provided to achieve the scope of 

work completely and in accordance with the instructions of the supervision engineer. All the materials 

should be approved by the client.  

 

1.3.2 Materials to be Provided by Client 

No materials will be supplied by Client. 

 

1.4  FACILITIES TO BE PROVIDED 

• Only Material storage space can be arranged within the site or nearby site. 

• Temporary water and electricity not available but the site but the contractor can apply from FENAKA 

to provide temporary electricity and water. All the cost to be bear by contractor. (Contractor need to 

apply for temporary-meters). 

1.4.1 Facilities Provided by Client 

No site facilities shall be provided by Client.  

 

1.4.2 Facilities Provided by the Contractor 

All required facilities for proper development of all phases of the project shall be the contractor’s own 

responsibility. Unless otherwise explicitly called upon, any facilities shall be deemed included and/or 

surcharged in/to the contractor’s price. 

 

1.5 SECURITY AT WORK 

It is the contractor’s responsibility to secure the works against vandalism and interference during 

construction all the time till handing over the works officially. 

 

1.6 GENERAL RESPONSEBILITIES / REQUIREMENTS 

The Services shall also include some duties normally performed by Client’s field staff, which includes the 

establishment and maintenance of contacts with counterparts and other stakeholders. 

These shall include, yet not be limited to, liaising and maintaining strong working relations with all 

stakeholders and obtain all required letters, approvals, documentation…etc. 

 

1.6.1 Reporting 

One of project’s key management tools is through comprehensive progress reports supported by 

photographs, videos, and similar materials from its implementation partners. The same also applies for 

illustrating project impacts.  
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1.6.2 Contents of Report 

During implementation, the contractor shall provide Client with daily, and monthly progress reports 

including yet not limited to: 

• Meetings held with counterparts, contractors …..etc. 

• Progress reporting, delays….etc. 

• Staff employed by contractor, sub-contractors, counterparts. 

• Financial status, predicted cash flow, expected variations. 

• Technical Issues. 

• Weather conditions.  

 

However, Client will supply the contractor with the format of the progress report. 

 

Photography & Video Material 

 

The contractor shall provide adequate photographs and video materials as an integral part of any 

submitted report with the purpose of illustrating progress, impact, elements requiring particular 

attention and so forth. Photographs and videos shall also be captured and submitted as frequent as 

requested by Client. 

 

While in certain instances the photographs/videos shall be required to portray the status of technical 

elements, which necessitates that these be of technical nature portraying an engineering view of the 

photographed element (i.e. defective bearing, leaking pipeline, broken cable, defective concrete, 

etc.), in other instances the photographs/videos are rather required for general illustrative purposes and 

should convey a general inclusive overview for non-engineering purposes. It should be noted that these 

should have an artistic essence to them. 

 

Photographs and videos must be accompanied by basic caption information linked to each image file 

name identifying the date, location, subject and (if relevant) activity. The name and contact of the staff 

photographer should also be provided for follow-up queries. 

 

The contractors cost shall be deemed included and/or surcharged in/to the rates for each activity. 

 

1.6.3 Close Out Report 

Upon completion of all activities of the project the contractor shall submit a collective Close-Out 

Report which reflects all aspects encountered during implementation inclusive of all original 

documentation, photographs…etc. The contractor shall, at least, submit two (2) hard copies to Ministry 

of Islamic Affairs (1) soft copy to Ministry of Islamic Affairs 

 

1.6.4 Translation of Documents 

The contractor shall only convey all official correspondences with the counterparts and other relevant 

material shall be translated to the English language by a certified translator. The contractor shall 

always submit the any language version together with the English translated version including due 

stamping and sealing of the translated version with sufficient proof that the utilized translator is 

certified the Government. 

 

The contractors cost shall be deemed included and/or surcharged in/to the rates for each activity. 
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1.7 DRAWINGS 

The drawings are to be read together with the Scope of Works, Technical Specifications and the Price 

Schedule/Bills of Quantities. 

1.8 Record Drawings 

Contractors and will submit draft record drawings to the PM for review and prepare final record 

drawings based on PM comments.  

1.8.1 Preparation of As-Built Drawings 

The contractor will be responsible for red-lining construction drawings in the field as 

preparation for as-built drawings. The as-built drawings will record approved actual field 

conditions upon completion of the work. The original design drawings will be marked up by 

the contractor as the project progresses to indicate as-built conditions. Where there was a 

change to a specified material, dimension, location, or other feature, the as-built drawing will 

indicate the work performed. 

1.8.2 Review of As-Built Drawings 

Upon the completion of the as-built red-line drawings, the contractor shall submit the red-line mark-up 

drawings to the PM. Upon PM’s approval, Contractor shall incorporate the mark-ups and submit the 

final as-built drawings. The drawings shall be submitted via email.  

Note:  The contractor must submit a soft copy of all the Drawings (Architectural, structural, and 

service) in AutoCAD and PDF format, BOQ (. Xls format), after submission of the documents, 

Ministry of Islamic Affairs has the right to use in future projects. The company has no right to claim 

ownership of the documents. All the drawings to be prepared with Government standard and approval 

stamps. 

 

1.9 Site Condition 

The land is reclaimed land.  

There are no existing buildings or services.  
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