POWER PURCHASE AGREEMENT

This power purchase agreement (“Agreement”) is made and entered into as of [e], 2015 by and

between:

1) State Electricity Company Limited, a company incorporated and existing under the laws of the
Republic of Maldives (“Maldives”) (“STELCQ”), and

2) [e], a [limited liability company] organized and existing under the laws of [e], with its principal
office located at [®] (“Seller”). *

WHEREAS:

A)

B)

C)

D)

E)

F)

The Government (as defined below), with support from the Strategic Climate Fund and
International Development Association, has initiated a programme called Accelerating
Sustainable Private Investment in Renewable Energy (“ASPIRE”) for inviting private sector
generators to develop roof top solar PV (defined herein below) projects in Maldives on
DBFOOT (i.e. design, build, finance, own, operate and transfer) basis. The electrical energy
generated from such projects is proposed to be purchased by Government owned utilities
under long term power purchase agreement.

The Government invited bids from interested independent power producers, vide a Request
for Proposal, dated [e] (“RFP™) for setting up roof top solar power projects on Government
owned buildings identified and procured by it.

The Seller had submitted a proposal in response to the RFP (“Proposal”). The Seller has been
selected by the Government vide Letter of Acceptance, dated [®] to develop a roof top solar
PV power project. Accordingly, the Seller desires to construct, own operate and subsequently
transfer a grid connected solar PV electric generating facilities situated at the roof top of
Government owned buildings with a total electric capacity equal to [2.5 MW on the island of
Male] /[1.5MW on the island of Hulhumale]. The details of the Sites (defined hereinbelow),
together with the Expected Capacity (defined hereinbelow) of the Facility (defined
hereinbelow) at each Site is further described in Exhibit B hereto.

STELCO is the identified state utility under the ASPIRE programme for purchase of the
Electric Energy (defined hereinbelow) generated by the Seller.

The Government also proposes to support the Project (defined hereinbelow), the details of
which support have been detailed in a separate agreement, setting forth mutual rights and
obligations of the Seller and the Government, executed between the Seller and the Maldives,
dated [e] (“Implementation Agreement”). The Seller will also enter into long term lease
agreements (co-terminous with the Contract Term (defined hereinbelow)) with the
Government or Government-owned entities for taking over on lease the Sites on which the
Project shall be established (each a “Roof Lease Agreement”).

Maldives will also fund an escrow account (“Escrow Account”) that shall be maintained to
provide payment security to the Seller for the Electric Energy sold by the Seller to STELCO,
which account will be replenished by STELCO and/or Maldives in the event of a drawdown.

'Note: In the event, a JVA is the selected bidder, the PPA should be executed by the special purpose vehicle
formed by the members of the JVA.



The terms and conditions of the Escrow Account will be separately agreed between
STELCO, Maldives and a commercial bank selected by the Government in an escrow
agreement (“Escrow Agreement”).

G) The Seller desires to develop the Project and sell and deliver to STELCO, and STELCO

desires to purchase and accept from Seller, the Electric Energy produced by the Project, in
accordance with the terms and conditions set forth in this Agreement.

NOW, THEREFORE, in consideration of the mutual promises and covenants of each Party to the
other contained in this Agreement and for other good and valuable consideration, the receipt and
adequacy of which are hereby acknowledged, the Parties agree as follows:
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ARTICLE 1
DEFINITIONS AND INTERPRETATION
Definitions

In this Agreement, unless the context requires otherwise, the following words shall have the
meaning set forth below:

“Abandonment” means to the extent not as a result of a Force Majeure Event:
(a) the performance of the Seller in discharge of its duties and/or obligations under this
Agreement has been so inadequate, or
(b) the level and/or quality of resources applied by the Seller has been so deficient; or
(c) the Seller has disregarded its duties and/or obligations under this Agreement, to such
an extent,
in each case as to reasonably demonstrate:
(i) an intention of the Seller to no longer properly and diligently carry out and fulfill
substantially the Seller’s duties and obligations as set forth in this Agreement; or
(i)  a declaration by the Seller’s conduct that the Seller will not properly and diligently
perform, substantially its duties and obligations as set forth in this Agreement.

Explanation: Except as a result of occurrence of a Force Majeure Event, (2) the cessation of
substantially all activities relating to the construction or operation and maintenance of the
Project, as appropriate, or (b) the physical absence, during a period when the Project is not
generating Electric Energy despite availability of adequate irradiation, of substantially all
technical employees of Seller and its contractors from the Sites, in either case (a) or (b) for
at least 168 consecutive hours, shall be deemed to result in Abandonment.

“AC” means alternating current.
“Affected Party” has the meaning set forth in Article 12.5(a).

“Affiliate” means in relation to a person, a company or entity that directly or indirectly
controls, or is controlled by, or is under common control with that person. For the purposes
of this definition, “control” shall mean: (a) ownership or control (whether directly or
otherwise) of fifty percent (50%) or more of the equity share capital, voting capital or the like
of the controlled person, company or entity; or (b) ownership of equity share capital, voting
capital, or the like by contract or otherwise, conferring control of, power to control the



composition of, or power to appoint, fifty percent (50%) or more of the members of the board
of directors, board of management, or other equivalent or analogous body of the controlled
person, company or entity.

“Aggregate Present Value” has the meaning set forth in Schedule 7.
“Agreement” has the meaning set forth in the Preamble.
“Annual Degradation” means 0.5% per year.

“Applicable Laws” means any and all central, state, or local statutes, laws, municipal charter
provisions, regulations, ordinances, rules, mandates, judgments, orders, decrees, Permits and
Approvals, codes or license requirements, or other governmental requirements or restrictions,
or any interpretation or administration of any of the foregoing by any Governmental
Authority, that apply to the either Party under this Agreement, whether now or hereafter in
effect.

“ASPIRE” has the meaning set forth in Recital A.

“Availability Factor” means, with respect to any period for a Facility, the number equal
to:(A) the number equal to (1) the number of hours in such period, minus (2) the sum of (i)
the number of hours in such period that Seller was prevented from delivering Electric Energy
from such Facility because of Force Majeure Events pursuant to Article 12, plus (ii) the
number of hours of outages of such Facility due to any scheduled or unscheduled
maintenance of STELCQO’s Electric System, STELCQO’s transmission constraints or Electric
System Emergencies (outside of Force Majeure Events), minus (3) the number of hours of
scheduled and unscheduled outages due to the Seller, excluding outages in hours in (2)
divided by (B) the difference between (1) and (2). For the Project, the Availability Factor
shall be the weighted average of the Availability Factors for all Facilities comprising a
Project, weighted by the Facility Capacity of each such Facility.

“Billing Period” means each Calendar Month, except that (i) for the purpose of billing for
the Test Energy, it shall be the period commencing on the date the Test Energy is delivered
for the first time and ending on the Commercial Operation Date, (ii) in the case of the first
Billing Period after the Commercial Operation Date, it shall be the period commencing on
the Commercial Operation Date and ending on the last Day of the relevant Calendar Month
in which the Commercial Operation Date falls, and (iii) for the last month of the Contract
Term, it shall mean the date commencing on the first Day of the Calendar Month, and ending
on the last Day constituting the Contract Term.

“Business Day” means any Day on which banks in the Maldives are legally permitted to be
open for business.

“Calendar Month” means a month in accordance with the Gregorian calendar.

“Capacity Benefits” means any current or future defined characteristic, certificate, tag,
credit, or ancillary service attribute, whether general in nature or specific as to the location,
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or any other attribute of the Project, intended to value the electrical capacity of the Project or
any aspect of the capacity of the Project to produce electric energy or ancillary services,
including any accounting construct so that the Electric Capacity of the Project may be
counted toward a resource adequacy requirement or any other measure under Applicable
Laws.

“Capacity Utilization Factor” or “CUF” means seventeen percent (17%).

“Cause” means, in relation to the issuance, renewal, revocation, amendment or modification
of any Permits and Approvals, any default, neglect or failure by the relevant party to abide by
any Applicable Laws of Maldives or any of the terms and conditions of any Permits and
approvals which entitles the relevant Governmental Authority to revoke, or refuse to issue or
renew, the Permits and Approvals or make an amendment to its terms and conditions.

“Change in Law” means any of the following events occurring after the Contract Date as
result of any action by any Governmental Authority:

(a) repeal, in whole or in part, or modification, of an existing Applicable Law of Maldives;

(b) enactment or commencement of a new Applicable Law of Maldives not existing as of
the Contract Date;

(c) modification of any existing Permits and Approvals after it is granted to the Seller in
relation to the Facility or the Project, other than for a Cause;

(d) cancellation or non-renewal, or a material adverse change in, the conditions applicable
to any Permits and Approvals granted to the Seller in relation to the Facility or the
Project, other than for a Cause;

(e) imposition of a requirement for Permits and Approvals not required as of the Contract
Date; and

(f) any change in the manner in which any of the Applicable Laws of Maldives or Permits
and Approvals that affects any Facility or the Project are applied or interpreted by any
Governmental authority having authority for the interpretation, application or
enforcement of such Applicable Laws, and Permits and Approvals.

“Closing Date” means the date when (i) the Seller has received (a) the first draw down on its
senior debt or lease financing, as applicable, arranged solely for the Project from independent
third party financial institutions, pursuant to duly executed financing agreements, and (b) all
financing proceeds or commitments necessary in the aggregate to pay for Seller’s cost of the
financing, development, design, construction, completion, and start-up of the Project and the
Interconnection Facilities, or (ii) the Seller has notified the Government and STELCO that it
shall develop the Project out of its own fund, and has submitted its bank statements, and
audited profit and loss account, audited balance sheet and such other documents as may be
reasonably requested by the STELCO to demonstrate its ability to develop the Project out of
its own funds, and (iii) the Roof Lease Agreement has been executed for all the Sites
constituting the Project.

“Codes and Standards” means all industrial or engineering codes, standards, or guidelines,
and insurance requirements, applicable to the design, engineering, construction, completion,
start-up, testing, commissioning, operation, or maintenance of the Project.



“Commercial Operation Date” means the date on which each of the requirements set forth
in Article 6.1 and on Schedule 1 have been satisfied.

“Completion Notification” has the meaning set forth in Article 3.3(b).
“Construction Security” has the meaning set forth in Article 9.1.
“Contract Date” means the date of execution of this Agreement.
“Contract Energy” means for any relevant period,

(a) prior to the Commercial Operation Date (i) with respect to any Facility the electrical
energy calculated as the Expected Capacity (of the Facility) multiplied by CUF
multiplied by the number of hours in such period; (ii) with respect to the Project the
electrical energy calculated as Expected Capacity (of the Project) multiplied by CUF
multiplied by the number of hours in such period;

(b) after the Commercial Operation Date (i) with respect to any Facility the electrical
energy required to be delivered by the Facility, calculated as Electric Capacity (of the
Facility) multiplied by CUF multiplied by the number of hours in such period; (ii) with
respect to the Project the electrical energy required to be delivered by the Project,
calculated as Electric Capacity (of the Project) multiplied by CUF multiplied by the
number of hours in such period.

“Contract Term” has the meaning set forth in Article 2.1.

“Contract Year” means each twelve (12) month period beginning at 00:00 hours on the
Commercial Operation Date and ending at 00:00 hours of the Day preceding each
anniversary thereof.

“Curtailed Product” has the meaning set forth in Article 4.7.

“Curtailment” has the meaning set forth in Article 4.7.

“Day” means a twenty four (24) hour period beginning at 12:00 midnight and ending at
11:59:59 p.m. on the following day, Maldivian time.

“DC” means direct electric current.

“Deemed Generation Charge” has the meaning set forth in Article 4.7.

“Delivery Point” means, with respect to a Facility, the physical point at which Electric
Energy generated by such Facility will be delivered to STELCO in accordance with this
Agreement as such point may be specified in the Interconnection Requirements.

“Dispute Notice” has the meaning set forth in Article 16.2.

“Dispute” has the meaning set forth in Article 16.2.
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“Dollars” and “$” mean lawful currency of the United States of America.

“Electric Capacity” means the rated solar PV capacity, expressed in kWp, capable of being
generated by the Facility or the Project, as the case may be, as specified by the manufacturer
of the solar panels, inverters, and related equipment, systems, and components and confirmed
by the Performance Tests subject to the Annual Degradation.

“Electric Energy” means (i) with respect to a Facility, the net actual electrical energy in
kWh generated by such Facility and delivered by the Seller to STELCO at such Facility's
Delivery Point and measured by the Metering Devices, or (ii) with respect to the Project, the
aggregate Electric Energy generated by all Facilities comprising the Project and delivered by
the Seller to STELCO at such Facilities' respective Delivery Points and measured by the
Metering Devices.

“Electric System Emergency” means the existence of a physical or operational condition,
including transmission or distribution contingencies, or the occurrence of an event on
STELCO's Electric System, that in STELCO's sole judgment (a) is imminently likely to
endanger life or property, or (b) impairs or imminently will impair: (i) STELCO's ability to
discharge its statutory obligations to provide safe, adequate and proper service to its electric
customers, or (ii) the safety or reliability of STELCO's Electric System.

“Environmental and Social Management Framework” means the environment and social
framework of the Government dated March 27, 2014 for undertaking environmental and
social analysis and developing mitigation measures for projects, as may be revised from time
to time with the prior written agreement of the World Bank, and includes any annexes and
schedules to such framework.

“Environmental Attributes” means any and all environmental, renewable energy, clean
energy, carbon reduction, greenhouse gas reduction, or air quality credits, offsets,
allowances, or other benefits related to the ownership or operation of the Project or the
generation of Electric Energy at the Project, the sale of Electric Energy to STELCO
hereunder, or the other transactions contemplated by this Agreement, or the reduction,
displacement, or offset of any emissions resulting from the combustion of fuel at any other
location, pursuant to any Applicable Law (whether of Maldives or any other relevant
jurisdiction), or voluntary market, and the aggregate amount of credits, offsets, or other
benefits related to STELCO's marketing program, any successor marketing or green pricing
program, or any other environmental or renewable energy credit program derived from the
generation, sale, purchase, distribution, or use of renewable energy from the generation of
energy at the Project or any similar program pursuant to any Applicable Law (whether of
Maldives or any other relevant jurisdiction), or voluntary market. Environmental Attributes
include renewable or clean energy credits, as well as: (1) any avoided emissions of pollutants
to the air, soil or water such as sulfur oxides (SOx), nitrogen oxides (NOXx), carbon monoxide
(CO) and other pollutants; (2) any avoided emissions of carbon dioxide (CO2), methane
(CH4) nitrous oxide, hydrofluoro carbons, perfluoro carbons, sulfur hexafluoride and other
greenhouse gases (GHGs) that have been determined by the United Nations
Intergovernmental Panel on Climate Change, or otherwise by law, to contribute to the actual



or potential threat of altering the Earth's climate by trapping heat in the atmosphere; or (3) the
reporting rights to these avoided emissions.

“Environmental Law” means any Applicable Law relating to (a) pollution or protection of
natural resources or the environment (including ambient air, surface or subsurface waters,
and surface lands and subsurface strata), (b) the treatment, disposal, emission, discharge,
release, or threatened release into the environment of Hazardous Substances, or (c) protection
of wildlife or endangered species, and shall include the Environmental Protection and
Preservation Act, of the Republic of Maldives, Environment Impact Assessment Regulations
of Maldives, the Environmental and Social Management Framework, and the World Bank
Performance Standards.

“Escrow Account” has the meaning set forth in Recital F.
“Escrow Agreement” has the meaning set forth in Recital F.

“Expected Capacity” means (i) with respect to a Facility, the Electric Capacity set forth
with respect to such Facility in Schedule 3, or (ii) with respect to the Project, the aggregate of
the Electric Capacity of all the Facilities, and set forth on Schedule 3.

“Expert” has the meaning set forth in Article 16.3(a).

“Extended Outage” means (i) a complete outage at any Facility for more than thirty (30)
Days, for any reason, or (ii) the failure of the Seller to deliver at least 60% of the Contract
Energy from the Project over any thirty (30) Day period; except where such complete outage
or non-performance is on account of the occurrence of a Force Majeure Event.

“Facility Capacity” means, with respect to a Facility, the Electric Capacity of such Facility,
as determined in the manner provided in Article 6.3.

“Facility” means the solar PV systems, inverters, and related equipment, systems,
components, fixtures, and facilities sharing a common point of interconnection with
STELCO's Electric System, the Site at which such systems, equipment, fixtures and facilities
are located, Seller's Interconnection Facilities relating thereto, and the other assets, tangible
and intangible as further described on Exhibit A.

“Force Majeure Event” has the meaning ascribed to the term in Article 12.1.

“Good Engineering and Operating Practices” means generally accepted and sound
independent power producer industry practices, in particular those applicable to solar PV
power producers, methods, procedures and acts applicable to similarly situated facilities,
which at a particular time, in the exercise of reasonable judgment expected of a skilled and
experienced international operator of a solar PV facility engaged in the same type of
undertaking under the same or similar circumstances to those pertaining in the Project, and in
light of the facts known or that reasonably should be known at the time a decision is made,
would be expected to accomplish the desired result in a manner consistent with Applicable
Laws, reliability, safety, environmental protection, economy and expedition. Good



Engineering and Operating Practices is not intended to be limited to the optimum practices,
methods and acts to the exclusion of all others, but rather to be acceptable practices, methods,
and acts generally accepted in similarly situated facilities. With respect to the Project, Good
Engineering and Operating Practices include, but are not limited to, taking reasonable steps
to ensure that:

(a) adequate equipment, materials, resources, and supplies in sufficient reliable volumes
and quality, are available to meet the Project's needs;

(b) sufficient qualified and experienced operating, maintenance and supervisory personnel
are available and adequately trained on the systems and other equipment comprising
each Facility to operate, maintain, and supervise each Facility properly, efficiently and
within manufacturer's guidelines and specifications and are capable of responding to
emergency conditions;

(c) preventive, routine and non-routine maintenance and repairs are performed on a basis
consistent with manufacturers' guidelines and specifications that ensures reliable and
safe long-term operation, and are performed by knowledgeable, trained, and
experienced personnel utilizing proper equipment, tools, and procedures;

(d) appropriate monitoring and testing are done periodically to ensure that equipment and
systems are functioning consistent with manufacturers' guidelines and specifications as
designed and to assure that equipment and systems will function properly under normal
conditions and emergency conditions; and

(e) equipment and systems are operated in a manner safe to workers and the environment.

“Government” means the Government of Maldives and includes the MEE, MEA and other
ministries, departments and regulatory bodies (whether existing now or in future) with
jurisdiction over the Project or generation of electricity under the Applicable Laws in
Maldives.

“Governmental Authority” means (a) the Government, (b) any political sub-division of the
Government, (c) any ministry, department, political sub-division, instrumentality or agency
under the direct control of the Government, (d) any other governmental, quasi-
governmental, regulatory or administrative agency, commission, or other authority lawfully
exercising or entitled to exercise any administrative, executive, judicial, legislative,
regulatory, or taxing authority or power having jurisdiction over either Party, a Site, a
Facility, the Project, or the Interconnection Facilities, whether acting under actual or assumed
authority; provided, that for purposes of this Agreement, STELCO shall not be deemed to be
a Governmental Authority.

“Hazardous Substance” means (a) any material, substance, or waste (whether liquid,
gaseous or solid) that (i) requires removal, remediation, or reporting under any
Environmental Law, or is listed, classified or regulated as a “hazardous waste” or
“hazardous substance” (or other similar term) pursuant to any applicable Environmental Law,
or (ii) is regulated under applicable Environmental Laws as being, toxic, explosive,
corrosive, flammable, infectious, radioactive, carcinogenic, mutagenic or otherwise
hazardous, and (b) petroleum-derived substances, wastes or breakdown products, friable
asbestos, or polychlorinated biphenyls.

“ICC” means the International Chamber of Commerce, Paris.



“Implementation Agreement” has the meaning set forth in Recital E.
“Initial Performance Tests” has the meaning set forth in Article 6.1(c).
“Insurance Date” has the meaning set forth in Article 11.1(a).

“Interconnection Facilities” means the facilities necessary to connect STELCO's Electric
System to each Facility at its Delivery Point, including breakers, bus work, bus relays, visible
disconnect devices, and associated equipment installed for the direct purpose of
interconnecting each such Facility, along with any easements, rights of way, surface use
agreements and other interests or rights in real estate reasonably necessary for the
construction, operation, and maintenance of such facilities. The Interconnection Facilities
include Seller's Interconnection Facilities and STELCO's Interconnection Facilities.

“Interconnection Requirements” means the interconnection procedures and interconnection
requirements specified by STELCO and Maldives Energy Authority in accordance with the
Applicable Laws, set out in Schedule 9.

“Invoice” has the meaning set forth in Article 5.3(b).

“kW’” means kilowatt.

“kWh” means kilowatt hour (AC).

“Lock-in Period” has the meaning set forth in Article 18.1(c).

“Maldives” has the meaning set forth in the Preamble.

“MEA” means the Maldives Electricity Authority.

“MEA Regulations” means the “Guidelines on Technical Requirements for Photovoltaic
Grid Connection” issued by MEA as available on the date of this Agreement

at  http://www.energy.gov.mv/v1l/wp-content/files/lawsandregulations/Guideline for Grid-
connected PV System - Feb 2013.pdf.

“MEE” means the Ministry of Environment and Energy of the Government of the Republic
of Maldives.

“Metering Devices” means all meters, metering equipment, including tele-metering
equipments, communication equipments and data processing equipment used to measure,
record, or transmit data relating to electric output of a Facility or the Project, as applicable,
installed by Seller pursuant to Schedule 6.

“Minimum Project Capacity” means that the Project has an Electric Capacity equal to not
less than sixty percent (60%) of the Expected Capacity of the Project.


http://www.energy.gov.mv/v1/wp-content/files/lawsandregulations/Guideline_for_Grid-connected_PV_System_-_Feb_2013.pdf
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“Natural Force Majeure Event” has the meaning set forth in Article 12.2.

“Operating Representatives” has the meaning set forth in Article 8.5(a).

“Outstanding Receivables” has the meaning set forth in Schedule 7.

“Parties” means collectively STELCO and the Seller, and “Party” shall mean any of them.
“Performance Tests” has the meaning set forth in Article 6.1(c).

“Permits and Approvals” means any and all permits, approvals, consents, authorizations,
agreements, licenses, or inspection certificates of, by, or with any Governmental Authority or
other Person.

“Person” means any legal or natural person, including any individual, corporation,
partnership, limited liability company, joint stock company, association, joint venture, trust,
Governmental Authority, or other entity.

“Political Force Majeure Event” has the meaning set forth in Article 12.3.

“Present Value” has the meaning set forth in Schedule 7.

“Product” means the Electric Energy, Electric Capacity, Capacity Benefits, Environmental
Attributes, and all ancillary products, services, or attributes which are or can be produced by
or associated with the Project.

“Project” means the Facilities, the Sites at which the Facilities are located, Seller's

Interconnection Facilities, and the other assets, tangible and intangible, that comprise the
Facilities, collectively, as further described on Exhibit A and Exhibit B.

“Project Capacity” means, with respect to the Project, the Electric Capacity of the Project,
as determined in the manner provided in Article 6.3.

“Project Management Procedures” has the meaning set forth in Article 8.6.

“Proposal” has the meaning set forth in the Recital C.

“Protected Assets” has the meaning set forth in Article 16.7.

“PV”” means photovoltaic.

“Qualified Owner” means a Person that satisfies the criterion specified in Schedule 10.
“Reference Rate” means the rate notified by the Maldives Monetary Authority for 364 Days

Treasury Bills, on the Day that is two (2) Business Days prior to the date on which interest
shall begin to be calculated hereunder, subject to a maximum of five percent (5%).
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“Residual Life” has the meaning set forth in Schedule 7.

“Revised Tariff” has the meaning set forth in Article 12.10(b).

“RFP” has the meaning set forth in the Recital B hereof.

“Roof Lease Agreements” has the meaning set forth in Recital E hereof.

“Ruffiya” or “MVR” means the lawful currency of Maldives.

“Scheduled Commercial Operation Date” has the meaning set forth in Article 3.3(a).
“Scheduled Maintenance Outages” means those scheduled electric maintenance outages of
a Facility, including outages for major overhauls, planned by Seller each Contract Year
pursuant to Article 8 that either (i) require a complete outage of a Facility for a period
exceeding seventy two (72) hours, or (ii) is expected to reduce the Electric Energy generated
by such Facility by more than fifty percent (50%) for a period in excess of ninety six (96)
hours.

“Seller’s Back-up Metering Device” has the meaning set forth in Schedule 6.

“Seller” has the meaning set forth in the Preamble.

“Seller’s Event of Default” has the meaning set forth in Article 13.1.

“Seller's Interconnection Facilities” means “Seller’s Interconnection Facilities” under and
as described in the Interconnection Requirements, as applicable.

“Site Control” has the meaning set forth in Article 3.5.

“Site” means, for each Facility, the site on which such Facility is located, as further described
on Exhibit B.

“STELCOQO” has the meaning set forth in the Preamble.

“STELCO's Electric System” means STELCO's Interconnection Facilities and the electric
power generation, transmission, substation, switching station and distribution facilities
owned, operated and maintained from time to time by STELCO on the island of [Male/
Hulhumale] in Maldives.

“STELCOQO’s Event of Default” has the meaning set forth in Article 13.2.
“STELCO Fiscal Year” means the fiscal year of STELCO, which as of the Contract Date is
the twelve-month period beginning each January and concluding on December, as such fiscal

year may be changed from time to time by STELCO upon reasonable advance notice to
Seller.
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1.2

(@)

(b)
(©)

“STELCO's Interconnection Facilities” means STELCO's Interconnection Facilities as
described in the Interconnection Requirements.

“STELCO Notice” has the meaning set forth in Schedule 7.
“Supplementary Charge” has the meaning set forth in Article 12.10(a).
“Tariff” means Dollars [®] per kWh.

“Termination Cost” means the Termination Cost as determined in accordance
with Schedule 7.

“Test Energy” has the meaning set forth in Article 6.1(d).

“Transmission Event” has the meaning set forth in Article 4.6(a)(i).

“World Bank” means International Development Association.

“World Bank Anti-Corruption Guidelines” means the World Bank’s “Guidelines on
Preventing and Combating Fraud and Corruption in Projects Financed by IBRD Loans and
IDA Credits and Grants”, dated October 15, 2006 and revised in January 2011, available

at: http://documents.worldbank.org/curated/en/2011/01/14059862/quidelines-preventing-
combating-fraud-corruption-projects-financed-ibrd-loans-ida-credits-grants.

“World Bank Performance Standards” means the World Bank Performance Standards for
Private Sector Activities as published
at http://web.worldbank.org/WBSITE/EXTERNAL/PROJECTS/EXTPOLICIES/EXTOPMA
NUAL/Q,,contentMDK:23410617~menuPK:9180326~pagePK:64168445~piPK:64168309~t
heSitePK:584435,00.html.

Interpretation

In this Agreement:

any reference to any statute or statutory provision shall include:

(i) all subordinate legislation made from time to time under that provision (whether or not
amended, modified, re-enacted or consolidated);

(ii) such provision as from time to time amended, modified, re-enacted or consolidated
(whether before or after the date of this Agreement ) and (to the extent liability
thereunder may exist or can arise) shall include any past statutory provision (as from
time to time amended, modified, re-enacted or consolidated), which the provision
referred to has directly or indirectly replaced;

reference to any Party under this Agreement shall also include its successors, administrators,

legal representatives, and permitted assigns as the case may be;

heading to Articles and paragraphs are for information only, and shall not form part of the

operative provisions of this Agreement and be ignored in construing the same;
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references to Articles and schedules are to Articles and schedules to this Agreement. All of
these form part of the operative provisions of this Agreement and references to this
Agreement shall, unless the context otherwise requires, include references to the Articles and
schedules;

unless the contrary is expressly stated, no Article in this Agreement limits the extent or
application of another Article;

any reference to books, files, records or other information or any of them means books, files,
records or other information or any of them in any form or in whatever medium held
including paper, electronically stored data, magnetic media, film and microfilm;

“in writing” includes any communication made by letter or facsimile;

the words “include”, “including”, “inter alia” and *“in particular” shall be construed as being
by way of illustration or emphasis only and shall not be construed as, nor shall they take
effect as, limiting the generality of any preceding words;

the words “directly or indirectly” mean directly or indirectly through one or more
intermediary persons or through contractual or other legal arrangements, and “direct or
indirect” shall have the correlative meanings;

the expression “this Article” shall, unless followed by reference to a specific provision, be
deemed to refer to the whole Article (not merely the sub-Article, paragraph or other
provision) in which the expression occurs;

the terms ‘hereof’, ‘herein’, ‘hereby’, ‘hereto’ and derivative or similar words shall, unless
followed by a reference to a specific provision of the Agreement, be deemed to refer to this
entire Agreement;

when any number of Days are prescribed in this Agreement, same shall be reckoned
exclusively of the first and inclusively of the last Day, unless the last Day does not fall on a
Business Day, in which case the last Day shall be the next succeeding Day which is a
Business Day;

time is of the essence in the performance of the Parties’ respective obligations. If any time
period specified herein is extended, such extended time shall also be of the essence;

a reference to any agreement is a reference to that agreement and all schedules, appendices
and the like incorporated therein, as the same may be amended, modified, supplemented,
waived, varied, added to, substituted, replaced, renewed or extended from time to time;

all provisions of this Agreement shall be interpreted and construed in accordance with their
meanings, and not strictly for or against either Party, regardless of which Party may have
drafted this Agreement or a specific provision;

grammatical variations of defined words shall be construed in accordance with the relevant
definition(s);

references to the singular number shall include references to the plural number and vice
versa; and

words denoting one gender shall include all genders.
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2.2

ARTICLE 2
TERM

Contract Term
The term of this Agreement shall enter into full force and effect on the Contract Date and
shall expire on the twentieth (20th) anniversary of the Commercial Operation Date (the

“Contract Term”), unless sooner terminated in accordance with Article 13.

Transfer of Project

Upon expiry of the Contract Term, the Seller shall at its own cost, and at the option of
STELCO either: (a) transfer to STELCO and/ or its Affiliate or nominee such Facilities that
STELCO wishes to acquire free of cost, or (b) for such Facilities that STELCO does not wish
to purchase, decommission such Facilities and remove from the relevant Sites of such
Facilities the assets belonging to the Seller in accordance with the applicable Roof Lease
Agreement(s).
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(a)

(b)

(©)
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ARTICLE 3
CONSTRUCTION OF THE PROJECT

Description and Location of the Project

The Project shall consist of [Insert Number] Facilities generating an aggregate Expected
Capacity of the Project equal to [e] kW, located at the respective Sites. Exhibit A and Exhibit
B provide a more detailed description of the Facilities and the Sites, including identification
of the primary solar PV electric generating systems and components which make up the
Project, a description of the Interconnection Facilities, and a drawing and a map identifying
the location of such electric generating systems.

Project Design

Design of the Project

Seller shall design, engineer, procure, finance, and construct the Project in accordance with
this Agreement (including the Schedules and Exhibits hereto), Good Engineering and
Operating Practices, World Bank Performance Standards, the Environmental and Social
Management Framework, and Applicable Laws, and Seller shall cause the Project to adhere
to such requirements for the Contract Term.

Design and Engineering Documentation

Seller shall, at its own expense, provide to STELCO, for its review and comment, all such
information related to the design, engineering, and construction contracts for the Facilities
relevant to Seller’s performance hereunder, including major engineering drawings, in each
case as may be reasonably requested by STELCO and to the extent such information is
reasonably available to Seller.

In addition to the information contained in Schedule 9, STELCO shall provide to the Seller,
at Seller’s request, such information as may be necessary for the Seller to design, engineer,
and construct the Interconnection Facilities, to the extent such information is already within
STELCO’s possession.

Changes to Certain Specifications

Seller shall not modify any of the design specifications of any Facility set forth on Part [e

of Exhibit A to the extent that such modification would materially change the Expected
Capacity of such Facility or the expected Contract Energy of the Project set out in Schedule
3, without the prior written consent of STELCO.

Construction Schedule

Within ninety (90) Days of the Contract Date, the Seller shall provide STELCO an indicative
construction schedule that includes (A) tentative date for commencement and completion of
the construction of the Facilities; (B) an indicative schedule of construction activities for
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(a)

(b)

3.4

each Facility and/ or the Project.

Commercial Operation Date

Commercial Operation

The Project shall achieve the Commercial Operation Date effective as of the date on which
each of the conditions set forth on Schedule 1 have been satisfied for all the Facilities. The
Seller shall cause the Project to achieve the Commercial Operation Date and to be fully
capable of reliably producing and delivering all Product required in accordance with this
Agreement no later than [insert date twelve (12) months after the Contract Date] (the
“Scheduled Commercial Operation Date”).

Procedures

When Seller believes that all of the conditions to the Commercial Operation Date in Schedule
1 have been satisfied, Seller shall submit to STELCO a certificate (“Completion
Notification”), certifying (a) that each of the requirements set forth in Article 6.1 and
on Schedule 1 have been satisfied with respect to each Facility and the Project, as applicable,
(b) the Facility Capacity of each Facility, (c) the Project Capacity of the Project, (d) that the
Project Capacity of the Project is not less than the Minimum Project Capacity. If, after the
Seller provides a Completion Notification, STELCO believes, in good faith, that the
conditions set forth on Schedule 1 have not been satisfied, STELCO shall, as soon as
practicable but in no event more than ten (10) Business Days after receipt of the Completion
Notification, provide a written objection to Seller stating with specificity those conditions
that STELCO believes, in good faith, have not been satisfied and the basis for such
conclusion. If STELCO fails to provide a written objection within such ten (10) Business
Day period according to the immediately preceding sentence, the Commercial Operation
Date shall be the date on which such conditions were satisfied, as set forth in the Completion
Notification. If STELCO provides a written objection within such ten (10) Business Day
period, then the Parties shall promptly confer for the purpose of resolving any dispute with
respect to any condition set forth on Schedule 1. If the Parties reach agreement, the
Commercial Operation Date shall be the date agreed by the Parties. If the Parties do not
reach agreement, either Party may submit the dispute to the dispute resolution procedures set
forth in Article 16.

STELCQO’s Rights During Construction

STELCO shall have the right to monitor the construction, start-up and testing of the
Facilities, and Seller shall comply with all reasonable requests of STELCO with respect to
the monitoring of these events. Seller shall cooperate in such physical inspections of the
Facilities as may be reasonably requested by STELCO during and after completion of
construction. All persons visiting the Facilities on behalf of STELCO shall comply with
Seller's reasonable safety and health rules and requirements. STELCQ's technical review and
inspection of the design documents or any of the Facilities shall not be construed as
endorsing the design thereof or its compliance with this Agreement, nor as any warranty of
safety, durability, or reliability of the Facility.
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3.6

(a)

(b)

Site Control

Seller shall obtain a valid and binding leasehold interest in, or an easement, right-of-way,
license, or other right to use, such Site by executing a Roof Lease Agreement for each Site,
for the Contract Term and on a schedule sufficient to meet its obligations under this
Agreement, and in any case prior to the commencement of construction and not later than
thirty (30) Days from the Contract Date (“Site Control”). Seller shall provide to STELCO,
promptly after obtaining such leasehold interest, easement, right-of-way, license or other
right to use in such Site, a copy of the relevant documentation with respect to such leasehold,
interest, easement, right-of-way or other right to use and in any event prior to the
commencement of construction. The Parties acknowledge that it is the primary responsibility
of the Government to arrange the Site for the Seller in accordance with the Implementation
Agreement. Failure of the Government to arrange the Site, in a condition fit for lease in
accordance with the Implementation Agreement, for the Seller shall automatically result in
extension of the deadline for Site Control and the Scheduled Commercial Operation Date on
day-for-day basis, for the duration the Site is not made available to the Seller in a condition,
fit for lease.

Project Development

Site Report

The Seller shall,

(i)  for each Site, conduct an environmental investigation conforming with the relevant
Environmental Laws within ninety (90) Days of the Contract Date and shall
promptly after each investigation, provide STELCO a copy of the report
summarizing such investigation that includes (A) any data or information generated
pursuant to such investigation, and (B) a confirmation from a reputable, qualified
environmental engineer selected by Seller that the Site has been inspected for
environmental contamination and the results of such inspection;

(i)  conduct an assessment of its existing environment and social management systems as
per the Environmental and Social Management Framework within one (1) Calendar
Month from the Contract Date, and submit a report to the Government for its
approval;

(iii) implement an action plan to address any gaps identified in its environment and social
management systems by the Government to the satisfaction of the Government; and

(iv) not undertake any physical activities at the Site until the relevant clearances are
obtained by the Environment Protection Agency as per the Environment Impact

Assessment Regulation (2012) of Maldives.

Permits and Approvals
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3.7

The Seller shall, at its expense, acquire and maintain in effect, and shall comply with, all
Permits and Approvals from all Governmental Authorities with jurisdiction over Seller, the
Project, any Facility, or any Site, or necessary for the design, construction, finance,
ownership, operation, maintenance, removal, or remediation of the Project, any Facility, or
any Site, including the disposal of any waste, byproduct(s) or Hazardous Materials, if any,
and shall complete all environmental impact studies necessary for the ownership,
construction, or completion of the Project, a Facility or a Site, including the disposal of any
waste, by-products, or Hazardous Materials, if any, and for Seller to perform its obligations
under this Agreement. STELCO shall not be responsible in any way whatsoever for any
Permits and Approvals or environmental studies or assessments or other requirements under
the Applicable Laws, including Environmental Laws, that may be necessary for Seller to
perform its obligations under this Agreement.

Facility Contracts

The Seller shall provide to STELCO (in accordance with Article 18.5), not later than thirty
(30) Days from the Closing Date, copies of the following major contracts governing the
design and construction of the Facilities and the ability of the Seller to deliver the Product in
accordance with this Agreement:

(i) contracts for the manufacture, delivery and installation of the solar PV systems and
inverters;

(ii) engineering, procurement and construction, or other general contractor agreements;
and

(iii) operating agreements, warranty agreements, and long-term service agreements.

Upon STELCO's reasonable notice and request, Seller shall provide STELCO with other
construction contracts and major engineering drawings related to the Facilities. Seller shall
provide sufficient information for STELCO to be reasonably assured that Seller has
contracted with financially responsible vendors as part of the Facility construction process.

Financing

Within ninety (90) Days after the Contract Date, the Seller shall provide STELCO with
sufficient evidence that it has the capability to finance construction of the Project, which may
take the form of lender letters of intent or commitment letters, or, if the Seller intends to
develop the Project out of its own funds, such other evidence acceptable to STELCO,
including Seller’s bank statements and balance sheet. The Seller shall achieve the Closing
Date within one hundred and eighty (180) Days of the Contract Date, unless the delay in
achieving the Closing Date is a result of the failure of the Government to procure execution
of the Roof Lease Agreements, in accordance with the Implementation Agreement. The
Seller shall give reasonable advance notice to STELCO of the expected date of the Closing
Date, and shall notify STELCO promptly upon occurrence of the Closing Date.

Progress Reports

Seller shall notify STELCO in a timely manner of any significant changes to its construction
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schedule intimated by the Seller under Article 3.2(d).

3.8 Inspection

Seller shall cooperate in any physical inspections of the Facilities or the Sites by STELCO, as
may be reasonably required by STELCO during the Contract Term.

3.9 Anti-Corruption

Seller shall carry out the Project in accordance with the provisions of Section 10 of the World
Bank Anti-Corruption Guidelines.
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4.2
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(b)

4.3

(a)

(b)

ARTICLE 4
ELECTRIC POWER PURCHASE AND SALE

Sale and Purchase of Electricity

Commencing on the Commercial Operation Date and continuing throughout the Contract
Term, and subject to the terms and conditions of this Agreement, including Article 4.3, Seller
shall sell and deliver to STELCO, and STELCO shall purchase and accept from Seller (a)
one hundred percent (100%) of the Electric Energy generated by each Facility and delivered
by Seller to the Delivery Points as provided herein, up to the Contract Energy, and (b) for no
additional consideration other than the payment of the amounts set forth in Article 4.2 and
subject to the provisions of Article 8.7,the Capacity Benefits, Environmental Attributes and
other Products in addition to Electric Energy that are produced by or associated with the
Project.

Purchase Price

For each Billing Period, STELCO shall pay Seller for the Electric Energy and other Products
delivered hereunder during such Billing Period, an amount equal to the sum of:

the Test Energy and Electric Energy upto Contract Energy of the Project, in kWh, delivered
hereunder during such Billing Period, multiplied by the Tariff, and

Electric Energy in excess of the Contract Energy of the Project, delivered hereunder and
purchased by STELCO, subject to Article 4.3, during such Billing Period, multiplied by 0.75
multiplied by the Tariff.

Provided that after the Commercial Operation Date, after expiry of every twelve (12) Billing
Periods, Parties shall reconcile the Invoices for the immediately preceding twelve (12)
Billing Periods to determine the aggregate Electric Energy delivered during the said Billing
Periods and the actual payments claimed in such Invoices, and the payments due to the Seller
shall be re-calculated to ensure that the Seller is entitled to the Contract Energy for such
twelve (12) Billing Periods taken as a whole multiplied by the Tariff. The Seller shall be
entitled to include the details of shortfall in the monthly Invoice generated after such
reconciliation in accordance with Article 5.3(b).

Limitation on Purchase

Notwithstanding any other provision of this Agreement, STELCO shall have no obligation to
purchase or accept, in any hour period, any Electric Energy, which is generated at a rate
exceeding Electric Capacity of a Facility.

STELCO shall have the right to notify the Seller, from time to time, of the Electric Energy in
excess of the Contract Energy that STELCO may be able to purchase from the Seller, and
pay as per Article 4.2 (b), in any hour, based on the capacity of STELCO’s Electric System,
including grid capacity, provided that such notification shall not be deemed to constitute an
obligation or commitment on STELCO’s part to purchase such excess Electric Energy.
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4.6

(a)

Electrical Specifications

Seller warrants that the Electric Energy delivered to STELCO shall meet the quality
standards and technical specifications set forth in the Interconnection Requirements,

and Schedule 2.

Delivery

Seller shall deliver all Electric Energy produced at each Facility to STELCO at such
Facility's Delivery Point.

Exceptions to Obligation to Deliver and Accept Electric Energy

STELCO shall not be obligated to accept or purchase Test Energy or to accept or purchase
Electric Energy from a Facility in accordance with this Article 4, as and to the extent any of
the following applies:

(i) To the extent that transmission facilities are loaded to their maximum capability and
continued or increased output of Electric Energy from the Facility would adversely
affect the reliability of STELCQO's Electric System or STELCO interrupts acceptance of
the Facility's Electric Energy to conduct maintenance or testing or to install or replace
equipment of the STELCO’s Interconnection Facilities or adjacent transmission or sub-
transmission facilities (each such event, a “Transmission Event”); or

(if) To the extent any of the following events applies to a Facility or the Project:

(A)

(B)

(©)

STELCO during any Electric System Emergency has reduced
interconnection service or disconnected any of the Facilities, or any of
Seller's Interconnection Facilities in accordance with Interconnection
Requirements, or deliveries of Electric Energy would contribute to such
Electric System Emergency, or if the Project or any of the Facilities must be
disconnected, or STELCO requires Seller to interrupt or reduce deliveries of
Electric Energy, pursuant to the Interconnection Requirements;

the Facility or the Electric Energy produced thereby does not comply with
the requirements set forth in Schedule 2 of this Agreement, or the provisions
of the Interconnection Requirements;

the Facility is unavailable due to Scheduled Maintenance Outages, or forced
outages, or unscheduled maintenance by the Seller; or

(iii) without limiting the provisions in Article 12, to the extent:

(A)

performance by Seller is prevented by Force Majeure Event, to the extent
such Force Majeure Event reduces the availability or output of Electric
Energy below the Contract Energy for the Project; or
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4.7

(a)

(b)

(B) performance by STELCO is prevented by Force Majeure Events, or Force
Majeure Events prevent STELCO from accepting, transmitting, or
distributing, Electric Energy.

(iv) if the Seller has failed to synchronize the Facility with STELCO’s Electric System.

Where practicable, each Party shall give the other Party reasonable advance notice of any
interruption, curtailment, or reduction effected pursuant to this Article 4.6, the circumstances
requiring or necessitating the interruption, curtailment or reduction of Seller's delivery or
sale, or STELCO's acceptance or purchase, of the Facility's Electric Energy and, if possible,
the reasons therefor, and the extent and duration thereof. In the event that a Party is unable,
for any reason, to give the other Party such advance notice, such Party shall, as soon
thereafter as practicable, contact the other Party explaining the circumstances requiring or
necessitating the interruption, curtailment, or reductions, and, if possible, furnish the reasons
therefor and the extent and duration thereof. STELCO shall resume the acceptance of the
Facility's Electric Energy when the cause for the interruption, curtailment, or reduction no
longer exists.

If the balance in the Escrow Account falls below an amount equal to the average monthly
Contract Energy of the Project multiplied by the Tariff multiplied by three (3), the Seller
may, at its option, fifteen (15) Days after the occurrence of such event suspend sale of
Electric Energy to STELCO, without any adverse consequence to the Seller under this
Agreement.

Deemed Generation Charges

In the following events, STELCO shall pay to the Seller the following charges (“Deemed
Generation Charge™), even if Seller does not generate or deliver to STELCO, or STELCO
does not purchase from the Seller, the Electric Energy:

To the extent an interruption, curtailment, or reduction pursuant to Article 4.6(a)
(“Curtailment”) results from a Transmission Event, STELCO shall pay the Seller an amount
calculated as the Contract Energy (of the Facility or Facilities curtailed) for the period of
Curtailment multiplied by the Tariff;

provided that no Deemed Generation Charges shall be due in any given year unless and until
the cumulative duration of the Curtailments in such year exceed one hundred and fifty (150)
hours. Provided further that, the Deemed Generation Charges for any given year shall be due
and payable only for the number of hours in excess of one hundred and fifty (150) hours.

To the extent a Curtailment results from the Seller’s inability to synchronize the Facility with
STELCO?’s Electric System, where such failure to synchronize is attributable to STELCO,
STELCO shall pay the Seller an amount calculated as Contract Energy (for the Facility or
Facilities not synchronized) for the period of Curtailment (due to delay in synchronization)
multiplied by the Tariff;
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provided that no Deemed Generation Charges shall be due in any given year unless and until
the cumulative duration of , the Curtailments in such year exceed one hundred and fifty (150)
hours. Provided further that, the Deemed Generation Charges for any given year shall be due
and payable only for the number of hours in excess of one hundred and fifty (150) hours.

If prior to the Commercial Operation Date, a Site becomes unavailable due to a Political
Force Majeure Event, from the expiry of thirty (30) Days from the date of delivery of the
Unavailability Notice, as per Article 4.2(b)(iii) of the Implementation Agreement, (and also
subject to the delivery of notice of a Force Majeure Event under Article 12.5(a)(i) until the
earlier of: (i) such time as the Site becomes available or expiry of fifteen (15) Days from the
date of execution of the Roof Lease Agreement for an alternative Site in accordance with the
Implementation Agreement, or (ii) this Agreement is terminated in accordance with the
provisions of Article 13.5(c), STELCO shall pay the Seller for the Facility established on
such Site, an amount calculated as the Contract Energy of the concerned Facility for such
period multiplied by the Tariff multiplied by 0.5.

Provided that if after the Commercial Operation Date, the Project Capacity determined upon
Initial Performance Test in accordance with Article 6.1(c) is lower than the Expected
Capacity, the Deemed Generation Charges paid in accordance with this Article 4.7(c) shall
be recalculated by making adjustments in the Contract Energy such that it is calculated with
reference to the Project Capacity (as determined by the Initial Performance Test) , and not
with reference to Expected Capacity; and STELCO shall have the right to recover such
excess amount paid to the Seller, either by adjusting the same from a subsequent Invoice or
otherwise.

If after the Commercial Operation Date, a Site becomes unavailable due to a Political Force
Majeure Event, from the expiry of thirty (30) Days from the date of delivery of the
Unavailability Notice, as per Article 4.2(b)(iii) of the Implementation Agreement, (and also
subject to the delivery of notice of a Force Majeure Event under Article 12.5(a)(i)) until the
earlier of: (i) such time as the Site becomes available or the expiry of fifteen (15) Days from
the date of execution of Roof Lease Agreement for an alternative Site in accordance with the
Implementation Agreement, or (ii) this Agreement is terminated in accordance with the
provisions of Article 13.5(c), STELCO shall pay the Seller for the Facility established on
such Site, an amount calculated as the Contract Energy of the concerned Facility for such
period multiplied by the Tariff.

If prior to the Commercial Operation Date, a Natural Force Majeure Event affecting only
STELCO occurs and continues for one hundred and eighty (180) Days (subject to the
delivery of notice of a Force Majeure Event under Article 12.5(a)(i)) such that it delays the
Commercial Operation Date beyond the Scheduled Commercial Operation Date, STELCO
shall pay the Seller from the date falling immediately after expiry of one hundred and eighty
(180) Days until (i) termination of this Agreement in accordance with Article 13.5(b) hereof;
or (ii) the cessation of the Natural Force Majeure Event affecting STELCO, as the case may
be, an amount calculated as the Contract Energy for such period multiplied by the Tariff
multiplied by 0.5.
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Provided that if after the Commercial Operation Date, the Project Capacity determined upon
Initial Performance Test in accordance with Article 6.1(c) is lower than the Expected
Capacity, the Deemed Generation Charges paid in accordance with this Article 4.7(e) shall
be recalculated by making adjustments in the Contract Energy such that it is calculated with
reference to the Project Capacity (as determined by the Initial Performance Test), and not
with reference to Expected Capacity; and STELCO shall have the right to recover such
excess amount paid to the Seller, either by adjusting the same from a subsequent Invoice or
otherwise.

After the Commercial Operation Date, if a Natural Force Majeure Event affecting only
STELCO occurs and continues for one hundred and eighty (180) Days (subject to the
delivery of notice of a Force Majeure Event under Article 12.5(a)(i)), such that STELCO is
unable to purchase the Electric Energy from any Facility or the Project, STELCO shall pay
the Seller for the concerned Facility, from the date falling immediately after expiry of one
hundred and eighty (180) Days until (i) termination of this Agreement in accordance
with Article 13.5(b) hereof; or (ii) the cessation of the Natural Force Majeure Event affecting
STELCO, as the case may be, an amount calculated as the Contract Energy for the concerned
Facility for such period multiplied by the Tariff.

Title and Risk of Loss

As between the Parties, Seller shall be deemed to be in control of the Electric Energy
generated by the Facility up to and until delivery and receipt at its Delivery Point and
STELCO shall be deemed to be in control of the Electric Energy from and after delivery and
receipt at such Delivery Point. Title and risk of loss of the Products shall transfer from
Seller to STELCO at each respective Delivery Point.

Exclusivity

Seller shall not deliver or sell to any Person other than STELCO any electric capacity,
electric energy, ancillary services, or other products or services, including any Product,
generated or produced at or associated with the Facility, unless otherwise approved by
STELCO in writing.
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ARTICLE 5
METERING, BILLING AND PAYMENT

Meter Reading

On the Business Day immediately succeeding the last Day of each Billing Period, STELCO
shall read the Metering Devices to record the quantity of Electric Energy (inclusive of both
active and reactive power) delivered by Seller at each Delivery Point, for billing purposes,
unless the quantity of Electric Energy generated in a Billing Period can be automatically
recorded and transmitted to STELCO on real time basis by means as described in Schedule 6.
Unless the quantity of Electric Energy delivered by the Seller to STELCO is recorded
automatically on real-time basis, STELCO shall inform the Seller in writing, with at least
seven (7) Days prior notice, of the time at which the Metering Devices shall be read by
STELCO, and the Seller shall have the right to designate one of its employees or agents to be
present at the time the Metering Devices are being read by STELCO.

Installation of Meters

The Metering Devices shall be obtained and installed, calibrated and tested, at Seller’s
expense, by the Seller, but as part of STELCO’s Interconnection Facilities, as provided
in Schedule 6 and the Interconnection Requirements. The Metering Device shall have
coefficient suitable for the quantities of Electric Energy to be measured under this
Agreement, and shall be of a class 0.1. The Seller shall obtain the approval of the type and
performance of the Metering Devices from the MEA and STELCO, prior to its
installation.Seller shall, at Seller’s expense, complete the initial installation, calibration, and
testing of such Metering Devices, and get the same certified by an independent third party
consultant appointed by STELCO, on a schedule mutually agreed to by the Parties; provided,
that such activities shall be completed by Seller at least thirty (30) Days prior to
synchronization. The Metering Devices shall be readily capable of automatic metering by
powerline carrier or radio technology.

Invoicing

Information

Within five (5) Business Days of the end of any Billing Period, STELCO shall provide to the
Seller details of the Electric Energy delivered based on the reading of Metering Devices in
accordance with Article 5.1. STELCO shall promptly following the end of each Billing
Period, make such information available to the Seller as may be reasonably required to
enable the Seller to prepare an invoice respecting the Products delivered by Seller hereunder,
including hourly records of Electric Energy actually delivered by the Project and any outages
or deratings of the Project. If agreed by the Parties, such information may be provided by
electronic means, through tele-metering of data available from the Metering Devices or
remote terminal units, or as may be provided by such other methods as agreed in the Project
Management Procedures.

Invoices
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Promptly following the end of each Billing Period, Seller shall prepare and deliver to
STELCO an invoice (the “Invoice™) meeting the requirements set forth in Article 5.3(c).

Provided that any computation made on the basis of a Billing Period shall be adjusted on a
pro-rata basis to take into account any Billing Period of less than thirty (30) Days, in the case
of the first and last Billing Periods of the Contract Term.

All Invoices shall be accompanied by such documents as STELCO may reasonably request
from the Seller by a written notice delivered at least forty five (45) Days in advance from the
end of any Billing Period.

Itemization
Each Invoice shall be in the format set forth in Exhibit C, or in such other form and format as

the Parties may mutually agree in writing and, without limitation on the foregoing, shall
state:

(i) the amount of Electric Energy delivered to each Delivery Point by Seller during each
hour of such Billing Period, as contemplated by Article 4.2;

(i) the Products, other than Electric Energy, delivered by Seller at each Delivery Point
during such Billing Period in accordance with this Agreement;

(iii)the amount of shortfall in payment after reconciliation of Invoices in accordance
with Article 4.2;

(iv) the amount of Deemed Generation Charges for such Billing Period, as contemplated
by Article 4.7;

(v) cost incurred by STELCO in paying for the independent third party consultant
appointed for meter calibration, as provided in Article 5.2; and

(vi) any other charges or adjustments expressly set forth in this Agreement.

Test Energy

Test Energy delivered by Seller to a Delivery Point in accordance with the terms of this
Agreement, in each calendar month or portion thereof prior to and including the Commercial
Operation Date, shall be invoiced by Seller and paid by STELCO in accordance with the
procedures set forth in this Article 5, mutatis mutandis.

Payment of Invoices

Unless otherwise specified herein, payments due under this Agreement shall be due and
payable in Rufiyaa equivalent of Dollars on or before the forty fifth (45th) Day following
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receipt of the Invoice. All such payments to Seller shall be made to the depositary account
designated by Seller, by notice to STELCO, and at Seller's request shall be made by wire
transfer to such account, and shall be deemed to have been made only on the Day the
payment is credited into the Seller’s account.

Provided that if STELCO fails to make any payment due on or before the forty fifth (45th)
Day following receipt of an Invoice, in accordance with the provisions of this Article 5.4,
Seller shall have the right to have recourse to funds held in the Escrow Account in
satisfaction of such payment, in accordance with provisions, and upon meeting the conditions
and requirements set forth in the Escrow Agreement. In the event that the Seller has recourse
to any funds held in the Escrow Account, STELCO shall replenish the Escrow Account in
accordance with the Escrow Agreement.

Provided further that before making any payment to the Seller, STELCO may adjust from
such payment, any undisputed sum that is due from the Seller to STELCO, including any
liquidated damages payable by the Seller to STELCO in accordance with Article 6.3(e) and
any sums credited to the Seller from the Escrow Account, to the extent such sums have been
subsequently proved to have been wrongly credited.

Invoice Disputes

In the event of a bona fide dispute about the correctness of an Invoice, STELCO shall: (a)
notify the Seller within fifteen (15) Days of the date of receipt of the Invoice, in writing of
the nature of the dispute, clearly setting forth in such written notice the date of the subject
Invoice and the amount of the portion thereof which is being disputed, and (b) pay any
undisputed amount in accordance with Article 5.3 pending the resolution of the dispute.
Additional amounts owed by STELCO or refunds due to STELCO upon resolution of the
billing dispute shall accrue interest at an annual rate equal to Reference Rate plus two percent
(2%) starting from the expiry of the forty fifth (45™) Day from the date of the receipt of the
invoice by STELCO and payable until the date such additional amount owed by STELCO or
refund due to STELCO is paid by STELCO or the Seller, as the case may be.
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ARTICLE 6
TESTING, START-UP, AND COMMERCIAL OPERATION

Initial Performance Tests

Test Schedule

Seller shall submit its proposed start-up and test schedule for the Project for STELCO's
review at least sixty (60) Days prior to the proposed start-up and testing to establish the
Commercial Operation Date as contemplated by Article 3.3 and Schedule 1. Upon receipt of
the proposed schedule, STELCO shall within ten (10) Business Days of receipt of the
schedule (i) accept the same; or (ii) propose such modifications as it reasonably requires to
the schedule submitted by the Seller, and such revised schedule suggested by STELCO shall
be the start-up and test schedule for the Project. In the event that STELCO does not intimate
the Seller of the proposed modifications as stated above, STELCO shall be deemed to have
accepted the original schedule submitted by Seller.

Synchronisation

In order to carry out testing of the Facilities, Seller shall notify STELCO of its intention to
achieve the synchronization of each Facility with at least thirty (30) Days’ advance notice in
writing. Upon receipt of the notice and within seven (7) Days thereafter, STELCO shall
provide the Seller with the required information for initial synchronization of the Facility
with STELCO’s Electric System. Seller shall achieve synchronization of all the Facilities
constituting the Project on or before the Scheduled Commercial Operation Date.

Initial Performance Tests

Seller shall conduct the initial performance tests for each Facility to establish the
Commercial Operation Date (the “Initial Performance Tests”) pursuant to Schedule 1, which
Initial Performance Tests shall be comprised of the tests set forth on Schedule 5 (the
“Performance Tests”). If after the Initial Performance Test of all the Facilities, the Seller fails
to achieve the Minimum Project Capacity, it shall cure such deficiency in capacity in its
Facilities and undertake subsequent Performance Test (such subsequent Performance Test to
be the new “Initial Performance Test”) to demonstrate at least the Minimum Project
Capacity.

Test Energy

Seller shall coordinate with STELCO for the production and delivery of Electric Energy
during the construction, start-up, testing, and commissioning of each Facility after initial
synchronization of such Facility with STELCO's Electric System and prior to the
Commercial Operation Date (“Test Energy"). STELCO shall reasonably cooperate with
Seller to facilitate Seller's testing of each Facility (at Seller’s expense) and shall accept
delivery of all Test Energy at its Delivery Point and purchase and pay for such Test Energy
in accordance with Article 4.2. STELCO shall not be required to accept or purchase Test
Energy which is generated at a rate exceeding the Expected Capacity of a Facility in any
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period.

Performance Testing After Commercial Operation Date

In the event that, for three (3) consecutive Calendar Months, the Electric Energy delivered by
a Facility is less than the Contract Energy for the said Facility, or after an Extended Outage,
STELCO by notice to Seller may, at the cost of the Seller, require new Performance Tests of
any Facility or the Project by notice in writing to the Seller at least thirty (30) Days in
advance.

Adjustments to Facility Capacity, and Project Capacity

Initial Determination of Facility Capacity

The Facility Capacity of each Facility after the Initial Performance Tests shall be the Electric
Capacity of the solar PV systems, inverters, and related equipment, systems, components,
fixtures, and facilities of such Facility that pass such Performance Tests of such Facility
conducted immediately prior to the Commercial Operation Date and otherwise meet the
requirements for commercial operation set forth on Schedule 1.

Initial Determination of Project Capacity

The Project Capacity of the Project after the Initial Performance Tests shall be the aggregate
Electric Capacity of all Facilities that pass the Initial Performance Tests and otherwise meet
the requirements for commercial operation set forth on Schedule 1.

Determination of Facility Capacity and Project Capacity after Commercial Operation Date

The Facility Capacity of each Facility after a Performance Test conducted after Commercial
Operation Date, as contemplated by Article 6.2, shall be the Electric Capacity of the solar PV
systems, inverters, and related equipment, systems, components, fixtures, and facilities of
such Facility that pass such Performance Tests of such Facility. The Project Capacity of the
Project after such a Performance Test shall be the aggregate Electric Capacity of all Facilities
after such Performance Test (including Electric Capacity determined on the basis of any past
Performance Test of the Facilities that have not undergone the new Performance Test).

Limitation on Capacity; Modifications to Facilities or Project

Except in the event of termination of this Agreement with respect to any Facility in
accordance with Article 13.5 and Article 13.6, without the written consent of STELCO in its
sole discretion, (i) the Project Capacity established as of the Commercial Operation Date or
in any Performance Test conducted after the Scheduled Commercial Operation Date shall not
be less than the Minimum Project Capacity, and (ii) Seller shall not modify any Facility in a
manner that would result in any reduction to the Facility Capacity or the Project Capacity as
established as of the Commercial Operation Date.

Provided that the Parties may, at any stage, by an agreement in writing modify the Expected
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Capacity of a Facility and/or of the Project, set out in Schedule 3, in which event Schedule 3
shall be amended to reflect such revised Expected Capacity of the Facility and the Project.

Liguidated damages for Capacity Deficit

If upon annual reconciliation of Invoices in accordance with Article 4.2, STELCO
determines that the Seller has failed to deliver to STELCO Electric Energy equal to at least
ninety per cent (90%) of the Contract Energy (calculated by assuming the Electric Capacity
to be equal to Expected Capacity) for the Project for such twelve (12) Billing Periods taken
as a whole, for such deficit in Electric Energy (i.e. difference between Electric Energy
delivered and the Contract Energy (calculated by assuming the Electric Capacity to be equal
to Expected Capacity)), the Seller shall pay to STELCO, liquidated damages calculated as
0.5 multiplied by the Tariff multiplied by the deficit.

Provided that in the event the Agreement is terminated for any particular Facility, the
Contract Energy shall be adjusted by reducing the Expected Capacity of the Facility in

respect of which the Agreement has been terminated.

Parties acknowledge that the liquidated damages above are a reasonable pre-estimate of the
damages that STELCO shall suffer in such event, and the same are not by way of penalty.

Observation; Reporting

Observation

STELCO and its representatives shall have the right to have representatives present for start-
up and testing. Seller shall notify STELCO not less than three (3) Business Days, and not
more than fourteen (14) Days, prior to commencing such start- up and testing.

Reporting

Promptly (and in any event not later than five (5) Business Days) after completion of any
Performance Tests, Seller shall provide to STELCO a certificate setting out and confirming
the Performance Test results and attaching such back-up information as reasonably may be
required by STELCO to evaluate and verify such results.

Effective Test
The latest Performance Tests shall be deemed to be the effective test at any time, whether or

not successful, and the Facility Capacity or Project Capacity demonstrated by such latest test
shall be deemed to be the Facility Capacity or Project Capacity, as applicable.
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ARTICLE 7
INTERCONNECTION

Interconnection

Each Facility shall interconnect with STELCQ's Electrical System at or near the applicable
Delivery Point on STELCO's Electric System indicated on Exhibit B, or such other location
as may be determined in accordance with the Interconnection Requirements. Seller shall
comply with the requirements set forth in the Interconnection Requirements, at least thirty
(30) Days prior to the Commercial Operation Date of any Facility.

Interconnection Facilities

Seller shall be responsible for the development, design, permitting, engineering,
procurement, construction, installation, completion, and testing of the various portions of the
Interconnection Facilities, as set forth in the Interconnection Requirements. Seller shall use
commercially reasonable efforts to complete such work within the time frame determined in
the Interconnection Requirements. Seller will be solely responsible for the costs of
development, design, permitting, engineering, procurement, construction, installation,
completion and testing of the Interconnection Facilities, consistent with the Interconnection
Requirements. Upon the completion of the Interconnection Facilities, but no later than the
Commercial Operation Date, Seller shall transfer to STELCO full ownership and control,
including any required Permits and Approvals, of STELCO's Interconnection Facilities.

Operation and Maintenance Obligations

Operation and Maintenance

Seller shall be responsible for the maintenance and operation of Seller’s Interconnection
Facilities in accordance with the Interconnection Requirements, as applicable. STELCO
shall be responsible for the maintenance and operation of STELCO's Interconnection
Facilities, at its own expense, in accordance with the Interconnection Requirements.

Meteorological Data

For each Facility that has an Expected Capacity greater than 50 kW, Seller shall install and
maintain at such Facility's Site a meteorological station to monitor and report solar irradiance
and meteorological data for such Facility. Seller shall also provide a two (2) year pre-paid
remote communication package for each such meteorological station (to be renewed
biannually) and shall provide STELCO with real-time electronic access to the meteorological
data collected at such Facility. Seller shall be responsible for maintaining and paying the
costs associated with the meteorological station for each Facility that has an Expected
Capacity greater than 50 kW. Either Party may install and maintain such equipment at its
own cost for any other Facility. STELCO shall have the right to inspect the meteorological
station installed at the Sites, with prior written notice of at least one (1) Business Day.
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Electric System Emergencies

STELCO shall notify Seller promptly by telephone, or as may be agreed in the Project
Management Procedures, when it becomes aware of an Electric System Emergency that
affects STELCO's Interconnection Facilities or STELCO's Electric System that may
reasonably be expected to affect Seller's operation of a Facility or Seller's Interconnection
Facilities. Seller shall notify STELCO promptly by telephone, or as may be agreed in the
Project Management Procedures, when it becomes aware of an Electric System Emergency
that affects a Facility or Seller's Interconnection Facilities that may reasonably be expected to
affect STELCO's Electric System or STELCO's Interconnection Facilities. To the extent
such information is known, the notification shall describe the Electric System Emergency,
the extent of the damage or deficiency, the expected effect on the operation of Seller’s or
STELCO?’s facilities and operations, its anticipated duration and the corrective action taken
or to be taken. The initial notice shall be followed as soon as practicable with written notice.
For avoidance of doubt, the provisions of this Article 7.3(c) shall not limit the obligations of
the Parties with respect to Electric System Emergencies set forth in the Interconnection
Requirements, as applicable.

Site Access

In order to help ensure the continuous, safe, reliable and compatible operation of each
Facility with STELCQO’s Electric System, Seller hereby grants STELCO for the period of
interconnection, the reasonable right of ingress and egress, consistent with safe operation of
each Facility, over property leased or otherwise controlled or used by Seller for the Project,
to the extent STELCO deems such ingress and egress reasonably necessary in order to
examine, test, calibrate, coordinate, operate, maintain, or repair any interconnection
equipment involved in the parallel operation of the Facilities and STELCQ’s Electric System,
including the Metering Devices and any STELCO meteorological equipment. Seller, in the
Roof Lease Agreements, shall secure for STELCO such rights of ingress and egress. Except
in the event of actual or pending Electric System Emergency, or as otherwise provided in the
Interconnection Requirements, as applicable, STELCO shall give reasonable prior notice to
Seller prior to such ingress or egress.
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ARTICLE 8
OPERATION AND MAINTENANCE

Forecasting

For each Facility, Seller shall, not more than fifteen (15) Days prior to the end of each
quarter of STELCO Fiscal Year, provide STELCO with an anticipated monthly forecast of
the Electric Energy to be produced during each month of the immediately following quarter.

The forecasts provided pursuant to Article 8.1(a) shall be made by Seller in good faith based
on information available to it at such time. As long as Seller acts in good faith such forecasts

shall not be binding on Seller nor shall Seller be liable for any inaccuracies in such forecasts.

Capacity and Outage Reporting

Seller shall notify STELCO as soon as practicable, but in no event later than twenty-four (24)
hours, after the Electric Energy generated in a Day, by a Facility falls below sixty percent
(60%) of the Facility’s Contract Energy. Seller shall notify STELCO promptly (and in any
event not more than one (1) Business Day) after (i) any emergency or unplanned outage or
significant partial outage at any Facility, or (ii) the occurrence of any event that reasonably
could be expected to reduce the Electric Capacity, production of Electric Energy compared to
Contract Energy, or Availability Factor of any Facility or the Project by forty percent (40%)
or more during any Billing Period.

Operations Schedule

Expected Operation and Maintenance Schedule

At least ninety (90) Days prior to the then-anticipated Commercial Operation Date, and at
least ninety (90) Days prior to the end of each STELCO Fiscal Year thereafter during the
Contract Term, Seller shall provide in writing to STELCO, for STELCO’s approval, which
approval shall not be unreasonably withheld, conditioned, or delayed, a schedule of: (i) its
planned Scheduled Maintenance Outages for the immediately succeeding STELCO Fiscal
Year, (ii) the expected operation schedule of the Project for such immediately succeeding
STELCO Fiscal Year, and (iii)its good faith, non-binding, estimate of the amount of Electric
Energy to be generated by the Project and delivered to STELCO in each Billing Period of
such immediately succeeding STELCO Fiscal Year. Seller shall exercise all reasonable
efforts to coordinate Scheduled Maintenance Outages with STELCO to avoid overlap with
STELCO’s planned outages of its generating units, and shall undertake its Scheduled
Maintenance Outages in accordance with its schedule as shall have been approved by
STELCO in accordance with the preceding sentence.

Scheduling

Seller may reschedule a Scheduled Maintenance Outage only upon STELCO’s prior written
approval, which approval shall not be unreasonably withheld, conditioned, or delayed. Seller
shall not schedule any Scheduled Maintenance Outages, except for Scheduled Maintenance
Outages actually taken in accordance with the approved schedule in Article 8.3(a), without
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the prior written approval of STELCO.

Operation and Maintenance

Seller shall operate and maintain each Facility in accordance with Good Engineering and
Operating Practice, the Codes and Standards, and Applicable Laws, including applicable
Environmental Laws.

Operating Representatives

Not later than ten (10) Days after the Contract Date, each Party shall appoint a nominee and
an alternate nominee as operating representatives and provide written notice of such
appointments to the other Party (“Operating Representatives”). Such appointments may be
changed at any time by similar written notice. The respective Operating Representatives
shall meet as necessary at mutually agreeable times and places upon prior written notice.
Each Operating Representative and alternate shall be a responsible person working with the
day-to-day operations of, in the case of STELCO, STELCO’s Electric System and, in the
case of Seller, the Project.

The duties of the Operating Representatives shall include such duties as may be delegated to
them by mutual agreement of the Parties; provided, that such Operating Representatives shall
not have the authority to amend this Agreement.

Each Party shall cooperate in providing to the Operating Representatives all information
required in the performance of their duties. If the Operating Representatives are unable to
agree on any matter that may be delegated to them in accordance with this Agreement, such
matter shall be referred by the Operating Representatives to their principals for decision. All
decisions made by the Operating Representatives or principals shall be evidenced in writing.

Project Management Procedures

The Parties may, from time to time, agree in writing on standing procedures, consistent with
this Agreement, respecting such matters as coordination, scheduling, or rescheduling of
planned outages of their respective facilities; metering; reporting; and such other matters as
may be contemplated by this Agreement or the Parties otherwise may agree therein (the
“Project Management Procedures”). In the event of any conflict between the provisions of
this Agreement and the Project Management Procedures, this Agreement shall prevail.

Environmental Attributes and Other Products

Environmental Attributes and Renewable Energy Benefits

The Parties acknowledge that current Applicable Laws, as well as future Change in Law,
may create value in the ownership, use or allocation of Environmental Attributes. To the
extent applicable, STELCO shall own or be entitled to claim, and Seller for no additional
consideration hereby conveys, or upon the award, registration, certification, or other
allocation of such Environmental Attributes shall convey, to STELCO fifty per cent (50%) of
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the economic value of all Environmental Attributes resulting from Seller's generation at or
delivery of Electric Energy or Electric Capacity from the Project during the Contract Term.

STELCO shall be entitled to claim any benefit or credit from the generation of electricity at
the Project under any renewable energy, clean energy, or other similar requirements that may
be imposed on STELCO by Applicable Laws or otherwise, subject to the entitlement of the
Seller to fifty per cent (50%) of the economic value in the Environmental Attributes.

Other Products
STELCO shall be entitled to claim any Capacity Benefits, ancillary products, and other
Products resulting from the generation of electricity at the Project under any requirements

that may be imposed or become available under Applicable Laws or otherwise.

Qualification for Benefits

Seller shall use commercially reasonable efforts to cause the Facilities to qualify for any
Environmental Attributes, Capacity Benefits, or other Products or to meet any clean energy
standards, renewable portfolio standards, installed capacity resource adequacy, or other
similar benefits, standards or requirements, and, if requested by STELCO and at the cost of
STELCO, shall take all further measures reasonably necessary to allow STELCO to qualify
for, claim, register, certify, or be allocated such benefits or credits.
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ARTICLE 9
SECURITY

On the Contract Date or within thirty (30) Days thereafter, Seller shall provide two (2)
performance bank guarantees from a bank acceptable to STELCO in the form substantially
similar to the format annexed as Exhibit D for an aggregate amount of Dollars one hundred
eighty ($180) per kW of Expected Capacity, such amount divided amongst the two (2)
performance bank guarantees in the ratio of 25:75 respectively, to secure Seller's obligations
hereunder, which performance bank guarantees shall remain in full force and effect until one
hundred and ninety (190) Days after the Scheduled Commercial Operation Date (each such
performance bank guarantee a “Construction Security”). In the event, the Scheduled
Commercial Operation Date is extended in accordance with this Agreement, the Seller shall
substitute the Construction Security with such performance bank guarantees of equivalent
value that are valid and in force for a period of one hundred and ninety (190) Days after such
extended Scheduled Commercial Operation Date.

STELCO shall be entitled to invoke the Construction Security in the following
circumstances, without notice to the Seller:

on termination of the Agreement before the Commercial Operation Date, by STELCO for
Seller’s Event of Default, STELCO shall be entitled to encash the whole of the Construction
Security (i.e both the first and the second Construction Security);

on failure of the Seller to achieve the Commercial Operation Date by the Scheduled
Commercial Operation Date, STELCO shall be entitled to encash, at any time after the
Scheduled Commercial Operation Date, the first Construction Security for twenty-five
percent (25%) of the aggregate value of the two (2) Construction Securities;

on failure of the Seller in achieving the Commercial Operation Date by the one hundred
eightieth (180th) Day from the Scheduled Commercial Operation Date, STELCO shall be
entitled to encash the whole of the Construction Securities (i.e. both the first and the second
Construction Securities) upon expiry of such one hundred eighty (180) Days; and

on delay by the Seller of upto one hundred eighty (180) Days in achieving the Commercial
Operation Date from the Scheduled Commercial Operation Date, STELCO shall be entitled
to invoke on or after the Commercial Operation Date, in addition to the first Construction
Security in accordance with Article 9.2(b), the second Construction Security upto such
amount calculated by (i) multiplying the Expected Capacity of the Project (in kW) with the
the number of Days of delay, minus (ii) the amount of the first Construction Security.
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ARTICLE 10
RECORDS AND THIRD PARTY RIGHTS

Operating Records

Seller and STELCO shall each keep complete and accurate records and all other data
required by each of them for the purposes of proper administration of this Agreement,
including such records as may be required under Applicable Law or by Governmental
Authorities. STELCO reserves the right to audit any records necessary to evaluate and verify
Seller's compliance with this Agreement and STELCO’s business ethics policies as may be
provided from time to time by STELCO to Seller.

Operating Log

Seller shall maintain an accurate and up-to-date operating log, in electronic format with
records of real production for each hour; changes in operating status; scheduled maintenance
and forced outages; and any unusual conditions found during inspections. Seller shall
maintain accurate and up-to-date logs of delivered energy, including Test Energy, and other
records needed in order to comply with this Agreement.

Billing and Payment Records

To facilitate payment and audit, Seller and STELCO shall keep all books and records
necessary for billing and payments in accordance with this Agreement. Seller shall advise
STELCO in writing of the location at which such records are maintained, and of any change
in its location within thirty (30) Days of such change.

Financial Management, Audit and Inspection

The Seller shall maintain a financial management system and prepare financial statements in
accordance with accounting standards (i) applicable to it under Applicable Laws; and (ii)
acceptable to the World Bank. The financial statements shall reflect the true and correct view
of the operations, resources and expenditures related to the Project.

Seller shall have the right, upon reasonable notice and during normal business hours, to audit
relevant information provided by STELCO for Seller’s preparation of any Invoice(s).

During the Contract Term and for five (5) years thereafter, STELCO shall have the right,
upon reasonable notice and during normal business hours, to audit relevant electric
generation and other information relevant to the performance of Seller’s obligations
hereunder and the calculation of any amounts payable by STELCO hereunder and all the
information required to be maintained hereunder. The Parties shall provide each other with
copies of records in computer — readable format as well as hard copies. In the event that
STELCO?’s audit uncovers overcharges in excess of one percent (1%) of any Invoice, Seller
shall reimburse STELCO for the costs incurred in connection with such audit.
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Third Party Rights

The Seller shall, as and when required by Government or the World Bank, get its financial
statements audited by independent auditors acceptable to the World Bank, in accordance with
consistently applied auditing standards acceptable to the World Bank. Further, the Seller
shall promptly, upon a request in writing, furnish the audited statements to the Government
and the World Bank.

The Seller shall enable and permit Government and the World Bank to inspect the Project,
and any records and documents in relation to the Project.

The Seller shall prepare and furnish to the Government and the World Bank all such

information in relation to the Project as Government or the World Bank may reasonably
request in this regard.
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ARTICLE 11
INSURANCE

Evidence of Insurance

Seller shall, on or before that date (the “Insurance Date) that is (i) with respect to the
commercial general liability insurance, not later than the date five (5) Business Days after
execution of the Roof Lease Agreement for each Site, and (ii) with respect to each other
policy, not later than the earlier of (A) the date ten (10) Business Days prior to
commencement of work on such Site, or (B) the date set forth on Schedule 4, and on or
before June 1 of each year following such earlier date, provide STELCO with two (2) copies
of evidence of insurance as provided in Schedule 4 documenting that insurance coverage for
the Project are in compliance with the specifications for insurance coverage set forth
in Schedule 4. Such evidence of insurance shall be in compliance with the requirements set
forth in Schedule 4.

Seller's liability under this Agreement is not limited to the amount of insurance coverage
required herein.

STELCO shall have the right, at times deemed appropriate to STELCO during the Contract
Term, to request Seller to modify the insurance minimum limits specified in Schedule 4 in
order to maintain reasonable coverage amounts consistent with then-current industry
standards and to the extent such limits are commercially available at commercially
reasonable rates. Seller shall make all commercially reasonable efforts to comply with any
such request.

For any insurance required under Schedule 4, Seller shall be responsible for all deductibles,
retentions, coinsurance, and the difference between any sub-limits and the limits set out

in Schedule 4.

Term and Modification of Insurance

All insurance required under this Agreement shall cover occurrences arising on and after the
applicable Insurance Date and continuing during the Contract Term; provided, that the
commercial general liability insurance required under Schedule 4 shall cover occurrences
during the Contract Term and for a period of two (2) years after the expiration of the
Contract Term. In the event that any insurance as required herein is commercially available
only on a “claims-made” basis, such insurance shall provide for a retroactive date not later
than the applicable Insurance Date and such insurance shall be maintained by Seller, with a
retroactive date not later than the retroactive date required above, for a minimum of five (5)
years after the Contract Term.

Application of Proceeds of Insurance

If the insurance proceeds are claimed by the Seller, except in the case of a Force Majeure
Event affecting the Seller,
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(i) except in case of total loss, proceeds of insurance with respect to the breakdown,
damage or destruction of structures, plant and equipment comprised in the Facility or
the Project shall be promptly applied to the repair and replacement (temporary or
permanent) of the Facilities, or any part thereof, or shall otherwise be adjustable from
the price payable to the Seller upon purchase of the Facilities or Project by STELCO,
in accordance with this Agreement;

(ii) in the case of total loss, which is caused by a reason other than Force Majeure Event,
the insurance proceeds shall, at the option of STELCO be applied towards either
replacement of the Facilities or payment of any liabilities that the Seller may have
towards STELCO.

(b) In the event of a Force Majeure Event, the application of insurance proceeds shall be subject
to the provisions of Article 13.5.
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12.3

ARTICLE 12
FORCE MAJEURE EVENT AND CHANGE IN LAW

Force Majeure Event

The term “Force Majeure Event”, as used in this Agreement, shall subject to Article 12.4
mean any circumstance, event or condition (or combination thereof) beyond the reasonable
control, directly or indirectly, of the Affected Party but only to the extent that:

such circumstance, event or condition, despite the, exercise of due care, diligence and
application of Good Engineering and Operating Practices, could not be prevented, avoided or
overcome by the Affected Party;

such circumstance, event or condition prevents the performance by the Affected Party of its
obligations under or pursuant to this Agreement (save for payment obligations);

the Affected Party has taken all reasonable precautions, due care and measures to prevent,
avoid or overcome the effect of such circumstance, event or condition on its ability to
perform its obligations under this Agreement and to mitigate its consequences;

such circumstance, event or condition is not the direct or indirect result of a breach or failure
by the Affected Party to perform any of its obligations under this Agreement;

such circumstance, event or condition is not as a result of the fault or negligence of the
Affected Party; and

the Affected Party has given the other Party notice in accordance with Article 12.5(a),

and shall consist of “Natural Force Majeure” and “Political Force Majeure”, provided that (i)
an event shall be classified as a Natural Force Majeure Event or a Political Force Majeure
Event only to the extent that such event, circumstance or combination of events and
circumstances satisfy the conditions set out in this Article 12.1, and (ii) a drop in or absence
of irradiation shall not be considered a Force Majeure Event.

Natural Force Majeure Event

The term “Natural Force Majeure Event” as used in this Agreement shall mean a Force
Majeure Event which is not a Political Force Majeure Event, including earthquake, cyclone,
volcanic eruption or ash cloud, lightning, fire, explosion, landslide, collapse, hurricane,
storm, flood, drought, strong winds, extreme weather or environmental conditions (except
where the only effect of such extreme weather or environmental conditions is a reduction in
solar irradiation), meteorite, loss or damage in the course of marine, rail, road or other transit,
or other sudden acts of the elements).

Political Force Majeure Event
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The term “Political Force Majeure Event” as used in this Agreement shall mean any one or
more of the following that occurs in Maldives, is caused by the Government or directly
affects Maldives:

acts of war (whether declared or not), invasion, armed conflict, act of foreign enemy or
blockade;

acts of rebellion, seize, riot, civil commotion, strikes of a political nature, act or campaign of
terrorism, or sabotage of a political nature;

radioactive contamination or ionizing radiation originating from a source in Maldives or
resulting from any event, circumstance or combination of both events or circumstances in
paragraphs (a) and (b) above;

strikes, lock-outs, social unrest, slow down of work or other similar actions associated with
trade unions which do not solely or exclusively affect the Seller;

any act of expropriation, nationalization, or takeover of the assets of the Sellers by the
Government;

any action or failure to act by a Government Authority that results in any Permits and
Approvals:
(i) ceasing to remain in full force and effect; or
(i) not being issued or renewed in a timely manner upon due application having
been properly made,
provided that the exercise of any rights of a Government Authority pursuant to any Permit or
Approval shall not constitute Political Force Majeure; and

significant archaeological discoveries on or within the Site if officially recognized by any
Government Authority.

Certain events not Force Majeure Events

Notwithstanding that a Force Majeure Event occurrence may otherwise exist, the provisions
of this Article 12 shall not excuse at least the following:

failure to make a payment of money in accordance with the Party's obligations under this
Agreement;

any failure by the Seller or its contractors to obtain or maintain any Permits and Approvals
due to negligence or default by the Seller or such contractor;

any failure to take into account prevailing conditions at the Site;
any failure by a contractor of the Seller which results in the failure or inability of the Seller to
perform its obligations under this Agreement where the cause of such failure by the

contractor does not arise out of a Force Majeure Event under this Agreement;
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late performance by the Seller or any of its contractors caused by the failure of the Seller or
such contractor to engage or hire qualified or adequate number of sub-contractors, suppliers,
personnel or labour;

late delivery of equipment, machinery, plant or materials caused by negligent acts or
omissions on the part of the Seller or any of its contractors;

inability to obtain or maintain adequate funding for the Project;

mechanical or electrical breakdown or failure of equipment, machinery or plant owned or
operated by either Party due to the manner in which the equipment, machinery or plant has
been operated or maintained;

delays resulting from reasonably foreseeable unfavourable weather or sea conditions or other
similar reasonably foreseeable adverse conditions; and

submission of documents and/or drawings for approval by STELCO at a time which does not
leave reasonably sufficient time for review thereof by STELCO.

Obligations

If a Party (“Affected Party”) desires to invoke Force Majeure Event as a cause for delay or
failure in performance of any of its obligations under this Agreement (other than payment of
money), it shall:

(i) as soon as reasonably practicable and, in any event, no later than fourteen (14) Days of
becoming aware, give notice to the other Party of the circumstance, event or condition
which it alleges constitutes Force Majeure Event and an estimate of its likely duration.
If the Affected Party does not deliver such notice in accordance with the terms hereof,
such Affected Party shall not be entitled to invoke the benefits of this Article 12;

(ii) within thirty (30) Days of the date of a notice issued pursuant to Article 12.5(a)(i),
provide a report concerning Force Majeure Event and its effects, including particulars
of the circumstance, event or condition, a general description of the obligations likely
to be affected, an estimate of its likely duration and a statement of the actions to be
taken in order to comply with its obligations under this Article 12; and

(iii)at weekly intervals in the first month and fortnightly intervals thereafter for the
duration of the Force Majeure Event, provide updates as to the matters set out
in Article 12.5(a)(ii).

The Affected Party shall:
(i) make all reasonable efforts to prevent and reduce to a minimum and mitigate the effect

of any delay occasioned by a Force Majeure Event, including recourse to alternate
sources of services, equipment and materials;
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(ii) as soon as reasonably possible, and in accordance with Good Engineering and
Operating Practices, ensure the resumption of normal performance of this Agreement
after the cessation of the Force Majeure Event or its effects and shall otherwise
perform its obligations under this Agreement to the extent not excused under
this Article 12; and

(iii)within five (5) Days following the cessation of a Force Majeure Event, submit to the
other Party reasonable proof of the nature of such delay and its effect upon the

performance of its obligations under this Agreement.

Effects of Force Majeure Events Generally

The Affected Party shall not be liable for any delay or failure in performing its obligations
under this Agreement due to a Force Majeure Event, provided that no relief shall be granted
to the Affected Party pursuant to this Article 12 to the extent that such failure or delay:

(i) would have nevertheless been experienced by the Affected Party had Force Majeure
Event not occurred; or

(ii) was caused by the failure of the Affected Party to comply with its obligations
under Article 12.5(b)(i).

If a Force Majeure Event occurs that affects either Party, such event may be invoked only
with respect to any Facility or Facilities affected by such event and not with respect to any
other Facility or other part of the Project not so affected, provided that, the Facilities not so
affected are capable of independent or partial operation in accordance with Good
Engineering and Operating Practices.

Save as provided in this Agreement, the Party not claiming Force Majeure Event shall not
bear any liability for any loss or expense suffered by the Affected Party as a result of a

Force Majeure Event.

Effects of Force Majeure Events

If prior to the Commercial Operation Date, a Force Majeure Event occurs which results in
material damage to or loss of a Facility or Facilities or a delay in achieving the Commercial
Operation Date by the Scheduled Commercial Operation Date or the extended Scheduled
Commercial Operation Date (as the case may be):

(i) the Parties shall consult with one another as soon as practicable after the giving of a
notice as provided in Article 12.5(a) concerning the effect of such Force Majeure Event
upon the Commercial Operation Date, and the Scheduled Commercial Operation Date
shall be adjusted equitably taking into account the effect which the Affected Party
reasonably demonstrates is properly attributable to such Force Majeure Event and the
ability of such Party to reschedule its activities to minimise the overall delays to the
Commercial Operation Date resulting from such event; and
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(ii) if the Parties are unable to agree upon the equitable adjustment to the Scheduled
Commercial Operation Date within a period of thirty (30) Days from the date the
notice referred to in Article 12.5(a) is received, the Dispute shall be resolved in the
manner set out in Article 16.

If the effects of a Natural Force Majeure Event continue for more than one hundred eighty
(180) Days such that either Party is unable to fulfill its obligations under this Agreement,
either Party may terminate this Agreement in accordance with Article 13.5(a) or Article
13.5(b), with respect to the Facilities affected by such Natural Force Majeure Event.
Provided that if a Natural Force Majeure Event affecting STELCO only continues for more
than one hundred eighty (180) Days, without prejudice to the rights of either Party
under Article 13.5(b), STELCO shall pay Deemed Generation Charges to the Seller in
accordance with Article 4.7(e) or Article 4.7(f), as the case may be.

If due to a Political Force Majeure Event a Site becomes unavailable to the Seller, STELCO
shall pay Deemed Generation Charges to the Seller in accordance with Article 4.7.

If the effects of a Political Force Majeure Event continue for more than one hundred eighty
(180) Days, such that either Party is unable to fulfill its obligations under this Agreement, the
Seller shall be entitled to Deemed Generation Charges in accordance with Article 4.7, and
either Party may terminate this Agreement in accordance with Article 13.5, with respect to
the Facilities affected by such Political Force Majeure Event.

Extension of Term

Due to the occurrence or effects of a Force Majeure Event and provided this Agreement is
not terminated earlier than the original Contract Term in accordance with this Agreement,
the Term shall be extended on a day-for-day basis for each Day of delay dueto the
occurrence or effects of such Force Majeure Event.

Payment Obligations Not Excused by Force Majeure

No event, whether or not it constitutes Force Majeure Event, shall excuse STELCO or the
Seller from its obligation to make any payment due under this Agreement.

Change in Law or relocation of the Site affecting Financial Return

In the event of a Change in Law, other than on account of the circumstances set out in Article
8.7

(i) from which the Seller is not exempt; and

(i1) which materially and/or adversely reduces the expected revenue of the Seller and/or
increases the costs relating to the Project; and

(iii) the adverse effect of such Change in Law is not of an ongoing nature and affects the
expected revenue of the Seller and/or the costs of the Project only once,
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subject to the limits set out in Article 12.10(d), STELCO shall pay under this Agreement
such amount as is necessary to compensate the Seller for, and make the Seller whole with
respect to, any loss in excess of Dollars [e]? per Contract Year suffered as a result of such
material and/or adverse impact, and subject to a maximum cap of Dollars []® per Contract
Year (“Supplemental Charge”). Provided that if the Parties are unable to agree on the
Supplemental Charge, the same shall be determined by an Expert appointed in accordance
with Article 16.3.

In the event of a Change in Law:
(i) from which the Seller is not exempt; and

(ii) which materially and/or adversely reduces the expected revenue of the Seller and/or
increases the costs relating to the Project; and

(iii) the adverse effect of such Change in Law is of an ongoing nature, or

subject to the limits set out in Article 12.10(d), the Tariff shall be revised as necessary to
compensate the Seller for, and make the Seller whole with respect to any ongoing reduction
in revenue or increase in cost suffered as a result of, such material adverse impact (the
“Revised Tariff”). Provided that if the Parties are unable to agree on the Revised Tariff, the
same shall be determined in accordance with Article 16.

Subject to the limits set out in Article 12.10(e), in the event of a Change in Law that directly
and materially reduces the cost or increases the revenue of the Seller, other than on account
of the circumstances set out in Article 8.7, the Seller shall credit to STELCO such amount as
IS necessary to provide the benefit of such increase in revenue to STELCO. STELCO shall be
entitled to seek an audit(s) of the accounts of the Seller, and seek other information, such as
financial model submitted to third party financial institutions for seeking borrowing for the
Project, which the Seller shall provide to STELCO in good faith, as it may require to
determine the impact of such Change in Law. STELCO shall also be entitled to adjust the
undisputed portion of any amounts that it is entitled to claim under this Article 12.10(c) from
any payments that it owes to the Seller.

In the event of a Change in Law as set forth in Article12.10(a) and Article 12.10(b), the
Seller shall assume the cost of such Change in Law up to a limit of [#]* per Contract Year.
In the event that the cost to the Seller of any individual Change in Law, exceeds [e]° per
Contract Year then, in relation to sums exceeding this [#]° per Contract Year threshold,
STELCO shall pay to the Seller the Supplemental Charge or the Revised Tariff as set forth

’ Note
* Note
* Note
> Note
® Note

: Values to be notified.
: Values to be notified.
: Values to be notified.
: Values to be notified.
: Values to be notified.
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in Article 12.10(a) and Article 12.10(b) as the case may be, subject to a maximum of Dollars
[®] per Contract Year per Change in Law.

(e) In the event of any Change in Law as set forth in Article 12.10(c), the Seller shall assume the
benefit of the Change in Law upto a cumulative total of [e]%per Contract Year. In the event
any individual Change in Law exceeds [e]°per Contract Year in benefit to the Seller, then
the Seller shall credit to STELCO as set forth in Article 12.10(c) the amount that
exceeds Article 12.10(c), subject to a maximum of Dollars [e]'°per Contract Year.

ARTICLE 13
DEFAULT AND TERMINATION

13.1  Seller’s Default

STELCO may declare Seller in default under this Agreement if any of the following shall
occur (each a “Seller’s Event of Default”):

@) The Project Capacity as demonstrated by the latest Performance Tests is less than the
Minimum Project Capacity, and the Seller fails to cure such deficiency, as demonstrated by
the latest Performance Tests, within thirty (30) Days of the such last Performance Tests.

(b) The Availability Factor of the Project for any rolling period, commencing on or after the first
anniversary of the Commercial Operation Date, of twelve (12) consecutive Billing Periods,
integrated over all hours of such period, is less than 0.75.

(©) In any Contract Year, the Electric Energy delivered by Seller to STELCO from the Project,
together with any Curtailed Product, is sixty percent (60%) or less of the Contract Energy.

() Seller fails to pay undisputed amounts due to STELCO under this Agreement within thirty
(30) Days following notice from STELCO, unless STELCO has adjusted the same from the
payments that it needs to make to the Seller.

(e) Seller fails to maintain solvency, including:

(i) inability, failure, or refusal to pay debts as they mature; entry into an arrangement with
or for the benefit of its creditors; consent to or acquiescence in the appointment of a
receiver, trustee, or liquidator for a substantial part of Seller's property;

(ii) bankruptcy, winding up, reorganization, insolvency, arrangement, or similar
proceeding instituted by or against Seller under the laws of any jurisdiction, which
proceeding is not dismissed within ninety (90) Days;

’ Note: Values to be notified.
® Note: Values to be notified.
° Note: Values to be notified.
1% Note: Values to be notified.
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(a)
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(iii)any action or answer in a bankruptcy, winding up, reorganization, insolvency,
arrangement, or similar proceeding in which Seller approves of, consents to, or
acquiesces in, any such proceeding; or

(iv) the levy of any distress, execution, or attachment upon Seller's property which shall
substantially interfere with Seller's performance hereunder; provided, that this form of
insolvency shall not be deemed to have occurred if the insolvency is caused primarily
by STELCO's failure to make any payment due pursuant to this Agreement within
thirty (30) Days of when it becomes due and payable;

Seller fails to achieve the Commercial Operation Date on or prior to the expiry of one
hundred and eighty (180) Days of the Scheduled Commercial Operation Date for any reason
other than any failure of STELCO to perform its obligations hereunder, in a timely manner
(regardless of whether such failure to perform is a result of an Force Majeure Event) or delay
due to a Force Majeure Event.

Seller fails to maintain required insurance in accordance with Article 11 and Schedule 4 for a
period of thirty (30) Business Days.

Abandonment of construction or operation of any Facility by the Seller.

Seller fails to perform any material obligation under this Agreement (other than the defaults
addressed in (a) through (h) above) that remains uncured for thirty (30) Days after Seller
receives notice from STELCO of such failure, with such notice describing in reasonable
detail the nature of the failure; provided, that if such failure to perform is not reasonably
capable of being cured within such thirty (30) Day cure period but is reasonably capable of
being cured, Seller shall have such additional time, not to exceed sixty (60) Days, as is
reasonably necessary to cure such non-performance, so long as Seller promptly commences
and diligently pursues such cure.

Seller is found to be in breach of any of the representations and warranties contained
in Article 15.

STELCO Default

Seller may declare STELCO in default under this Agreement if any of the following shall
occur (each a “STELCOQ’s Event of Default™):

STELCO fails to pay undisputed amounts due to Seller under this Agreement, and the Seller
fails to collect the same from the Escrow Account despite making a valid claim on the
Escrow Account in the manner set out in the Escrow Agreement.

STELCO fails to maintain solvency, including:
(i) inability, failure, or refusal to pay debts as they mature; entry into an arrangement with
or for the benefit of its creditors; consent to or acquiescence in the appointment of a

receiver, trustee, or liquidator for a substantial part of STELCO’s property;
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(ii) bankruptcy, winding up, reorganization, insolvency, arrangement, or similar
proceeding instituted by or against STELCO under the laws of any jurisdiction, which
proceeding is not dismissed within ninety (90) Days;

(iii)any action or answer in a bankruptcy, winding up, reorganization, insolvency,
arrangement, or similar proceeding in which STELCO approves of, consents to, or
acquiesces in, any such proceeding; or

(iv) the levy of any distress, execution, or attachment upon STELCO’s property which
shall substantially interfere with STELCO's performance hereunder.

STELCO fails to perform any material obligation under this Agreement other than the
defaults addressed in Articles 13.2(a), 13.2(b), 13.2(d), 13.2(e), and 13.2(f) that remains
uncured for thirty (30) Days after STELCO receives notice from Seller of such failure, with
such notice describing in reasonable detail the nature of the failure; provided, that if such
failure to perform is not reasonably capable of being cured within such thirty (30) Day cure
period but is reasonably capable of being cured, STELCO shall have such additional time,
not to exceed sixty (60) Days, as is reasonably necessary to cure such non-performance, so
long as STELCO promptly commences and diligently pursues such cure.

The MEE and STELCO fail to enter into the Escrow Agreement with the Seller by the
Scheduled Commercial Operation Date.

STELCO fails to comply with its obligation under Article 5.4 and as a result the balance in
the Escrow Account falls below an amount equal to the average monthly Contract Energy of

the Project multiplied by the Tariff multiplied by two (2).

STELCO fails to comply with its obligation under Article 5.4 and as a result the balance in
the Escrow Account is fully depleted.

Rights of STELCO in Seller’s Event of Default

In case of Seller’s Event of Default under Article 13.1, STELCO may, at its option, exercise
one or more of the following remedies:

in the event of Seller’s Event of Default set forth in Article 13.1(f) or Article 13.1()),
STELCO may terminate the Agreement with a written notice, such termination to take effect
from the date of the notice;

provided that in the event of the Seller’s Event of Default set forth in Article 13.1(f),
STELCO may, in its sole discretion, grant additional time to the Seller to achieve
Commercial Operation Date, instead of terminating the Agreement, on such additional terms
and conditions, as STELCO may deem fit.

in the event of any of the Seller’s Event of Default, other than the Seller’s Event of Default
set forth in Article 13.1(f) or Article 13.1(j), STELCO shall give the Seller a notice seeking
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the Seller to rectify the Seller’s Event of Default within sixty (60) Days of receipt of the
notice, unless the Seller’s Event of Default is of such nature that requires more time to be
rectified, in which case the Seller shall be entitled to additional time, not exceeding one
hundred eighty (180) Days from the date of the notice;

if the Seller fails to rectify the Seller’s Event of Default within timeline set out in Article
13.3(b), STELCO may, at its option, terminate the Agreement with a written notice, such
termination to take effect from thirty (30) Days of the date of receipt of the notice;

if STELCO terminates the Agreement for Seller’s Event of Default, it shall have the right,
but not the obligation, to purchase from the Seller, and the Seller shall have the obligation to
sell to STELCO, in the manner set out in Schedule 7, any or all of the Facilities or the
Project, for the fair market value of the Facilities constituting the Project less any insurance
proceeds received by the Seller, which fair market value, in the absence of mutual agreement
between the Parties, shall be determined by an Expert in the manner set out in Article 16.3;
and

pursue and have recourse to any other right or remedy to which it may be entitled by law, at
equity, or under this Agreement, including, but not limited to, specific performance,
injunction, and the right to recover all damages, losses, costs and expenses (including
reasonable attorney fees) incurred as a result of such default.

Rights of the Seller in STELCQO’s Event of Default

In case of STELCO’s Event of Default, the Seller may, at its option, exercise one or
more of the following remedies:

If the STELCQO’s Event of Default described in Article 13.2(e) occurs, the Seller may deliver
a first termination notice (the “First Termination Notice”) in writing to STELCO and the
Government requiring STELCO and/or the Government to replenish the deficit in the Escrow
Account within sixty (60) Days from the date of receipt of such written notice.

If: (i) notwithstanding the delivery of the First Termination Notice, the Escrow Account is
not replenished, and (ii) the STELCO’s Event of Default described in Article 13.2(a)
or Article 13.2(f) occurs, then the Seller may deliver a second termination notice (the
“Second Termination Notice”) in writing to STELCO and the Government requiring
STELCO and/or the Government to (A) pay any undisputed amounts due to the Seller, or (B)
replenish the deficit in the Escrow Account, as the case may be, within forty five (45) Days
from the date of receipt of such written notice.

If, notwithstanding the delivery of the Second Termination Notice, (i) the Escrow Account is
not replenished, and (ii) STELCO and/or the Government fail to pay any undisputed amounts
due to the Seller, then the Seller shall be entitled to terminate the Agreement by a notice in
writing, and such termination shall take effect from the date of the receipt of the notice.

For STELCO’s Event of Default not covered by Article 13.4(a) to Article 13.4(c), Seller
shall have the right to give STELCO a notice seeking STELCO to rectify the STELCO’s
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Event of Default within one hundred twenty(120) Days of receipt of the notice, unless the
STELCO’s Event of Default is of such nature that requires more time to be rectified, in
which case STELCO shall be entitled to additional time, not exceeding two hundred forty
(240) Days from the date of the notice. If STELCO fails to rectify the STELCO’s Event of
Default within timeline set out in the immediately preceding sentence, Seller may, at its
option, terminate the Agreement with a written notice, such termination to take effect from
thirty (30) Days of the date of receipt of the notice.

If Seller terminates the Agreement for STELCO’s Event of Default pursuant to Article 13.4
(c) or Article 13.4(d), STELCO shall have the obligation to purchase the Project from Seller

at one hundred percent (100%) of the Termination Cost in the manner set out in Schedule 7.

Termination rights in Force Majeure Events

If the effect of a Natural Force Majeure Event affecting the Seller and STELCO continues for
more than one hundred eighty (180) Days such that either Party is unable to fulfill its
obligations hereunder, including Seller’s obligation to achieve Commercial Operation Date
within one hundred and eighty (180) Days of the Scheduled Commercial Operation Date,
then subject to Article 12.7(a), either Party may by a notice in writing to the other Party,
forthwith terminate this Agreement only with respect to the Facilities affected by such
Natural Force Majeure Event, without any financial or other consequence to each other. The
insurance proceeds, if any, for insurances obtained by the Seller for the Project shall be
appropriated by the Seller;

provided that if a Natural Force Majeure Event affects only one or more Facilities, but not
the whole Project and the Agreement has been terminated with respect to the affected
Facilities, the Project Capacity and Contract Energy shall be adjusted to reflect the unaffected
Facilities.

If the effect of a Natural Force Majeure Event affecting only STELCO continues for more
than one hundred eighty (180) Days such that STELCO is unable to fulfill its obligations
hereunder, then subject to Article 12.7(e), either Party may by a notice in writing to the other
Party, forthwith terminate this Agreement with respect to the Project or the Facilities, in
respect of which STELCO is unable to fulfill its obligations. If the Seller terminates this
Agreement (either for the whole Project or with respect to one or more Facilities) owing to
the effects of a Natural Force Majeure Event affecting only STELCO, such termination by
the Seller shall be without any financial or other consequence to each other. The insurance
proceeds, if any, for insurances obtained by the Seller for the Project or the Facilities, as the
case may be, shall be appropriated by the Seller. If STELCO terminates this Agreement
(either for the whole Project or with respect to one or more Facilities) owing to the effects of
a Natural Force Majeure Event affecting only the STELCO, it shall purchase and the Seller
shall sell the affected Facilities for which the Agreement has been terminated at one hundred
percent (100%) of the Termination Cost, in the manner set out in Schedule 7.

If the effect of a Political Force Majeure Event affecting either the Seller or STELCO that
continues for more than one hundred eighty (180) Days such that either Party is unable to
fulfill its obligations hereunder, including Seller’s obligation to achieve Commercial
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Operation Date within one hundred and eighty (180) Days of the Scheduled Commercial
Operation Date, then subject to Article 12.7(a), either Party may by a notice in writing to the
other Party, forthwith terminate this Agreement only with respect to the Facilities that are
affected by the Political Force Majeure Event;

provided that if a Political Force Majeure Event affects only one or more Facilities, but not
the whole Project, and the Agreement has been terminated with respect to such affected
Facilities, the Project Capacity and Contract Energy shall be adjusted to reflect the unaffected
Facilities,

provided further that in the event a Political Force Majeure Event affects one or more
Facilities, and, (i) if the Seller terminates the Agreement with respect to such affected
Facilities, it shall be entitled to retain the insurance proceeds, if any, for insurances obtained
by the Seller for such Facilities or the Project (but only to the extent attributable to such
affected Facilities), and the salvage cost of the assets installed by it in the Facilities, and (ii)
if STELCO terminates this Agreement prior to the Commercial Operation Date, it shall
purchase, and the Seller shall sell, the assets installed by the Seller at each affected Facility,
in the manner set out in Schedule 7, at the fair market value of such assets less any insurance
proceeds received by the Seller, which fair market value, in the absence of mutual agreement
between the Parties, shall be determined by an Expert in the manner set out in Article 16.3,
and (iii) if STELCO terminates this Agreement after the Commercial Operation Date, it shall
purchase and the Seller shall sell, the affected Facilities for which the Agreement has been
terminated at one hundred percent (100%) of the Termination Cost, in the manner set out
in Schedule 7.

Other Event of Termination

If any Site becomes unavailable due to a Political Force Majeure Event, and the Seller has
notified STELCO in writing of such unavailability in accordance with Article 12.5(a)(i),and
the Government is unable to provide the Seller with an alternative site for lease in accordance
with Article 4.2 of the Implementation Agreement, within a period of one hundred and eighty
(180) Days from the earlier Site becoming unavailable, the Seller shall have the right to
terminate the Agreement with respect to the Facility on such Site, by a notice in writing to
STELCO, the termination shall take effect from the thirtieth (30™) Day from the date of
receipt of the notice by STELCO if an alternative Site has not been made available to the
Seller within such notice period. In the event of termination of the Agreement with respect to
any one or more Facilities in accordance with this Article 13.6(a), the Project Capacity and
Contract Energy, shall be adjusted to reflect the unaffected Facilities.

In the event of termination of the Agreement by the Seller in accordance with Article 13.6(a),
STELCO shall purchase the Facility on the Site that is unavailable, at one hundred percent
(100%) of the Termination Cost of the relevant Facility, in the manner set out in Schedule 7.

If the Seller has terminated the Agreement for one or more Facilities, such that the Project
Capacity falls below fifty percent (50%) of the Project Capacity determined on the
Commercial Operation Date based on the Initial Performance Test conducted on such
Commercial Operation Date, either the Seller or STELCO may terminate the Agreement for

52



(d)

13.7

the entire Project, by a notice in writing to STELCO, the termination shall take effect from
the thirtieth (30™) Day from the date of receipt of the notice by STELCO.

In the event of termination of the Agreement by the Seller in accordance with Article 13.6(c),
STELCO shall purchase the Project, at one hundred percent (100%) of the Termination Cost,

in the manner set out in Schedule 7.

Remedies Cumulative

Except as provided in Article 14.4, each right or remedy of the Parties under this Agreement
shall be cumulative of and shall be in addition to every other right or remedy provided
herein, and the exercise, or the beginning of the exercise, by a Party of any one or more of
the rights or remedies provided for herein shall not preclude the simultaneous or later
exercise by such Party of any or all other rights or remedies provided for herein.
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ARTICLE 14
LIMITATION ON LIABILITY AND INDEMNIFICATION

Exclusion of Consequential Damages

Without limiting any express remedy specifically provided in this Agreement, in no event,
whether because of a breach of any provision contained in this Agreement or any other cause,
whether based upon contract, negligence (including tort or strict liability), warranty, or
otherwise, shall either Party be liable for or obligated in any manner to pay incidental,
special, punitive, consequential, exemplary, or indirect damages of any nature whatsoever
incurred by the other Party.

Indemnification by Seller

Seller agrees to indemnify and keep harmless STELCO and its officials, employees, agents,
and contractors from any loss, claim, liability, penalty, fine, forfeiture, demand, cause of
action, suit, and costs and expenses incidental thereto (including cost of defense, settlement
and reasonable attorneys’ fees) to the extent caused by or resulting from (a) any negligent or
willful act or omission of Seller, its directors, officers, employees, agents or contractors or
(b) the breach by Seller of any covenants, representations, or warranties of Seller contained
in this Agreement; provided, that Seller shall not indemnify STELCO or any of its officials,
employees, agents, or contractors from any loss, liability, penalty, fine, forfeiture, demand,
cause of action, suit, and costs and expenses incidental thereto (including cost of defense,
settlement and reasonable attorneys' fees) to the extent caused by or arising out of any
negligent or willful act or omission of, or the breach of this Agreement by, STELCO or any
of its officials, employees, agents or contractors.

Indemnification by STELCO

STELCO agrees to indemnify and keep harmless Seller, its directors, officers, employees,
agents, and contractors from any loss, claim, liability, penalty, fine, forfeiture, demand, cause
of action, suit, and costs and expenses incidental thereto (including cost of defense,
settlement and reasonable attorneys’ fees) to the extent caused by or resulting from (a) any
negligent or willful act or omission of STELCO or its officials, employees, agents, or
contractors, or (b) the breach by STELCO of any of the covenants, representations, or
warranties of STELCO contained in this Agreement; provided, that STELCO shall not
indemnify Seller, its directors, officers, employees, agents or contractors, from any loss,
liability, penalty, fine, forfeiture, demand, cause of action, suit, and cost and expense
incidental thereto (including cost of defense, settlement and reasonable attorneys' fees) to the
extent caused by or arising out of any negligent or willful act or omission of or breach of this
Agreement by Seller, or any of its directors, officers, employees, agents, or contractors.

Limitation on Liability

STELCO's Liability
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(b)

STELC s liability to Seller under this Agreement with respect to any Contract Year, whether
based on contract, warranty or tort, including intentional acts, errors or omissions,
negligence, indemnity, strict liability, or otherwise, or any other claim or cause of action
(excluding any claim or cause of action respecting any obligations under Article 4) shall not
exceed Dollars Five Hundred ($500) per kW of Project Capacity during such Contract Year,
or the amount credited by STELCO or the Government into the Escrow Account, whichever
is higher. For the avoidance of doubt, the limits set out in this Article 14.4(a) shall not apply
where any amount is paid by STELCO to the Seller under Article 4.7 (as Deemed Generation
Charges) or under Article 13 (as consideration for purchase of the Facility or Project or
assets).

Seller's Liability

Seller’s liability to STELCO under this Agreement with respect to any Contract Year,
whether based on contract, warranty or tort, including intentional acts, errors or omissions,
negligence, indemnity, strict liability, or otherwise, or any other claim or cause of action
(excluding any claim or cause of action respecting any obligations under Article 4) shall not
exceed Dollars Five Hundred ($500) per kW of Project Capacity during such Contract Year,
or the Construction Security (to the extent the same has not been encashed), whichever is
higher.
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(a)

(b)

(©)

(d)

(e)

ARTICLE 15
REPRESENTATIONS AND WARRANTIES

Representations and Warranties of Seller

Seller represents and warrants as of the date hereof as follows:

Seller is a corporation duly organized and validly existing under the laws of [e], is duly
qualified to conduct business in Maldives, and has full legal right, power and authority under
the Applicable Laws to enter into and perform its obligations under this Agreement.

Seller has duly authorized the execution and delivery of this Agreement in accordance with
its Applicable Laws. This Agreement has been duly executed and delivered by Seller and
constitutes the legal, valid and binding obligation of Seller in accordance with its terms
except insofar as such enforcement may be affected by bankruptcy, insolvency, moratorium,
and other Applicable Laws affecting creditors rights generally.

Neither the execution nor the delivery by Seller of this Agreement nor the performance by
Seller of its obligations hereunder:

(i) will conflict with, violate, or result in a breach of any Applicable Law applicable to
Seller; or

(ii) conflicts with, violates or results in a breach of any term or condition of any judgment,
decree, franchise, agreement (including the certificate of [incorporation/ registration]
of Seller) or instrument to which Seller is a party or by which Seller or any of its
properties or assets are bound, or constitutes a default under any such judgment,
decree, agreement or installment.

There is no action, suit, or other proceeding as of the date hereof at law or in equity, before or
by any Governmental Authority, pending or, to its knowledge, threatened against Seller,
which is likely to result in an unfavorable decision, ruling, or finding which would materially
and adversely affect the validity or enforceability of this Agreement or any agreement or
instrument entered into by Seller in connection with the transaction contemplated hereby, or
which would materially and adversely affect the performance by Seller of its obligations
hereunder or under any such other agreement or instrument.

(i) The documents and information submitted, and the representation and warranties made in
the Proposal are true and accurate; (ii) nothing has been omitted or concealed by the Seller
which may have a material adverse effect on the Seller’s ability to generate and sell Electric
Energy in accordance with this Agreement, and (iii) the Seller undertakes that it shall source
all equipments, materials and services for designing, building, financing, owning and
operating the Project from eligible countries as defined in Guidelines for Procurement of
Goods, Works and Non-Consulting Services under IBRD Loans and IDA Credits and Grants
by World Bank Borrowers, January 2011, available
at: http://siteresources.worldbank.org/INTPROCUREMENT/Resources/278019-
1308067833011/Procurement_GLs_English_Final Jan2011.pdf.
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(f)

15.2

(a)

(b)

(©)

(d)

(€)

Part | of Schedule 8 lists all material Permits and Approvals required under Applicable Laws
for Seller to execute, deliver, and perform its obligations under this Agreement. Except for
those Permits and Approvals listed in Part | of Schedule 8 that Seller anticipates will be
obtained by Seller in due course prior to the Commercial Operation Date, all Permits and
Approvals required under Applicable Laws to authorize Seller’s execution, delivery and
performance of this Agreement have been duly obtained and are in full force and effect.

Representations and Warranties of STELCO

STELCO represents and warrants as of the date hereof as follows:

STELCO is a company wholly owned by the Government, duly established and validly
existing under the constitution and laws of Maldives, is duly qualified to conduct business in
Maldives, and has full legal right, power and authority to enter into and perform its
obligations under this Agreement.

STELCO has duly authorized the execution and delivery of this Agreement. This Agreement
has been duly executed and delivered by STELCO and will constitute a legal, valid and
binding obligation of STELCO, enforceable against STELCO in accordance with its terms
except insofar as such enforcement may be affected by bankruptcy, insolvency, moratorium,
and other laws affecting creditors rights generally.

Neither the execution nor the delivery by STELCO of this Agreement nor the performance
by STELCO of its obligations hereunder: (i) will conflict with, violate, or result in a breach
of any Applicable Laws of Maldives; or (ii) conflicts with, violates, or results in a breach of
any term or condition of any judgment, decree, franchise, agreement or instrument to which
STELCO is a party or by which STELCO or any of its properties or assets are bound, or
constitutes a default under any such judgment, decree, agreement or instrument.

There is no action, suit, or other proceeding as of the date hereof at law or in equity, before or
by any Governmental Authority, pending or, to its knowledge, threatened against STELCO,
which is likely to result in an unfavorable decision, ruling, or finding which would materially
and adversely affect the validity or enforceability of this Agreement or any agreement or
instrument entered into by STELCO in connection with the transaction contemplated hereby,
or which would materially and adversely affect the performance by STELCO of its
obligations hereunder or under such an agreement or instrument.

Part 11 of Schedule 8 lists all material Permits and Approvals required under Applicable Laws
of Maldives for STELCO to execute, deliver, and perform its obligations under this
Agreement. Except for those Permits and Approvals listed in Part 1l of Schedule 8 that
STELCO anticipates will be obtained by STELCO in due course prior to the Commercial
Operation Date, including approval of this Agreement by the MEE, all Permits and
Approvals required under Applicable Laws of Maldives to authorize STELCQO's execution,
delivery and performance of this Agreement have been duly obtained and are in full force
and effect.
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16.1

16.2

16.3

(a)

(b)

ARTICLE 16
DISPUTE RESOLUTION

Continued Performance

Each Party shall continue to perform its obligations under this Agreement (including any
payment obligations) pending resolution of any dispute pursuant to this Article 16. Provided
that, if the dispute is with respect to any payments, neither Party shall be required to make
such disputed payment(s) to the other Party so long as such dispute has been referred to the
process for resolution pursuant to this Article 16; provided, that to the extent any amounts
owed to either Party by the other Party are not disputed and can be segregated from amounts
with respect to which there is a dispute, such undisputed amounts shall, in good faith, be
identified by the Parties and paid as required by this Agreement. To the extent that any
disputed amount was withheld from a Party, and such Party is ultimately found to be entitled
to all or any portion of such disputed amount pursuant to this Article 16, then such Party shall
be entitled to the payment of interest on any withheld amount, at an annual rate equal to
Reference Rate plus two percent (2%), from the original due date for payment of such
amount until the payment of such disputed amount.

Negotiations

If any dispute, controversy or claim arises under or relates to this Agreement or the breach,
termination or validity thereof (the “Dispute”), such Dispute shall be referred by each Party
to its designated senior officer for resolution upon five (5) Days written notice from either
Party (the “Dispute Notice”). The Parties agree to attempt to resolve all Disputes promptly
and equitably and to provide each other with reasonable access during regular business hours
to any and all non-privileged records, information and data pertaining to any such Dispute.

Expert Determination

A Dispute may be referred to an expert (the “Expert”) if:

(i) the Parties are not able to agree under Article 16.2 (Negotiation) on an amicable
resolution to such Dispute; and

(if) this Agreement expressly provides that such Dispute shall be referred to an Expert or
the Parties agree in writing that such Dispute shall be referred to an Expert.

Any Party to such a Dispute may initiate an Expert reference under this Article 16.3 by
proposing to the other Party to the Dispute the name of the Expert. If the other Party does not
agree to the name suggested by the Party making the reference, and the Parties are otherwise
unable to agree on the name of an Expert, either Party may apply to Federation
Internationale des Ingenieurs-Conseil (FIDIC) of Lausanne, Switzerland for a list of not
fewer than five (5) nominees and, on receipt of such list, the Parties shall alternately strike
names therefrom, and the last remaining nominee on the list shall be the Expert for the matter
in Dispute. If the last remaining nominee has not been determined in this manner within
sixty (60) Days of the date of the list, Federation Internationale des Ingenieurs-Conseil
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(©)

(d)
(€)

(f)

(9)

(h)

(i)

16.4

(a)

(FIDIC) of Lausanne, Switzerland shall appoint, upon the request of either Party and from
such list or otherwise, an Expert for the matter in Dispute.

Unless otherwise provided in this Agreement, the Parties shall request that the Expert
determine the referred Dispute, within thirty (30) Days of receiving the reference, or in such
additional time as may be reasonably required by the Expert to determine the Dispute, which
shall not be more than one hundred and eighty (180) Days of receiving the reference.

The Expert shall act as an expert and not as an arbitrator.

The Parties shall have the right to make representations and submissions to the Expert. There
shall be no formal hearing.

The Expert shall have power to request any Party to provide him/her with such statements
(which shall be written unless otherwise specifically required) or documents or information
within their control as he may determine necessary and the Parties shall comply with any
such request in accordance with the timeframes set out by the Expert or in the absence of
such timeframes, in a timely manner as required to enable the Expert to determine the
Dispute within the timeframe set forth in Article 13.3(c).

The Expert shall give his/her decision to the Parties to the Dispute in writing and his/her
decision, which shall promptly be given effect to by such Parties, shall be final and binding
(save in the case of fraud or manifest error) on them.

If the Expert decides that a sum is due and payable by one Party to another Party then:

(i) any such sum shall be due and payable within seven (7) Days of receipt by the Parties
of written notice of such decision, unless the Expert decides otherwise; and

(ii) interest shall accrue at the rate of Reference Rate plus two per cent (2%), compounded
annually, from the date expiry of the period mentioned in Article 16.3(h)(i). Provided
that if the sum specified in Article 16.3(h)(i) includes any interest, no interest shall be
payable on such interest.

The fees of the Expert and any other costs of and incidental to the reference to Expert
determination shall be payable by such Party to the Dispute as the Expert may determine but,
in the absence of any such determination, by the Parties to the Dispute in equal shares.

Arbitration

Selection of Arbitrators

If the Parties are unable to resolve their Disputes through negotiation within thirty (30) Days
of the Dispute Notice, either Party may initiate proceedings to submit the Dispute for
arbitration. Each Dispute submitted by a Party to arbitration shall be heard by a sole
arbitrator or an arbitration panel composed of three (3) arbitrators, in accordance with the
following provisions:
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(b)

(©)

(d)

(i) Where the Parties agree that the Dispute concerns a technical matter, they may agree to

appoint a sole arbitrator or, failing agreement on the identity of such sole arbitrator
within thirty (30) Days after receipt by the other Party of the proposal of a nhame for
such an appointment by the Party who initiated the proceedings, either Party may apply
to Federation Internationale des Ingenieurs-Conseil (FIDIC) of Lausanne,
Switzerland for a list of not fewer than five (5) nominees and, on receipt of such list,
the Parties shall alternately strike names therefrom, and the last remaining nominee on
the list shall be the sole arbitrator for the matter in Dispute. If the last remaining
nominee has not been determined in this manner within sixty (60) Days of the date of
the list, Federation Internationale des Ingenieurs-Conseil (FIDIC) of Lausanne,
Switzerland shall appoint, upon the request of either Party and from such list or
otherwise, a sole arbitrator for the matter in Dispute.

(i) Where the Parties do not agree that the Dispute concerns a technical matter, the Seller

and STELCO may agree to appoint a sole arbitrator mutually agreed by them or,
failing agreement on the identity of such sole arbitrator within thirty (30) Days after
receipt by the other Party of the proposal of a name for such an appointment by the
Party who initiated the proceedings, each Party shall appoint one (1) arbitrator, and
these two arbitrators shall jointly appoint a third arbitrator, who shall chair the
arbitration panel. If the arbitrators named by the Parties do not succeed in appointing a
third arbitrator within thirty (30) Days after the latter of the two (2) arbitrators named
by the Parties has been appointed, the third arbitrator shall, at the request of either
Party, be appointed by the ICC.

(iii) If, in a Dispute subject to Article 16.4(a)(ii) above, one Party fails to appoint its

arbitrator within thirty (30) Days after the other Party has appointed its arbitrator, the
Party which has named an arbitrator may apply to the ICC to appoint a sole arbitrator
for the matter in Dispute, and the arbitrator appointed pursuant to such application shall
be the sole arbitrator for that Dispute.

Rules of Procedure

Except as otherwise stated herein, arbitration proceedings shall be conducted in accordance
with the rules of procedure for arbitration of the United Nations Commission on International
Trade Law (UNCITRAL) as in force on the date of this Contract.

Substitute Arbitrators

If for any reason an arbitrator is unable to perform his/her function, a substitute shall be
appointed in the same manner as the original arbitrator.

Nationality and Qualifications of Arbitrators

Each arbitrator appointed pursuant to Article 16.4(a)(i) to Article 16.4(a)(iii) shall be an
internationally recognized legal or technical expert with extensive experience in relation to

60



(€)

16.5

(a)

(b)

(©)

16.6

the matter in Dispute and shall not be a national of Maldives or the home country of the
Seller. For the purposes of this Clause, “home country” means any of:
(i) the country of incorporation of the Seller or their parent companies;
(ii) the country in which Seller’s principal place of business is located,;
(iii) the country of nationality of a majority of the Seller’s shareholders; or
(iv) where the Seller is a joint venture between two or more Persons, the country of
incorporation, nationality or principal place of business of the partners or shareholders
of such joint venture.

Miscellaneous

In any arbitration proceeding hereunder:
(i) proceedings shall, unless otherwise agreed by the Parties, be held in Singapore;
(ii) the English language shall be the official language for all purposes; and
(iii) the decision of the sole arbitrator or of a majority of the arbitrators shall be final and
binding and shall be enforceable in any court of competent jurisdiction, and the Parties
hereby waive any objections to or claims of immunity in respect of such enforcement.

Governing Law, Jurisdiction and Service of Process

Governing Law

This Agreement shall be governed by, and construed in accordance with, the laws of
Maldives.

Jurisdiction
Subject to Article 16.3 and Article 16.4, each of the Parties consents to submit itself to the

non-exclusive jurisdiction of the courts located in the Maldives in relation to recognition of
any arbitral award, with respect to any Dispute that arises under this Agreement.

Service of Process

Subject to the rules of ICC for the purposes of arbitration, each Party agrees that service of
any process, summons, notice or document hand delivered or sent by certified mail, return
receipt requested, to such Party's respective address set forth in Article 18.5 will be effective
service of process for any action, suit or proceeding with respect to any matters to which it
has submitted to arbitration as set forth in Article 16.4.

Commercial Acts: Waiver of Sovereign Immunity

STELCO unconditionally and irrevocably agrees that the execution, delivery and
performance by it of this Agreement and the other project documents to which it is a party
constitute private and commercial acts. In furtherance of the foregoing, STELCO hereby
irrevocably and unconditionally agrees that to the extent permitted by Applicable Laws, (a)
should any proceedings be brought against STELCO or its assets (other than STELCO's
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Electric System and equipment, its electric distribution assets, and assets protected by
diplomatic and consular privileges legislation (the "Protected Assets™)) in any jurisdiction in
connection with this Agreement or any of the transactions contemplated by this Agreement,
no claim of immunity from such proceedings shall be claimed by or on behalf of STELCO on
behalf of itself or any of its assets (other than Protected Assets); (b) it waives any right of
immunity which it or any of its assets (other than Protected Assets) now has or may in the
future have in any jurisdiction in connection with any such proceedings; and (c) consents
generally in respect of the enforcement of any judgment against it in any such proceedings in
any jurisdiction, to the giving of any relief or the issuance of any process in connection with
such proceedings, including, without limitation, the making, enforcement or execution
against or in respect of any of its assets (other than Protected Assets).
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ARTICLE 17
TAXES

Seller shall be solely responsible for any and all present or future taxes relating to the
construction, ownership or leasing, operation or maintenance of each Facility, or any
components or appurtenances thereof and all ad valorem taxes relating to each Site or
Facility, and Seller shall be obligated to pay all the applicable taxes imposed on or with
respect to the generation or sale of electricity under this Agreement.
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18.1

(a)

(b)

(©)

(d)

ARTICLE 18
MISCELLANEOUS

Assignment

Assignment

Seller shall not assign or otherwise transfer this Agreement, except (i) for the collateral
assignment to any lenders (only if such lenders are independent third party financial
institutions) in connection with the provision of any financing for the Facility, or (ii) upon
STELCO's prior written consent, such consent not to be withheld unreasonably; provided,
that the Parties agree that it shall not be unreasonable for STELCO to withhold consent to
any assignment or other transfer if such assignment or other transfer is to any Person that is
not (x) a Qualified Owner, (y) experienced in the ownership or operation of facilities for the
generation of electricity from solar PV systems, directly or through its Affiliates, unless the
Facility is managed by, and is operated by, a qualified Person with such experience or by
Seller or one of its subsidiaries after the subject assignment, and such Person is reasonably
acceptable to STELCO, or (z) the owner or lessee of the Facility and Seller's Interconnection
Facilities. STELCO may assign or otherwise transfer this Agreement to any agency,
authority or other Person having similar responsibilities, authority, independence and
financial creditworthiness as of the Contract Date.

Sale of the Facility

Any sale or other transfer of all or substantially all of the Project shall be deemed an
assignment subject to STELCQO's consent rights under Article 18.1(a).

Lock-in, Change of Control

The single largest shareholder in the Seller shall, hold and be in control of at least fifty-one
percent (51%) equity shareholding (carrying equivalent voting rights) and the Board of the
Seller for a period of three (3) years from the Commercial Operation Date (“Lock-in
Period”). After the Lock-in Period, any direct or indirect change of control of Seller (whether
voluntary or by operation of law) shall be deemed an assignment subject to STELCO's
consent rights under Article 18.1(a); provided, that the Parties agree that it shall not be
unreasonable for STELCO to withhold consent of any such change of control if the transferee
of the, direct or indirect, interest in Seller, successor, or other Person benefiting from the
change of control is not a Qualified Owner, or experienced in the ownership or operation of
facilities for the generation of electricity from PV systems, directly or through its Affiliates,
unless the Facility is managed by, and is operated by, a Person with such experience, and
such Person is reasonably acceptable to STELCO. For purposes of this Agreement, “change
of control” shall include any transfer, assignment, acquisition, or other transaction by which
any Person (or such Person and its Affiliates) becomes the legal or beneficial owner of more
than fifty percent (50%) of the direct or indirect equity interests of Seller, in each case
whether in a single transaction or in a series of transactions.

Procedure
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18.2

18.3

18.4

18.5

Seller shall include with any notice requesting STELCO’s approval of any assignment or
deemed assignment a statement of the facts and circumstances of such proposed assignment
or deemed assignment, in reasonable detail and with reasonable supporting documentation,
and shall provide such other information with respect thereto as STELCO reasonably may
request. STELCO shall reply to any request for such consent in a reasonable period of time.
If STELCO does not consent to such assignment or deemed assignment, or notify Seller that
it does not so consent, within thirty (30) Days of the provision of such request and
information, Seller may notify STELCO requesting such response within ten (10) Business
Days. If STELCO does not signify its response in writing (either consenting or denying such
consent), by the date ten (10) Business Days after such second notice, STELCO shall be
deemed to have consented to such assignment or deemed assignment on the terms so
disclosed to STELCO.

Currency for payment

All amounts reflected in this Agreement in Dollars shall be paid in their Ruffiya equivalent
calculated on the date such payments are made at the applicable Dollars - Ruffiya exchange
rate of the immediately preceding Day notified by the [Maldives Monetary Authority] (or
such other Governmental Authority authorized to administer exchange rates in Maldives).

Further Assurances

Each Party agrees to, and shall use all reasonable efforts to, provide such information,
execute and deliver any instruments and documents and take such action as may be necessary
or reasonably requested or required by the other Party which are not inconsistent with the
provisions of this Agreement and which do not involve the assumption of obligations other
than those provided for in this Agreement in order to give full force and effect to this
Agreement and to carry out its intent.

Relationship of Parties

Except as otherwise explicitly provided herein, neither Party to this Agreement shall have
any responsibility whatsoever with respect to services provided or contractual obligations
assumed by the other Party and nothing in this Agreement shall be deemed to constitute
either Party a partner, agent or legal representative of the other Party or to create any
fiduciary relationship between or among the Parties.

Notices

Any notices required to be given hereunder shall be deemed delivered when (a) sent by
facsimile upon electronic confirmation of successful transmission; (b) deposited with an
express courier service nationally recognized in Maldives that provides a receipt of delivery;
(c) sent by email, upon dispatch and the receipt of a delivery confirmation, provided that
email shall be used as a mode of notice and communication only for non-material day-to-day
matters; or (d) delivered by personal delivery, in each case addressed to the following
persons or such other persons as the Parties may designate in writing:
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(i)

(ii)

18.6

18.7

If to STELCO:
Name: [@]
Designation: [e]
Attn: [e]
Address: [®]
Email: [e]

Fax: [e]

in each case with a copy to:

Ministry of Energy
Name: [@]
Designation: [e]
Attn: [o]

Address: [®]
Email: [e]

Fax: [e]

If to Seller:
Name: [@]
Designation: [e]
Attn: [e]
Address: [®]
Email: [e]

Fax: [e]

Waiver

No waiver of any provision of this Agreement shall be effective against a Party except as
expressly set forth in a writing signed by such Party. The waiver by either Party of a default
or a breach by the other Party of any provision of this Agreement shall not operate or be
construed to operate as a waiver of any subsequent default or breach. The making or the
acceptance of a payment by either Party with knowledge of the existence of a default or
breach shall not operate or be construed to operate as a waiver of any subsequent default or
breach.

Survival

Notwithstanding anything provided herein to the contrary, Article 2.2 (Transfer of
Project), Article 10 (Records and Third Party Rights), Article 11.2 (Term and Modification
of Insurance), Article 13.6 (Remedies Cumulative), Article 14 (Limitation on Liability and
Indemnification), Article 16 (Dispute Resolution), Article 17 (Taxes), and Article 18
(Miscellaneous) (and, to the extent referenced in such provisions, the Exhibits and Schedules
hereto) shall survive the termination of this Agreement.
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18.8

18.9

18.10

18.11

Third Party Rights

Nothing herein is intended to or should be construed to create any rights of any kind
whatsoever in third persons (except the Government and the World Bank) not parties to this
Agreement.

Counterparts

This Agreement and any amendment hereto may be executed and delivered in one or more
counterparts and by different Parties in separate counterparts. All of such counterparts shall
constitute one and the same agreement and shall become effective (unless otherwise therein
provided) when one or more counterparts have been signed by each Party and delivered to
the other Party. Delivery of this Agreement by facsimile transmission or electronic email
shall be as effective as delivery of a manually executed counterpart.

Severability

In the event that any provision of this Agreement shall, for any reason, be determined to be
invalid, illegal, or unenforceable in any respect, the Parties shall negotiate in good faith and
agree to such amendments, modifications, or supplements to this Agreement, or such other
appropriate actions, as shall, to the maximum extent practicable in light of such
determination, implement and give effect to the intentions of the Parties as reflected herein,
and the other provisions of this Agreement shall, as so amended, modified, supplemented, or
otherwise affected by such action, remain in full force and effect.

Entire Agreement

All prior agreements, negotiations, representations, and understandings with respect thereto,
including the RFP and the Proposal, are expressly superseded. No amendment, modification,
or change to this Agreement or its Exhibits or Schedules shall be effective unless the same
shall be in writing, duly executed, authorized and approved by the Parties. In the event of
any conflict between the terms and conditions of this Agreement and that of any Exhibit,
Schedule or other document referenced herein, this Agreement shall govern and control. This
Agreement, the Implementation Agreement, the Roof Lease Agreements and the Escrow
Agreement shall constitute the entire understanding between the Seller, STELCO and the
Maldives on matters set out herein.
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IN WITNESS WHEREOF, the Parties have caused this Agreement to be executed and delivered by
their duly authorized representatives as of the date first set forth above.

For and on behalf of [SELLER]

[Name]
[Designation]

For and on behalf of State Electricity Company Limited

[Name]
[Designation]

Witnessed by:

[Name]
[Address]
[Organisation]
[Designation]

[Name]
[Address]
[Organisation]
[Designation]
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EXHIBIT A
DESCRIPTION AND DRAWINGS OF THE PROJECT
[NOTE: To be provided by Seller, based on the Proposal, and agreed by STELCO. Description of
each Facility should include, among other things, nameplate capacity of the Facility, major
equipment and components of the Facility and interconnection, and interconnection location.]

A. Description of Each Facility.

B. Interconnection of Each Facility.

C. Preliminary Design Elements.

D. Location of Records.
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EXHIBIT B
DESCRIPTION AND MAPS OF THE SITES
[To be provided by the Seller]
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EXHIBITC
FORM OF INVOICE
(Supplier letterhead)
Monthly Energy Invoice
Power Purchase Agreements with | |

Facility: Invoice Number:
Billing Period:
Invoice Date:
Item Total
1. | Electric Energy(8§ 4.2) $

= Electric Energy Delivered (kwh)

*Tariff($__/ kWh)

2. | Test Energy(if applicable) (§ 6.1(d)) + | $

= Test Energy Delivered to Facility(kwWh)

*Tariff($ ___/kWh)

3. | Deemed Generation Charges (84.7(a), (b), (d), (f)) + | $

= Contract Energy (kW)

*Tariff ($___/kWh)

4. | Deemed Generation Charges (84.7(c) and (e)) + | $

= Contract Energy (kW)

*Tariff ($___/kWh) *0.5

5. | Shortfall on account of annual reconciliation (84.2) +
$

6. | STELCO’s costs and expenses for meter calibration(85.2, | -
Schedule 6) $

7. | Other Charges and Adjustments expressly set forth in the | +/- | $
Agreement(if any) (describe, and identify applicable
Article of Agreement)

Total Amount Due to Seller: $
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EXHIBIT D
FORM OF CONSTRUCTION SECURITY

State Electricity Company Limited
[Address]
Attention: Mr. [e]

WHEREAS:

(A)

(B)

(©)

(D)

(E)

(F)

The Government of Maldives (“Government™), with support from the Strategic Climate Fund
and International Development Association, has initiated a programme called Accelerating
Sustainable Private Investment in Renewable Energy (“ASPIRE”) for inviting private sector
generators to develop roof top solar photovoltaic projects in Maldives on DBFOOT (i.e.
design, build, finance, own, operate and transfer) basis. The electrical energy generated from
such projects is proposed to be purchased by State Electricity Company Limited, a company
incorporated and existing under the laws of the Republic of Maldives (“STELCQO”).

The Government invited bids vide an RFP dated [e]. [®], a [limited liability company]
organized and existing under the laws of [e], with its principal office located at [e]
(“Seller”), has been selected by the Government vide [Letter of Acceptance], dated [e] to
develop a roof top solar PV power project.

Seller and STELCO entered into a Power Purchase Agreement dated [®] (“PPA”), whereby
Seller has agreed to develop the Project and sell and deliver to STELCO, and STELCO has
agreed to purchase and accept from Seller, the electric energy produced by the Project.

Pursuant to the terms and conditions of the PPA, the Seller is required to furnish a
performance bank guarantee of amount aggregating to USD [e] to secure the Seller’s
obligation under the PPA.

We, oo, through our Branch at ............ccccooviiiiiiinnnnne (the “Bank™) have
agreed to furnish this Performance Bank Guarantee (“Guarantee”).

This Guarantee is being issued for a sum of USD [e] (“Guarantee Amount”).

NOW, THEREFORE, the Bank hereby, unconditionally and irrevocably guarantees
and affirms as follows;

The Bank hereby unconditionally and irrevocably guarantees the due and faithful
performance of all the Seller’s obligations under the PPA including, without limitation, the
obligation to achieve the Commercial Operation Date (as defined in the PPA) by the
Scheduled Commercial Operation Date (as defined in the PPA), and agrees and undertakes to
pay to STELCO, upon its mere first written demand, and without any demur, reservation,
recourse, contest or protest, and without any reference to the Seller, such sum or sums upto
an aggregate sum of the Guarantee Amount as STELCO shall claim, without STELCO being
required to prove or to show grounds or reasons for its demand and/ or for the sum specified
therein
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A letter from STELCO, under the hand of an officer not below the rank of [e] in STELCO,
that the Seller failed to meet its obligations under the PPA and has committed default in the
due and faithful performance of all or any of its obligations under and in accordance with the
PPA, shall be conclusive, final and binding on the Bank. The Bank further agrees that
STELCO shall be the sole judge as to whether the Seller is in default in due and faithful
performance of its obligations under the PPA and its decision that the Seller is in default shall
be final, and binding on the Bank, notwithstanding any differences between STELCO and the
Seller, or any dispute between them pending before any court, tribunal, arbitrators or any
other authority or body, or by the discharge of the Seller for any reason whatsoever.

In order to give effect to this Guarantee STELCO shall be entitled to act as, if the Bank were
the principal seller and any change in the constitution of the Seller and/ or the Bank, whether
by their absorption with any other body or corporation or otherwise, shall not in any way or
manner affect the liability or obligation of the Bank under this Guarantee.

It shall not be necessary, and the Bank hereby waives any necessity, for STELCO to proceed
against the Seller before presenting to the Bank its demand under this Guarantee.

STELCO shall have the liberty, without affecting in any manner the liability of the Bank
under this Guarantee, to vary at any time, the terms and conditions of the PPA or to extend
the time or period for the compliance with, fulfillment and/ or performance of all or any of
the obligations of the Seller contained in the PPA or to postpone for any time , and from time
to time, any of the rights and powers exercisable by STELCO against the Seller and either to
enforce or forbear from enforcing any of the terms and conditions contained in the PPA and/
or the securities available to STELCO, and the Bank shall not be released from its liability
and obligation under these presents by any exercise by STELCO of the liberty with reference
to the matters aforesaid or by reason of time being given to the Seller or any other
forbearance, indulgence, act or omission on the part of STELCO or of any other matter or
thing whatsoever which under any law in relation to sureties and guarantors would but for
this provision have the effect of releasing the Bank from its liability and obligation under this
Guarantee and the Bank hereby waives all of its rights under any such law.

This Guarantee is in addition to and not in substitution of any other guarantee or security now
or which may hereafter be held by STELCO in respect of or in relation to the PPA or for the
fulfillment, compliance and/ or performance of all or any of the obligations of the Seller
under the PPA.

Notwithstanding anything contained hereinbefore, the liability of the Bank under this
Guarantee is restricted to the Guarantee Amount and this Guarantee will remain in force until
[insert a date falling on 190" day from the Scheduled Commercial Operation Date] and
unless a demand or claim in writing is made by the STELCO on the Bank under this
Guarantee, on the date of expiry of this Guarantee, all right of STELCO under this Guarantee
shall be forfeited any the Bank shall be relieved from its liabilities hereunder.

The Bank undertakes not to revoke this Guarantee during the term it is in force, except with
the previous express consent of STELCO in writing, and declares and warrants that it has the
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power to issue this Guarantee and the undersigned has full powers to do so on behalf of the
Bank.

9. Any notice by way of request, demand or otherwise hereunder may be sent by post addressed
to the Bank at its above referred Branch, which shall be demand to have been duly authorized
to receive such notice and to effect payment thereof forthwith, and if sent by post it shall be
deemed to have been given at the time when it ought to have been delivered in due course of
post and in proving such notice, when given by post, it shall be sufficient to prove that the
envelope containing the notice was posted and a certificate signed by an officer of STELCO
that envelope was so posted shall be conclusive.

Signed and sealed this ........ day of ....... , 20...... at

SIGNED, SEALED AND DELIVERED
For and on behalf of

The BANK by:
(Signature)
(Name)
(Designation)
(Address)
NOTES:
(i The Guarantee should contain the name, designation and code number of the officer(s)

signing the Guarantee.

(i) The address, telephone and other details of the Head office of the Bank as well as issuing
Branch should be mentioned on the covering letter of issuing Branch.
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SCHEDULE 1
REQUIREMENTS FOR COMMERCIAL OPERATION DATE

The Project shall achieve Commercial Operation Date when Seller has certified to STELCO, and
STELCO has accepted, that the following conditions have been satisfied:

(a)

(b)
(©)
(d)
(€)
(f)
(9)

(h)

(i)
@)

The Project has been completed in all material respects (excepting punch list items that do
not materially and adversely affect the ability of the Project to operate as intended hereunder)
in accordance with the Permits and Approvals, Interconnection Requirements, any operating
agreements for the Project, any engineering, procurements and construction contracts for the
Project, the financing documents, and the manufacturers' specifications.

Environmental investigations of each Site have been completed as required by Article 3.7(a),
as applicable.

Seller has provided copies of all major Project contracts to STELCO as required by Article
3.7(c).

Certificates of insurance evidencing the coverage required by Article 11 have been obtained
and submitted to STELCO.

All Permits and Approvals required to construct or operate the Project in compliance with
Applicable Laws and this Agreement have been obtained and are in full force and effect.
Seller has successfully completed all Performance Tests for each Facility, and the Project
Capacity is not less than the Minimum Project Capacity.

The Project has achieved initial synchronization with STELCO's Electric System, and has
demonstrated the reliability of its communications systems and communications with
STELCO's system scheduling coordinator.

The Interconnection Facilities have been constructed, completed, energized and the
interconnection of the Facilities to STELCO's Electric System has been accomplished in
accordance with the Interconnection Requirements.

Seller has provided a Completion Notification that it is in compliance with its obligations
under this Agreement and the Interconnection Requirements, if any.

Each Facility has commenced delivering Electric Energy to STELCO at its Delivery Point as
contemplated by this Agreement and the Interconnection Requirements, if any.
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SCHEDULE 2
ELECTRIC ENERGY SPECIFICATIONS

The Electric Energy supplied at each Delivery Point shall have the following characteristics:

(a)

(b)

(©)

The operating frequency of Seller's equipment shall meet the requirements of the
Interconnection Requirements, and shall allow low frequency ride through for any deviation
from a fifty (50) hertz base +/- 0.5 hertz.

Seller shall operate each Facility within the voltage range specified in the Interconnection
Requirements, as applicable, and allow low voltage ride through a nominal fluctuation of +

five percent (5%).

The Electric Energy shall also have the characteristics set forth in the Interconnection
Requirements, as applicable.
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SCHEDULE 3

EXPECTED CAPACITY AND EXPECTED CONTRACT ENERGY

Expected Capacity and expected Contract Energy commencing on the Commercial Operation Date
with respect to Facilities shall be as follows:

The tables below reflect the Annual Degradation.

[Facility Details]

Contract Year

Expected Capacity (in KWp)

Expected Contract
Energy(annual in kWh)

* [To be replicated for each Facility]

Expected Capacity and expected Contract Energy commencing on the Commercial Operation Date
with respect to the Project shall be as follows:

Contract Year

Expected Capacity (in kWp)

Expected Contract Energy
(in kWh)
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SCHEDULE 4

INSURANCE REQUIREMENTS FOR THE PROJECT

A

Liability and workers Compensation Insurance Requirements

Seller and any subcontractor thereof, shall have in place prior to commencement of any work, and at
all times maintain, the below liability and worker’s compensation insurance

Coverage Type Minimum Limit Maximum Deductible or
Retentions
1. Commercial General | *$200,000/MW Combined $20,000/per | Per
Liability single limit per MW | occurrence
occurrence and
in the aggregate
where
applicable
2. Employers Liability *$200,000/ MW Each accident Each
for bodily injury | $20,000/per accident or
by accident MW employee
Each employee (for
and policy limit disease)
for bodily injury
by disease
3. Workers Statutory Per occurrence N.A. N.A.
Compensation requirements
Professional *$200,000/ MW Per occurrence | $20,000/per Per
Liability** and in the | MW occurrence
aggregate

* Any combination of primary and excess limits is acceptable if the total equals or exceeds
thespecified amount

** Applicable to architects, engineers and other parties that provide professional services in
conjunction with the Seller’s responsibilities hereunder.

Liability Insurance Terms and Conditions

a.

Completed
Operations

The Seller and any subcontractors' General Liability coverage
in place during construction shall include Completed
Operations coverage, which coverage is to continue for a
minimum of one year following completion of the work.

B. | Requirements Applicable to All Liability and Worker's Compensation Insurance

Policies

1.

Insurance Company
Rating

All insurance companies shall be rated [A-] or better by A.M.
Best Company.

Should an insurance company's rating fall below [A-], Seller
shall replace that insurance company with a qualifying
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insurance company within sixty (60) Days.

2. Notice of | Each insurance company shall provide written notification to
Cancellation the STELCO sixty (60) Days prior to the effective date of any

cancellation.

3. Evidence of | Seller shall provide STELCO with an original certificate of
compliance insurance signed by an approved officer of the insurance
with insurance | company or its authorized representative. The certificate shall
requirements at | show:
insurance date e the insurance company;

e the policy period;

e the policy number;

e the description of the property;

e the name of the contractor/ policyholder; and
o the 60 Days cancellation notice

4. Evidence of | Seller shall advise the STELCO of any renewals or
Renewal or | replacements of the required insurances by providing the same
Replacement documentation required in B.3 above. Such evidence shall be
Policies provided prior to the expiration date of the policy that is being

renewed or replaced.
C. | Property Insurance Requirements

Seller shall provide property insurance on the Sites and Facilities. Property insurance shall be on an
"all risk" basis, including coverage for PV module and machinery (machinery breakdown) perils to
the extent those perils are present. The property insurance must be in place prior to the Commercial
Operation Date and shall remain in force during the Contract Term.

1. Builder's Risk Property Insurance

Coverage Type Minimum Limit Maximum Deductible or
Retentions
Earth Movement | Replacement/ Annual 5% of Per
including earthquake, | reinstatement Aggregate replacement occurrence
volcanic  activity, and | value of insurable value
subsidence. real and personal
property
Hurricane/ Annual 5% of Per
windstorm Aggregate replacement occurrence
value
Flood including tsunamis Annual 5% of Per
Aggregate replacement occurrence
value
Debris removal 20% of Per Included
replacement/ occurrence
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reinstatement
value of insurable
real and personal

property
Ordinance or Law 10% of Per Included
replacement/ occurrence

reinstatement
value of insurable
real and personal

property

Expediting expense 20% of Per Included
replacement value | occurrence
of insurable real

and personal
property
All other perils (including | Replacement Per $20,000/MW Per
PV module and | value of insurable | occurrence occurrence
machinery perils where | real and personal
applicable) property
Soft costs 100% of costs which would be 45 Days Per
incurred again following a total occurrence
loss at the end of construction.

2. Property Insurance (Permanent program to be in place simultaneously with the expiration or
cancellation of the Builders' Risk coverage (see C. 1.))

Coverage Type Minimum Limit Maximum Deductible or
Retentions
Earth Movement | To be determined Annual 5% of Per
including earthquake, | from time to time | Aggregate | replacement/ | occurrence
volcanic activity, and | based on values, reinstatement
subsidence. exposure to loss and value
insurance market
Hurricane/ conditions. Annual 5% of Per
windstorm Aggregate | replacement/ | occurrence
reinstatement
value
Flood including Annual 5% of Per
tsunamis Aggregate | replacement/ | occurrence
reinstatement
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value
Debris removal $ 40,000/MW Per Included
occurrence
Ordinance or law $ 40,000/ MW Per Included
occurrence
All other perils | Replacement value Per $ 10,000/ MW Per
(including boiler and | of insurable real and | occurrence occurrence
machinery perils where | personal property
applicable)
Extra Expense/ $ Per Included
Expediting Expense occurrence
Combined
Terrorism Replacement value NA NA
of insurable real and
personal property

Requirements Applicable to All Property Insurance Policies

1. | Waiver
Subrogation

of

Each property policy must contain a standard waiver of subrogation
clause waiving the insurance company's right of subrogation against
any insured party.

2. Coinsurance

No property policy may contain a coinsurance clause.

3. Insurance
Company Rating

All insurance companies shall be rated [A-] or better by A.M. Best's.
Should an insurance company's rating fall below [A-], Seller shall
replace that insurance company with a qualifying insurance
company within 60 days.

4. | Notice of | Each insurance company shall provide written notification to

Cancellation STELCO 60 days prior to the effective date of any cancellation or
non-renewal.

5. | Evidence of | Evidence of coverage is to be on in the form of a certificate signed

compliance with
insurance
requirements at
insurance date

by an approved officer of the insurance company or its authorized
representative. The certificate shall show:

e The name of the insurance company

e The policy period

e The policy number

e The description of the property

e The Named Insured

e STELCO as an additional insured and loss payee

e The 60 days cancellation notice

of
or

6. Evidence
renewal

Seller shall advise STELCO of any renewals or replacements of the
required insurances by providing the same documentation required
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replacement in D.5 above. Such evidence shall be provided prior to the expiration
policies date of the policy that is being renewed or replaced.
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(i)

(i)

(iii)

(iv)

v)

(vi)

SCHEDULE 5
TESTING REQUIREMENTS

The tests that are conditions to commencement of commercial operations of the Project
under the Permits and Approvals, the Interconnection Requirements, if any, any
engineering, procurements and construction contracts for the Project, any operating
agreements for the Project, Seller's financing documents for the Project, and any
manufacturers' warranties.

Metering: inspections and acceptance:

e Schedule 6 : Metering
e Functionality and calibration tests as per STELCO requirements

AC side of the facility installation (low voltage and medium voltage): visual inspections,
tests and standards:

e Maldives Energy Authority: Electrical Installation Standards

DC side of PV installation: visual inspections and standards:

o |EC 62548 Ed.1: Installation and safety requirements for photovoltaic (PV) generators
o |EC 60364-7-712 Electrical installations of buildings — Part 7-712: Requirements for
special installations or locations — Solar photovoltaic (PV) power supply systems
e |EC 60364-9-1: Low-voltage electrical installations - Part 9-1: installation, design
and safety requirements for photovoltaic systems (PV).
0 Once published IEC 60364-9-1 Ed.1.0 will cancel and replace IEC 60364-7-
712 Ed.1.0. and IEC 62548 Ed.1.0).
0 |IEC 60364-9-1 is a combination of IEC TS 62548, and IEC 60364-7-712.
60364-7-7xx series of documents give the requirements which supplement,
modify or replaced certain of the general requirements contained in parts 1-6
of IEC 60364 whereas this document makes specific references to certain
general requirements contained in parts 1-6 of IEC 60364. While this
document assumes a good knowledge of the IEC 60364 series of documents, it
is designed to be readable without constant cross referencing to clauses within
the IEC 60364 series. The area of photovoltaic systems is rapidly developing
and with that there will be a need to keep this document under constant review
hence a short maintenance cycle enabling it to keep pace with developments in
the industry and to maintain the highest level of safety of these systems.

System commissioning: documentation, insulation tests, array string performance tests:

e |EC 62446: Grid connected PV systems - Minimum requirements for system
documentation, commissioning tests and inspection

Rating of the PV system facility:

e |EC 61724 Ed 1: PV System Performance Monitoring Guidelines for measurement,
data exchange and analysis. (to be superseded by Ed 2). This is a performance ratio
test.
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(vii) Monitoring and data management system: functionality per plant and in control room

o Functionality as per STELCO requirements
e |EC 61724 Ed 1: PV System Performance Monitoring Guidelines for measurement,
data exchange and analysis
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(a)

(b)

(©)

(d)

SCHEDULE 6
METERING

Seller shall install solid state Metering Devices as part of STELCO's Interconnection
Facilities. The Metering Device shall be maintained by STELCO at its own cost. Seller shall
provide STELCO with reasonable advance notice of, and STELCO shall permit Seller's
representatives to verify, inspect and test such Metering Devices at least once in every
Contract Year; provided, that Seller shall not unreasonably interfere with or disrupt
STELCO's activities and shall comply with all of STELCO's safety standards. Upon Seller's
reasonable request, and at Seller's expense, STELCO shall perform additional inspections or
tests of any Metering Device and shall permit a qualified representative of Seller to inspect
or witness the testing of any such device; provided, that Seller shall not unreasonably
interfere with or disrupt STELCO's activities and shall comply with all of STELCO's safety
standards. If upon such repeat inspection or testing a Metering Device is found to register
inaccurately by more than one percent (1%), the expense of the requested additional
inspection or testing shall be borne by STELCO. If requested by Seller in writing, STELCO
shall provide copies of any inspection or testing reports to Seller.

Seller may elect to install and maintain, at its own expense, solid state backup metering
devices (“Seller's Back-Up Metering”) in addition to Metering Device installed as part of
STELCO’s Interconnection Facilities, which installation and maintenance shall be
performed in a manner acceptable to STELCO. Seller, at its own expense, shall inspect and
test Seller's Back-Up Metering upon installation and at least annually thereafter. Seller shall
provide STELCO with reasonable advance notice of, and permit a representative of
STELCO to witness and verify, such inspections and tests; provided, that STELCO shall not
unreasonably interfere with or disrupt Seller's activities and shall comply with all of Seller's
safety standards. Upon STELCO's reasonable request and at STELCO's expense, Seller
shall perform additional inspections or tests of Seller's Back-Up Metering and shall permit a
qualified representative of STELCO to inspect or witness the testing of Seller's Back-Up
Metering; provided, that STELCO shall not unreasonably interfere with or disrupt the
activities of Seller and shall comply with all of Seller's safety standards. If upon such
inspection or testing, Seller's Back-Up Metering is found to register inaccurately by more
than the allowable limits established in this Agreement, the expense of the requested
additional inspection or testing shall be borne by Seller. If requested by STELCO in
writing, Seller shall provide copies of any inspection or testing reports to STELCO.

If any Metering Devices, or Seller's Back-Up Metering, are found to be defective or
inaccurate, they shall be adjusted, repaired, replaced, and/or recalibrated as near as
practicable to a condition of zero error by the Party owning such defective or inaccurate
device and at that Party's expense.

If a Metering Device, or Seller's Back-Up Metering, fails to register, or if the measurement
made by a Metering Device, or Seller's Back-Up Metering, is found upon testing to be
inaccurate by more than the lesser of the industry standard or one percent (1.0%), an
adjustment shall be made correcting all measurements by the inaccurate or defective
Metering Device, or Seller's Back-Up Metering, for both the amount of the inaccuracy and
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(i)

(iii)

(iv)

v)

the period of the inaccuracy, in the following manner:

In the event that any Metering Device is found to be defective or inaccurate, the Parties shall
use Seller's Back-Up Metering, if installed, to determine the amount of such inaccuracy,
provided, that Seller's Back-Up Metering has been tested and maintained in accordance with
the provisions of this Agreement. If Seller's Back-Up Metering is installed on the low side
of Seller's step-up transformer, the Seller's Back-Up Metering data shall be adjusted for
losses (which losses shall be determined in accordance with the manufacturer's guidelines).
In the event that Seller did not install back-up metering, or Seller's Back-Up Metering is also
found to be inaccurate by more than the lesser of the industry standard or one percent
(1.0%), the Parties shall estimate the amount of the necessary adjustment on the basis of
deliveries of net power and energy from the Project during periods of similar operating
conditions when the Metering Device was registering accurately. The adjustment shall be
made for the period during which inaccurate measurements were made.

In the event that the Parties cannot agree on the actual period during which the inaccurate
measurements were made, the period during which the measurements are to be adjusted
shall be the shorter of (i) the last one-half of the period from the last previous test of the
Metering Device to the test that found the Metering Device to be defective or inaccurate, or
(if) the one hundred eighty (180) Days immediately preceding the test that found the
Metering Device to be defective or inaccurate.

To the extent that the adjustment period covers a period of deliveries for which payment has
already been made by STELCO, STELCO shall use the corrected measurements as
determined in accordance with this Schedule 6 to re-compute the amount due for the period
of the inaccuracy and shall subtract the previous payments by STELCO for such period from
such recomputed amount. If the difference is a positive number, the difference shall be paid
by STELCO to Seller; if the difference is a negative number, that difference shall be paid by
Seller to STELCO, or at STELCO's discretion, may take the form of an offset to payments
due Seller by STELCO. Payment of such difference by the owing Party shall be made not
later than thirty (30) Days after the owing Party receives notice of the amount due, unless
STELCO elects payment via an offset.

At the request of either Party, STELCO, at Seller's expense, may install (or STELCO may
require Seller to install) telecommunications equipment to record or transmit metering data,
or real-time production data on a continuous basis, directly to STELCO, through a SCADA
system or by other means, in a manner consistent with Good Engineering and Operating
Practices.

At Seller's expense, the metered data shall be telemetered to one or more locations
designated by STELCO; provided, that unless otherwise agreed by the Parties in the Project
Management Procedures, for invoicing purposes, actual reading of the meter located at each
Delivery Point shall be taken by STELCO once a month in accordance with Article 5.1.
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1.

(a)

(b)

(©)

(d)

(a)

(b)

SCHEDULE 7

TERMINATION PAYMENTS AND MANNER OF PURCHASE OF FACILITIES

Calculation of Termination Cost
Termination Cost shall be determined as follows:

The Parties shall jointly appoint an Expert in accordance with Article 16.3 to determine the
residual life of the Facilities that are subject matter of sale (“Residual Life”). The Expert’s
opinion regarding the Residual Life of the Facilities shall be final.

The independent expert shall arrive at the present value of the receivables of each Facility
that is subject matter of sale, calculated by multiplying the Contract Energy for the Residual
Life of each Facility or the outstanding Contract Term, whichever is lower, with the Tariff,
and discounting the same by using a discounting factor of fifteen percent (15%) (“Present
Value™). The Present Value shall be calculated in Dollars. If more than one Facility is
subject matter of the sale, the Present Value of all such Facilities that are subject matter of
sale shall be added to arrive at the aggregate Present VValue (“Aggregate Present Value™).

All amounts due, but not paid by either Party to the other Party, including (i) the amounts
due, but not paid or recovered from the Escrow Account, for the Electric Energy delivered
by the Seller to STELCO, and (ii) deemed generation charge payable under Article 4.7, shall
be calculated and factored into arrive at the net outstanding receivables of the Seller
(“Outstanding Receivables™).

Termination Cost shall be the difference between (i) the sum of Aggregate Present Value
and Outstanding Receivables, and (ii) insurance proceeds received by the Seller for such
Facilities sought to be purchased or sold.

Manner of transfer of a Facility

In the event STELCO is required or chooses to purchase a Facility, the Seller shall provide
STELCO with (i) the details of systems, inverters, equipments, components, fixtures and
other tangible and intangible assets forming part of the Facility, (ii) copies of all the
documents showing the proof of ownership of the Seller in the Facility and its parts, (iii)
details of outstanding agreements, warranties, guarantees, indemnities, covenants and
obligations of any third party that the Seller is entitled to in relation to, any part constituting
the Facility (iv) details of third party contracts for the operation and/or maintenance of the
Facility.

Within thirty (30) Days from the receipt of the information set out in para 2(a) of
this Schedule 7 from the Seller, STELCO shall by a notice in writing to the Seller
(“STELCO Notice”), (i) provide the Seller details of any defects in the ownership of any
part of the Facility that it wishes rectified before purchasing the Facility, (ii) indicate to the
Seller the third party agreements, warranties, guarantees, indemnities, covenants and
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(©)

(a)

(b)

(©)

obligations, to which the Seller is entitled to in relation to the Facility that STELCO wishes
to be assigned in the favor of STELCO, (iii) provide a draft of the agreement for the
purchase of the Facility.

The Parties shall in good faith negotiate, finalise, execute and perform the agreement for
purchase of the Facility by STELCO within sixty (60) Days from the receipt of the STELCO
Notice, on the following principles:

(i) the Facility shall be sold on as is where is basis, and Seller undertakes that no part of
the Facility that formed the basis of determination of Residual Life of the Facility by
the Expert shall be removed by the Seller;

(i) upon receipt by the Seller in full of the applicable consideration/ Termination Cost, the
Seller shall, at such date as may be specified by the STELCO, transfer all its assets,
rights, title, and interest and benefit to the STELCO or its nominee free and clear from
any charges, mortgages, encumbrances, liens or security interests of any kind;

(iii)the Seller shall ensure that STELCO receives the benefits of all third party
agreements, warranties, guarantees, indemnities, covenants and obligations that the
Seller was entitled to in relation to the Facilities, on the terms and conditions which
are not inferior to the terms and conditions available to the Seller.

Manner of transfer of assets constituting the Facility

In the event STELCO is required to purchase assets installed at a Facility under Article
13.5(c), the Seller shall provide STELCO with (i) the details of assets, (ii) copies of all the
documents showing the proof of ownership of the Seller in the assets, (iii) details of
outstanding agreements, warranties, guarantees, indemnities, covenants and obligations of
any third party that the Seller is entitled to in relation to the assets, (iv) details of third party
contracts for the operation and/or maintenance of the assets.

Within thirty (30) Days from the receipt of the information set out in para 3(a) of
this Schedule 7 from the Seller, STELCO shall by a notice in writing to the Seller (also a
“STELCO Notice”), (i) provide the Seller details of any defects in the ownership of any the
assets that it wishes rectified before purchasing the assets, (ii) indicate to the Seller the third
party agreements, warranties, guarantees, indemnities, covenants and obligations, to which
the Seller is entitled to in relation to the assets that STELCO wishes to be assigned in the
favor of STELCO, (iii) provide a draft of the agreement for the purchase of the assets.

The Parties shall in good faith negotiate, finalise, execute and perform the agreement for
purchase of the assets by STELCO within sixty (60) Days from the receipt of the STELCO
Notice, on the following principles:

(i) the assets shall be sold on as is where is basis;

(ii) upon receipt by the Seller in full of the applicable consideration, the Seller shall, at
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such date as may be specified by STELCO, transfer all the assets, rights, title, and
interest and benefit to the STELCO or its nominee free and clear from any charges,
mortgages, encumbrances, liens or security interests of any kind;

(iii)the Seller shall ensure that STELCO receives the benefits of all third party
agreements, warranties, guarantees, indemnities, covenants and obligations that the
Seller was entitled to in relation to the assets, on the terms and conditions which are
not inferior to the terms and conditions available to the Seller.
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SCHEDULE 8
PERMITS AND APPROVALS

l. Seller Permits

(a) Business registration.

(b) Foreign contractor registration.

(c) Employee permits.

(d) Endorsement of interconnection and all safety installation (single line diagrams) by an
(local) MEA licensed engineer.

(e) Environmental clearances where applicable (ESMF to guide).

(f) Registration as an independent power producer at MEA (requires endorsed electrical
designs, copy of signed PPA, Roof Lease Agreements, environmental clearance and
any other documents) in accordance with the applicable rules and regulations made by
the MEA.

(9) Special access permits from Maldives National Defence Force for screening of
individuals entering the Sites.

(h) Metering approval certificate from STELCO.

(i) Compliance of AC side of the facility installation from MEA.

(i) Compliance of DC side of the PV system facility installation.

(k) PV facility rating certificate.

(I) Monitoring and data management system.

1. STELCO Permits and Approvals

Any approval required by STELCO from Maldives Monetary Authority or any other
Governmental Authority for repatriation of any amount in Dollars under this Agreement.
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SCHEDULE 9

INTERCONNECTION REQUIREMENTS

The Seller shall be required to comply with the MEA Regulations with respect to grid connection.

The key aspects covered by the MEA Regulations are provided below:

a) Frequency: Rated frequency shall be 50 Hz

b) Classification of Interconnection:

STELCO.

Interconnection classification shall be selected in
accordance with the following table. However the required classification might be changed
due to capacity constraint of existing facilities or other technical issues examined by

Table: Classification of Interconnection

Basg;j/szl::]p(ulfv(\)/; PV Breaker Capacity (A) Interconnection Voltage
<7 40A LV (1P, 230V)
7-35 63A LV (3P, 400V)
35-175 315A LV(3P, 400V)
175> - MV/(3P, 11kV)

c) Metering Methods : As per MEA Regulations
d) Power Factor: As per MEA Regulations

e) Protection Relays: As per MEA Regulations
f) Islanding Operation Detection: As per MEA Regulations
g) Automatic Recovering Function: As per MEA Regulations

h) Automatic Load Limiting and Power Generation Suppression: As per MEA

Regulations

Isolation devices at STELCO transformer and point of connection

For LV connection systems, a disconnection device shall provide a means of isolating from the
utility interface in order to allow for safe maintenance of the transformers and network. The
disconnection device shall be three-pole for a three-phase delta-connected cable, and a four-pole for

a three-phase star-connected cable. The grid supply side shall be wired as the source.

The breaking capacity of the isolation circuit-breaker closest to the point of utility connection shall

have a minimum fault current level of 6 kA in accordance with IEC 60947-2.

o This isolator shall be securable in the OFF position using a simple padlock.

e This switch is to be labelled “PV system —STELCOAC isolator” and must be clearly

labelled as such with ON and OFF positions clearly marked.
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SCHEDULE 10
QUALIFIED OWNER

A Person satisfying the following conditions shall be considered a Qualified Owner:

(a)

(b)

(©)

A Person who has not been determined to be ineligible by the World Bank in accordance
with the World Bank Anti-Corruption Guidelines.

A Person, who is not a resident of a country that:

(i) as a matter of law or official regulation, Maldives prohibits commercial relations with
that country, provided that the World Bank is satisfied that such exclusion does not
preclude effective competition for the supply of goods or related services required; or

(if) by an act of compliance with a decision of the United Nations Security Council taken
under Chapter VII of the Charter of the United Nations, Maldives prohibits any import
of goods or contracting of works or services from that country or any payments or
persons or entities in that country.

A Person who fulfils the following requirements as to financial capacity:

(i) Internal Resource Generation (IRG): The maximum internal resource generated by
such Person during any one of the most recent three years of business operations shall
not be less than one million dollars ($ 1,000,000) per MW Electric Capacity of the
Project or equivalent in any other currency as reflected in the audited accounts of such
Person. For this purpose, the most recent year of business operation shall be the most
recent financial year defined by the regulatory agency of the respective country of
business registration of such Person.

(i) Net Worth: The Net worth of such Person shall not be less than two million dollars ($
2,000,000) per MW of the Electric Capacity of the Project or equivalent in any other
currency. For this purpose, such Person’s Net Worth is defined as the average of the
net worth reflected in the audited annual accounts of the most-recent three years of
business operations. For this purpose, the most recent year of business operation shall
be the most recent financial year defined by the regulatory agency of the respective
country of business registration of such Person.

(iti) Annual Turnover: The annual turnover of such Person shall not be less than four
million dollars ($ 4,000,000) per MW of the Electric Capacity of the Project or
equivalent in other currency. For this purpose, such Person’s Annual Turnover is
defined as the average turnover as reflected in the audited annual accounts of the most-
recent three years of business operations. For this purpose, the most recent year of
business operation shall be the most recent financial year defined by the regulatory
agency of the respective country of business registration of such Person.

The above financial capability requirements shall be defined and computed in following
manner:

(i) Internal Resource Generation (IRG)
IRG = Profit after Tax (PAT), but adjusted as follows.
Add: Decrease in Net Current Assets (excluding cash)
Add: Depreciation and Amortization

93



Draft for discussion purposes only
Attorney-Client privileged communication

(d)

Add: Any other non-cash expenditure (including deferred tax)
Subtract: Scheduled Loan repayments and increase in Net Current Assets
(excluding cash)

Provided when an existing loan has been repaid through the proceeds of the new
loan, then to the extent the proceeds of the new loan have been used to repay the
existing loan, such repayment of existing loan shall not be considered for the
purposes of computation of Internal Resource Generation.

(ii) Net Worth
Net worth = Equity share capital
Add: Reserves
Subtract: Revaluation Reserves
Subtract: Intangible Assets
Subtract: Miscellaneous Expenditures to the extent not written off and carry
forward losses.

A Person who fulfils the following requirements as to technical capacity:

Such Person must meet the technical requirement of possessing experience in “Developing
Projects” (ground mounted/rooftop projects) in the solar energy industry as per the

following:
Minimum experience
required

Cumulative in last three 5 MW

years

At least one project of 2 MW

minimum capacity
Where,
(i)  “Developing a Project” means successful commissioning of a project and declaring

(ii)

(iii)

commercial operation, in which such Person— (i) was a contractor for engineering,
procurement and construction; or (ii) held an equity stake of not less than fifty one
percent (51%) at the time of declaring commercial operation; or (iii) developed the
project on its own balance sheet.

Persons, who procured renewable energy projects after their respective commercial
operation date, are not eligible to claim such projects to have been developed by such
Persons.

Such Person must demonstrate that it has at least three (3) years operations and
maintenance experience and has successfully conducted operations and maintenance
services on at least two (2) solar power projects of at least cumulative one (1) MW
capacity in the previous seven (7) years.
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e A Person who:

(i) does not have a history of non-performing contracts, i.e. non-performance of a
contract by such Person has not occurred as a result of such Person’s default since 1st
January 2011. Non-performance, as decided by the STELCO, shall include all
contracts where (A) non-performance was not challenged by such Person, including
through referral to the dispute resolution mechanism under the respective contract, or
(B) contracts that were so challenged but fully settled against such Person; but non-
performance shall not include contracts where the decision was overruled by the
dispute resolution mechanism. Non-performance must be based on all information on
fully settled disputes or litigation, i.e. dispute or litigation that has been resolved in
accordance with the dispute resolution mechanism under the respective contract and
where all appeal instances available to such Person have been exhausted.

(ii) does not have a consistent history of court/arbitral award decisions against such
Person since 1st January 2011.

(iii)has sound financial position and prospective long term profitability still sound
according to criteria set out in paragraph (c) of this Schedule 10 above after assuming
that all pending litigation will be resolved against such Person.
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	“Cause” means, in relation to the issuance, renewal, revocation, amendment or modification of any Permits and Approvals, any default, neglect or failure by the relevant party to abide by any Applicable Laws of Maldives or any of the terms and conditio...
	“Change in Law” means any of the following events occurring after the Contract Date as result of any action by any Governmental Authority:
	(a) such circumstance, event or condition, despite the, exercise of due care, diligence and application of Good Engineering and Operating Practices, could not be prevented, avoided or overcome by the Affected Party;
	(b) such circumstance, event or condition prevents the performance by the Affected Party of its obligations under or pursuant to this Agreement (save for payment obligations);
	(c) the Affected Party has taken all reasonable precautions, due care and measures to prevent, avoid or overcome the effect of such circumstance, event or condition on its ability to perform its obligations under this Agreement and to mitigate its con...
	(d) such circumstance, event or condition is not the direct or indirect result of a breach or failure by the Affected Party to perform any of its obligations under this Agreement;
	(e) such circumstance, event or condition is not as a result of the fault or negligence of the Affected Party; and
	(f) the Affected Party has given the other Party notice in accordance with UArticle 12.5(a)U,

	and shall consist of “Natural Force Majeure” and “Political Force Majeure”, provided that (i) an event shall be classified as a Natural Force Majeure Event or a Political Force Majeure Event only to the extent that such event, circumstance or combinat...
	12.3  UPolitical Force Majeure Event
	The term “UPolitical Force Majeure EventU” as used in this Agreement shall mean any one or more of the following that occurs in Maldives, is caused by the Government or directly affects Maldives:
	(a) acts of war (whether declared or not), invasion, armed conflict, act of foreign enemy or blockade;


	(i) ceasing to remain in full force and effect; or
	(ii) not being issued or renewed in a timely manner upon due application having   been properly made,
	provided that the exercise of any rights of a Government Authority pursuant to any Permit or Approval shall not constitute Political Force Majeure; and

	12.4  UCertain events not Force Majeure Events
	Notwithstanding that a Force Majeure Event occurrence may otherwise exist, the provisions of this UArticle 12U shall not excuse at least the following:
	(a) failure to make a payment of money in accordance with the Party's obligations under this Agreement;
	(b) any failure by the Seller or its contractors to obtain or maintain any Permits and Approvals due to negligence or default by the Seller or such contractor;
	(c) any failure to take into account prevailing conditions at the Site;
	(d) any failure by a contractor of the Seller which results in the failure or inability of the Seller to perform its obligations under this Agreement where the cause of such failure by the contractor does not arise out of a Force Majeure Event under t...
	(e) late performance by the Seller or any of its contractors caused by the failure of the Seller or such contractor to engage or hire qualified or adequate number of sub-contractors, suppliers, personnel or labour;
	(f) late delivery of equipment, machinery, plant or materials caused by negligent acts or omissions on the part of the Seller or any of its contractors;
	(g) inability to obtain or maintain adequate funding for the Project;
	(h) mechanical or electrical breakdown or failure of equipment, machinery or plant owned or operated by either Party due to the manner in which the equipment, machinery or plant has been operated or maintained;
	(i) delays resulting from reasonably foreseeable unfavourable weather or sea conditions or other similar reasonably foreseeable adverse conditions; and
	(j) submission of documents and/or drawings for approval by STELCO at a time which does not leave reasonably sufficient time for review thereof by STELCO.
	12.5  UObligations
	(a) If a Party (“UAffected PartyU”) desires to invoke Force Majeure Event as a cause for delay or failure in performance of any of its obligations under this Agreement (other than payment of money), it shall:
	(i) as soon as reasonably practicable and, in any event, no later than fourteen (14) Days of becoming aware, give notice to the other Party of the circumstance, event or condition which it alleges constitutes Force Majeure Event and an estimate of its...
	(ii) within thirty (30) Days of the date of a notice issued pursuant to UArticle 12.5(a)(i)U, provide a report concerning Force Majeure Event and its effects, including particulars of the circumstance, event or condition, a general description of the ...
	(iii) at weekly intervals in the first month and fortnightly intervals thereafter for the duration of the Force Majeure Event, provide updates as to the matters set out in UArticle 12.5(a)(ii)U.
	(b) The Affected Party shall:
	(i) make all reasonable efforts to prevent and reduce to a minimum and mitigate the effect of any delay occasioned by a Force Majeure Event, including recourse to alternate sources of services, equipment and materials;
	(ii) as soon as reasonably possible, and in accordance with Good Engineering and Operating Practices, ensure the resumption of normal performance of this Agreement after the cessation of the Force Majeure Event or its effects and shall otherwise perfo...
	(iii) within five (5) Days following the cessation of a Force Majeure Event, submit to the other Party reasonable proof of the nature of such delay and its effect upon the performance of its obligations under this Agreement.

	12.6  UEffects of Force Majeure Events Generally
	(a) The Affected Party shall not be liable for any delay or failure in performing its obligations under this Agreement due to a Force Majeure Event, provided that no relief shall be granted to the Affected Party pursuant to this UArticle 12 Uto the ex...
	(i) would have nevertheless been experienced by the Affected Party had Force Majeure Event not occurred; or
	(ii) was caused by the failure of the Affected Party to comply with its obligations under UArticle 12.5(b)(i)U.

	(b) If a Force Majeure Event occurs that affects either Party, such event may be invoked only with respect to any Facility or Facilities affected by such event and not with respect to any other Facility or other part of the Project not so affected, pr...
	(c) Save  as  provided  in  this Agreement, the Party not claiming Force Majeure  Event shall  not  bear  any  liability  for  any  loss  or  expense  suffered  by  the Affected Party as a result of a Force Majeure Event.

	12.7 UEffects of Force Majeure Events
	(a) If prior to the Commercial Operation Date, a Force Majeure Event occurs which results in material damage to or loss of a Facility or Facilities or a delay in achieving the Commercial Operation Date by the Scheduled Commercial Operation Date or the...
	(i) the Parties shall consult with one another as soon as practicable after the giving of a notice as provided in UArticle 12.5(a)U concerning the effect of such Force Majeure Event upon the Commercial Operation Date, and the Scheduled Commercial Oper...
	(ii) if the Parties are unable to agree upon the equitable adjustment to the Scheduled Commercial Operation Date within a period of thirty (30) Days from the date the notice referred to in UArticle 12.5(a)U is received, the Dispute shall be resolved i...
	(b) If the effects of a Natural Force Majeure Event continue for more than one hundred eighty (180) Days such that either Party is unable to fulfill its obligations under this Agreement, either Party may terminate this Agreement in accordance with UAr...
	(c) If due to a Political Force Majeure Event a Site becomes unavailable to the Seller, STELCO shall pay Deemed Generation Charges to the Seller in accordance with UArticle 4.7U.
	(d) If the effects of a Political Force Majeure Event continue for more than one hundred eighty (180) Days, such that either Party is unable to fulfill its obligations under this Agreement, the Seller shall be entitled to Deemed Generation Charges in ...

	12.8 UExtension of Term
	12.9 UPayment Obligations Not Excused by Force Majeure
	12.10 UChange in Law or relocation of the Site affecting Financial Return
	(a) In the event of a Change in Law, other than on account of the circumstances set out in UArticle 8.7U:
	(i) from which the Seller is not exempt; and
	(ii) which materially and/or adversely reduces the expected revenue of the Seller and/or increases the costs relating to the Project; and
	(iii) the adverse effect of such Change in Law is not of an ongoing nature and affects the expected revenue of the Seller and/or the costs of the Project only once,
	subject to the limits set out in UArticle 12.10(d)U, STELCO shall pay under this Agreement such amount as is necessary to compensate the Seller for, and make the Seller whole with respect to, any loss in excess of Dollars [●]P1F P per Contract Year su...
	(b) In the event of a Change in Law:
	(i) from which the Seller is not exempt; and
	(ii) which materially and/or adversely reduces the expected revenue of the Seller and/or increases the costs relating to the Project; and
	(iii) the adverse effect of such Change in Law is of an ongoing nature, or
	subject to the limits set out in UArticle 12.10(d)U, the Tariff shall be revised as necessary to compensate the Seller for, and make the Seller whole with respect to any ongoing reduction in revenue or increase in cost suffered as a result of, such ma...
	(c) Subject to the limits set out in UArticle 12.10(e)U, in the event of a Change in Law that directly and materially reduces the cost or increases the revenue of the Seller, other than on account of the circumstances set out in UArticle 8.7U, the Sel...
	(d) In the event of a Change in Law as set forth in UArticle12.10(a)U and UArticle 12.10(b)U, the Seller shall assume the cost of such Change in Law up to a limit of [●]P3F P per Contract Year.  In the event that the cost to the Seller of any individu...
	(e) In the event of any Change in Law as set forth in UArticle 12.10(c)U, the Seller shall assume the benefit of the Change in Law upto a cumulative total of [●]P7F Pper Contract Year.  In the event any individual Change in Law exceeds [●]P8F Pper Con...
	(i) inability, failure, or refusal to pay debts as they mature; entry into an arrangement with or for the benefit of its creditors; consent to or acquiescence in the appointment of a receiver, trustee, or liquidator for a substantial part of Seller's ...
	(ii) bankruptcy, winding up, reorganization, insolvency, arrangement, or similar proceeding instituted by or against Seller under the laws of any jurisdiction, which proceeding is not dismissed within ninety (90) Days;
	(iii) any action or answer in a bankruptcy, winding up, reorganization, insolvency, arrangement, or similar proceeding in which Seller approves of, consents to, or acquiesces in, any such proceeding; or
	(iv) the levy of any distress, execution, or attachment upon Seller's property which shall  substantially interfere with Seller's performance hereunder; provided, that this form of insolvency shall not be deemed to have occurred if the insolvency is c...

	(i)  the Parties are not able to agree under UArticle 16.2U (Negotiation) on an amicable resolution to such Dispute; and
	(ii) this Agreement expressly provides that such Dispute shall be referred to an Expert or the Parties agree in writing that such Dispute shall be referred to an Expert.
	(i) any such sum shall be due and payable within seven (7) Days of receipt by the Parties of written notice of such decision, unless the Expert decides otherwise; and
	(ii)  interest shall accrue at the rate of Reference Rate plus two per cent (2%), compounded annually, from the date expiry of the period mentioned in UArticle 16.3(h)(i)U. Provided that if the sum specified in UArticle 16.3(h)(i)U includes any intere...
	(i) The tests that are conditions to commencement of commercial operations of the Project under the Permits and Approvals, the Interconnection Requirements, if any, any engineering, procurements and construction contracts for the Project, any operatin...
	(ii) Metering:  inspections and acceptance:
	(iii) AC side of the facility installation (low voltage and medium voltage): visual inspections, tests and standards:
	(iv) DC side of PV installation: visual inspections and standards:
	(v) System commissioning: documentation, insulation tests, array string performance tests:
	(vi) Rating of the PV system facility:
	(vii) Monitoring and data management system: functionality per plant and in control room
	(a) A Person who has not been determined to be ineligible by the World Bank in accordance with the World Bank Anti-Corruption Guidelines.
	(b) A Person, who is not a resident of a country that:
	(c) A Person who fulfils the following requirements as to financial capacity:
	(d) A Person who fulfils the following requirements as to technical capacity:
	(e) A Person who:
	(i) does not have a history of non-performing contracts, i.e. non-performance of a contract by such Person has not occurred as a result of such Person’s default since 1st January 2011. Non-performance, as decided by the STELCO, shall include all contr...
	(ii) does not have a consistent history of court/arbitral award decisions against such Person since 1st January 2011.
	(iii) has sound financial position and prospective long term profitability still sound according to criteria set out in paragraph (c) of this Schedule 10 above after assuming that all pending litigation will be resolved against such Person.




