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1.0 Employers Requirement 

Scope of Works 

a) This project includes 100 Housing units constructed at different stages . 

The structure of all the Housing units is completed.

CATEGORY  QTY 

ORANGE 4 
RED 6 
MAGENTA 18 
WHITE 6 
GREY 17 
CYAN 8 
GREEN 13 
PURPLE 13 
BLUE 13 
BLACK 1 
DARK GREEN 1 

TOTAL  100 

b) The stages are categorized based on the progress of work as per annex 2.

c) Progress of each of these housing units is presented in annex 3A and annex 3B.

Bidders are to check and verify and give prices accordingly.

d) A typical floor plan for the Housing units is given in annex 4. Floor plan may 

vary slightly.

e) 100 housing unit completions is a continuation of partially completed structures,

thus the Contractor is required to do a detailed assessment of the remaining works.

f) Contractor is required to submit detailed drawings for the existing structures. The

contractor shall submit the raw soft copies of all the below mentioned detailed design

documents

a. Architectural drawings

b. Electrical drawings including wiring diagrams, lighting fixtures, control

panels, etc.

c. Mechanical, including air conditioning and/or ventilation systems

d. Plumbing layout including pipe diagrams and schedules, fixtures, etc.

g) The Works shall be carried out in accordance with the approved drawings, Bill of

Quantities and standard technical specifications
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h) The Contractor shall be responsible for acquiring all the materials required for the

completion of the housing units.

i) Contractor is required to propose appropriate solutions and submit work

methodology for repair of the existing structures which includes mould

remediation, cracks, corrosion of exposed steel bars and repair of damp patches.

j) Contractor is required to remove all fixed elements of the units which are not

complying structural standards.

k) All purlins and rafters which are defected must be removed and replaced with an

appropriate material and specification

l) All existing roofing sheets must be removed and replaced with Lysaght brand

roofing sheets or equivalent specification

m) All Rockwool insulations must be removed and replaced with an appropriate

material and specification

n) Ceiling areas damaged needs to be replaced with an appropriate material and

specification.

o) All doors and windows that are already fixed needs to be sealed with an

appropriate material.

p) Damaged Tiling areas need to be replaced.

q) Electrical Cables, Electrical fittings, sanitary ware, doors and windows that are

damaged need to be replaced with appropriate material and specification.

r) Finishing works are to be carried out as per sub-clauses below

s) An elementary Bill of Quantities for the housing units are required to be submitted

by the bidders as per the format attached at annex 5

t) Final drawings, detailed BOQ and technical specifications shall be provided by the

Contractor and shall include provisions for all civil, architectural, structural,

electrical, plumbing and firefighting disciplines, once detailed drawings are approved

by the employer.

1.1.1 Specific requirements:  

1. Connection of utilities (electricity, water & sewerage) to that main lines

shall be included for each individual units

2. Site clearing and demarcation of work zones and bypasses. Contractor is

required to remove and transport all  construction waste and debris including

the existing construction waste and debris to a waste management facily

instructed by the island council
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General guideline: 

a) Electrical installation: Wiring for lighting and power shall be concealed

conduit except for spaces within DB’s closet and area above false ceiling,

which shall be exposed conduit/trunking. In each housing unit minimum of

three electric sockets in each room and one data/media and telephone points

shall be provided. All electrical wiring shall be in accordance with the

guidelines set out by the State Electric Company Ltd (STELCO).

b) Fire Rating: structural members and walls are to be designed to

accommodate the requirement of the local fire department.

c) Fire Protection System: Portable fire extinguishers

d) Site Visit: The Bidder, at the Bidder’s own responsibility and risk, is

encouraged to visit and examine the Site of Works and its surroundings and

obtain all information that may be necessary for preparing the Bid and

entering into a contract for construction of the Works.  The costs of visiting

the Site shall be at the Bidder’s own expense.

e) Supervision, inspection & test plan: the supervision, inspection and testing 

of the materials and works shall be carried out in accordance to normal 

industrial standards and practice, specifications, manuals and guidelines 

used in Maldives and as approved by MNPHI.

f) Earthing System: shall be installed in accordance with the requirement of

BS Code of Practice BS 7430, IEC 62305 and Rules and Regulations of

“STELCO” and “MEA” to provide a low impedance earthing systems and

connections for equipment earthing.

g) Approval of Materials and Systems

The materials and systems to be used in the building shall be approved by

the Employer prior to use or installation.

h) Luminaires

Adequate lighting shall be installed and the illumination levels shall

generally be in accordance to international IES and IEC standards.

Sitting Room / Dining Room / 

Kitchen / Toilets 

300 - 500 lux 

Garbage Area 200 lux 

Store Room 200 lux 
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Corridor / Lobby 150 lux 

Premises within Landscaped area 100-150 lux at working plane of 

0.2m 

1.2 Expected Schedule of Finishes 

Materials, fixtures and fittings used on exterior walls and surfaces shall be weather-proof, 

external finishing materials, including fixtures and fittings. 

Roofing sheets should be of “ Lysaght” brand or of any equivalent material and specification 

All the major materials, fixtures and fittings shall be submitted to the Client for approval 

prior to installation or application.  

1. Bedrooms

Walls shall have preparatory sealer and two coats of emulsion paint finish equivalent to Nippon 
brand 

Ceiling shall be smoothed and finished with preparatory sealer and two coats of emulsion paint 
equivalent to Nippon Brand.  

Floors shall be of Homogenous Porcelain tiles of size 600mm x 600mm. Skirting of 
Homogenous Porcelain tiles should be provided.   

2. Toilets

Interior of walls shall have ceramic wall tiling of size 300mm x 600mm. 

A suspended Fibrous plaster board ceiling, concealing the plumbing pipeline shall be 
smoothed and finished with preparatory sealer and two coats emulsion paint equivalent to 
Nippon Paint  

Floors shall be of non-slippery homogeneous tile finish of size 300mm x 600mm. 

Toilets shall have adequate waterproofing. 

Windows: Powder coated aluminum frame with tinted frosted glass 

Doors: PVC doors  

3. Sitting/Kitchen and Dining / Common Areas

Walls shall have preparatory sealer and two coats of emulsion paint finish equivalent to Nippon 
brand 

Ceiling should be a suspended Fibrous plaster board  
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Floors shall be of Homogenous Porcelain tiles of size 600mm x 600mm. Skirting of 
Homogenous Porcelain tiles should be provided.   

Windows:  Powder coated aluminum frame with tinted frosted glass 

Doors: Timber door frame with timber panels   

4. Laundry

Walls shall have ceramic wall tiling (300mm x 600mm) up to 1.8m high from floor finish 
level. The rest of the walls may be paint finished with preparatory sealer and two coats of 
emulsion paint equivalent to Nippon brand.  

Floors shall be of homogeneous porcelain tile finish of size 600mm x 600mm 

5. Garbage area, Common area, Store Room, Outdoor area, Entrance

Walls shall have preparatory sealer and two coats of emulsion paint finish equivalent to Nippon 
brand 

Ceiling of entrance/parking area should be of a suspended ceiling of fibrous plaster board.  

Ceiling of Garbage room shall be smoothed and finished with preparatory sealer and two coats 
of emulsion paint equivalent to Nippon Brand 

Location/ 

Area 
Floor Skirting Wall Ceiling Partition Doors/window 

Garbage 

area 

Homogeneous 

tiles (600mm x 

600mm) + 2 

coats of 

waterproofing 

(brush bond) 

- 

Homogene

ous/Porcela

in tiles 

(300mm x 

600mm) 

Fibrous 

plaster 

board 

ceiling 

Brick 

wall 

Powder coated 

aluminum frame 

with aluminum 

panels   

Store Room 

/ Common 

Area  

Homogeneous 

porcelain tile 

finish of size 

600mm x 600mm 

Wall sealer 
and two 
coats of 
emulsion 
paint finish 
equivalent 
to Nippon 
brand 

Fibrous 

plaster 

board 

ceiling 

Brick 

wall 

Powder coated 

aluminum frame 

with aluminum 

panels   

Outdoor 

tiled area 

Homogeneous 

tiles (600mm x 

Homoge

neous 

Ceramic 

wall tiles 

Fibrous 

plaster 

Concrete 

/ Brick 

Powder coated 

aluminum frame 
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600mm) + 2 

coats of 

waterproofing 

(brush bond) 

tiles (300mm x 

600mm) 

board 

ceiling 

wall with tinted / clear   

glass   

Entrance  
Epoxy flooring 

system 

Matte wall 

paint 

Fibrous 

plaster 

board 

ceiling 

Brick 

wall 

Powder coated 

aluminum frame 

with tinted / clear   

glass 

1.3 Additional Information 

1. Final price should be exclusive of the import duty for any imported construction

material, equipment, machinery, etc.

2. The price also should include electricity and water required for the project.

3. Project costing - The project is a lump sum contract. The Contractor shall

submit a work breakdown schedule within ten working days from project award,

indicating the price break down and the durations for each task. The work

breakdown schedule will then be used as a basis for measuring the works

completed in order to issue the interim payments.

4. It is contractors’ responsibility to allow for and obtain all the permits required

from regulatory authorities / service providers etc.

5. Demolition waste and debris shall be transported to designated waste

management site.

6. Finalized work schedule- The contractor shall submit a finalized work schedule

within 10 days from the date of receipt of the Letter of Acceptance.

1.4 General Design Obligations of the Contractor 

1. The Contractor shall carry out, and be responsible for the design of the Works.

Basic design shall be in accordance with the concept drawings provided. Detail Design 

shall be prepared by qualified designers who comply with the following criteria: 

a) Architect

i. A registered architect at his/her country with minimum 05 years of 

architectural design experience.  Must have designed at least 2 buildings of 

similar scale within this period.
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b) Civil/Structural Engineer

i. A registered engineer at his/her country with 05 years of experience in 

structural design of buildings of similar scale.

c) Services Engineer

i. Minimum bachelor’s degree and 05 years of experience in service design of 

buildings of similar scale.

1.4.1 Tests on Completion 

Upon completion of the building Contractor shall allow for testing of the services installed in 

the building as part of commissioning.  

1.4.2 Contractors’ Documents 

The Contractor shall submit an assessment report which includes defects and work 

methodology for repair of the existing structures for approval of the Employer prior to start 

of civil works. Typical Floor layout of Housing units is to be submitted.  The floor plans 

should be to a scale of 1:100 or 1:200, and shall include the furniture layout, fixtures, 

fittings and the column positions.  Upon completion of civil work, contractor is required 

to submit as-built drawings and final progress payment will be released upon approval of 

the as-built drawings. The materials used for construction shall be of good quality, with a 

design life of 50 years and where necessary design shall incorporate renewable 

energy and sustainable design components where practical.  

1.4.3 The Bidder shall submit the following with the bid 

1. Elementary Bill of Quantities as per the given format.

2. Proposed equipment for works and work methodology.

3. Proposed Personnel as per clause 1.4

4. Preliminary work schedule - The contractor shall submit a proposed work schedule

with the bid. This work schedule shall indicate the major works to be carried out

under the scope of the project. The work schedule shall clearly show the proposed

start and end dates for all the project stages and the total project duration proposed.







ANNEX  - 02
PROGRESS OF WORK FOR CATEGORIZED STAGES  - REMEDIAL AND COMPLETION OF 100 HOUSING UNITS 

SUMMARY OF WORKS DONE IN HDH.NOLHIVARANFARU

Concrete works 
Foundation 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% QTY

Columns 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% ORANGE 4
Roof beams 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% RED 6
Lintel beams 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% MAGENTA 18
Floor Screed 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% WHITE 6
Block works GREY 17
Exterior Masonry works 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% CYAN 8
Interior Masonry works 100% 100% 100% 100% 100% 100% 100% 100% GREEN 13
Plastering PURPLE 13
Exterior Plastering 100% 85% 85% 85% 85% 100% 100% BLUE 13
Interior Plastering 100% 85% 85% 100% 100% BLACK 1
Roofing Works DARK GREEN 1
Roofing frame 100% 100% 100% 100% 100% 100% 100% 100% 100

Rock wool installation 100% 100% 100% 100% 100% 100% 100% 100%

Roofing sheet installation 100% 100% 100% 100% 100% 100% 100% 100%

Gutter and downpipe 50% 50% 50% 50% 50%

Finishing Works 
Interior Painting 100% 100%

Exterior Painting 100% 100% 100%

Ceiling works (Interior & Exterioir) 70% 100% 100%

Tiling 85% 70% 70%

Doors 30% 15%

Windows 80%

Utilities 
Plumbing 80% 80% 80%

Electrical wiring 80% 20% 100% 100%

Installation of Electrical fittings 50%

Installation of Sanitary ware 80%

Well 100%

TOTAL 

CATEGORY 

DESCRIPTION OF WORKS 



ANNEX  - 3A
PROGRESS OF WORK FOR HOUSING UNITS  - REMEDIAL AND COMPLETION OF 100 HOUSING UNITS 

SUMMARY OF WORKS DONE IN HDH.NOLHIVARANFARU 

HOUSING UNIT NUMBER 

1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24 25 26 27 28 29 30 31 32 33 34 35 36 37 38 39 40 41 42 43 44 45 46 47 48 49 50
Concrete works 
Foundation 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100%

Columns 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100%

Roof beams 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100%

Lintel beams 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100%

Floor Screed 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100%

Block works 
Exterior Masonry works 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100%

Interior Masonry works 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100%

Plastering `

Exterior Plastering 100% 100% 100% 100% 100% 85% 85% 85% 85% 85% 85% 85% 85% 85% 85% 85% 85% 85% 85% 100% 85% 85% 85% 85%

Interior Plastering 100% 100% 100% 100% 100% 85% 85% 85% 85% 85% 85% 85% 85% 85% 85% 85% 85% 85% 85% 100% 85%

Roofing Works 
Roofing frame 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100%

Rock wool installation 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100%

Roofing sheet installation 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100%

Gutter and downpipe 50% 50% 50% 50% 50% 50% 50% 50% 50% 50% 50% 50% 50% 50% 50% 50%

Finishing Works 
Interior Painting 100% 100%

Exterior Painting 100% 100% 100% 100% 100% 100%

Ceiling works (Interior & Exterioir) 70% 70% 70% 70% 100% 100%

Tiling 85% 85% 85% 85% 70% 70%

Doors 15% 30%

Windows 80%

Utilities 
Plumbing 80% 80% 80% 80% 80% 80%

Electrical wiring 80% 80% 80% 80% 100% 20% 20% 20% 20% 20% 20% 20% 20% 100% 20%

Installation of Electrical fittings 50%

Installation of Sanitary ware 80%

Water Pump  100% 100% 100% 100%

DESCRIPTION OF WORKS 



ANNEX  - 3B
PROGRESS OF WORK FOR HOUSING UNITS  - REMEDIAL AND COMPLETION OF 100 HOUSING UNITS 

SUMMARY OF WORKS DONE IN HDH.NOLHIVARANFARU 

51 52 53 54 55 56 57 58 59 60 61 62 63 64 65 66 67 68 69 70 71 72 73 74 75 76 77 78 79 80 81 82 83 84 85 86 87 88 89 90 91 92 93 94 95 96 97 98 99 100
Concrete works 
Foundation 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100%

Columns 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100%

Roof beams 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100%

Lintel beams 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100%

Floor Screed 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100%

Block works 
Exterior Masonry works 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100%

Interior Masonry works 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100%

Plastering 
Exterior Plastering 85% 85% 85% 85% 85% 85% 85% 85% 85% 85% 85% 85% 85% 85% 85% 85% 85% 85% 85% 85% 85% 85% 85% 85% 85% 85% 85%

Interior Plastering 85% 85% 85% 85%

Roofing Works 
Roofing frame 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100%

Rock wool installation 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100%

Roofing sheet installation 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100%

Gutter and downpipe 50% 50% 50% 50% 50% 50% 50% 50% 50% 50% 50% 50% 50% 50% 50% 50% 50% 50% 50% 50% 50% 50%

Finishing Works 
Interior Painting
Exterior Painting 
Ceiling works (Interior & Exterioir) 
Tiling 
Doors 
Windows 
Utilities 
Plumbing 
Electrical wiring 20% 20% 20% 20%

Installation of Electrical fittings 
Installation of Sanitary ware 
Water Pump  

HOUSING UNIT NUMBER 
DESCRIPTION OF WORKS 





ANNEX - 05

REMEDIAL AND CONTINUATION OF 100 HOUSING UNITS AT HDH.NOLHIVARANFARU

No Item Amount

1.1      Detail assesment of remaining works and submission of 
defects report

1.2      Detailed drawings, Bill of quantities and Technical 
Specification

1.3      Preliminaries 

1.4      Concrete works

1.5      Masonry and Plastering works

1.6      Doors and windows

1.7      Ceiling Works and Wood Works 

1.8      Floor and Wall Finishes 

1.9      Painting works

2.0      Roofing works

2.1      Electrical Installations 

2.2      Hydraulics and Drainage 

2.3      Fire Protection System 

2.4      External works

2.5      Additions/Ommissions

GRAND TOTAL

ELEMENTARY BILL OF QUANTITIES

G.S.T 6%
SUBTOTAL




