
Summary 

Schedule no: Description Total

1 Schedule 1- Design

2 Schedule 2- General Works 

3 Schedule 3- Water Supply System Works 

4 Schedule 4- Gravity Sewerage System

5 Schedule 5- Provsional Sums  

Subtotal 

GST (6%)

Total 

Schedule 1- Design

Item Description Unit Rate Total

1 Survey 

Carrying out the Topographic, Bathymatric and Social Surveys as 

specified in the Employers Requirment LS

2 Concept Design

 Preperation of Concept Design for Water Supply and Sewerage 

System as specified in the Employers Requirment LS

3 EIA 

Carrying out the EIA for the project based on concept Design Report 

and as specified in the Employers Requirement 

4 Detailed Design 

 Preperation of Detailed Design for Water Supply and Sewerage 

System as specified in the Employers Requirment LS

Total 

Design and Build Basis for Construction of Water Supply and Sewerage Facilities in Sh.Komandoo



Schedule 2- General Works 

Item Description Unit Rate Total

1 Contractual Requirements LS

Provide & Maintain all necessary Insurances, Guarantees and 

Securities.

2 Project Management LS

Allow for all on and off site management cost including costs of 

foreman and assistants, temporary services, telephone, fax, 

hoardings & similar.

3 Mobilisation LS

Allow for Establishment of Contractors office, Labour Camps and 

transportaion of Equipment and Materials etc

4 Site Preperation LS

Clearing grass, bushes, shrubs, saplings, uprooting rank vegetation all 

along the pipeline route and removal & disposal of rubbish to 

approved tips anywhere in the island as directed by the Engineer-in-

charge, etc

5 Construction of Administration and RO plant Building LS

Foundation works , Structural Works, Masonry, Plastering, Plot 

boundary works and Finishing works etc as per the approved 

drawings and Employers Requirements 

Total 



Schedule 3- Water Supply System Works 

Item Description Unit Rate Total

1 Distribution Network LS

Supply and Installation of HDPE pipe network as per the design 

including provision of house connections with meters

2 RW Collection Network LS

Supply and Installation of Pipes for gravity rainwater collection 

networ k from all public buildings 

3 Water Intake Boreholes LS

Construction of boreholes as per the employers requirement and 

approved designs

4 RO Plant & Pumping System LS

Supply and Installation of RO plants, Distribiution Pumps as per 

Employers Requirement 

5 Brine Discharge outfall LS

Installation of HDPE brine discharge line as per the Employers 

Requirment 

6 Storage tanks LS

Supply and Installation of Storage tanks as per the Employers 

Requirement 

7 Mechanical and Electrical Works LS
Supply and Installation of electrical and mechanical components 

required as per approved drawings including provision of power 

supply from feeder cable 

8 Solar PV LS

Provision of Solar Panels on Plant building Roof Catchment and 

provision of Neccesary Equipments to utilise PV in RO plant operation 

9 Testing & Commissioning LS

Carrying out testing and commissioning as per the employers 

requirment for all components of the system

Total 



Schedule 4- Gravity Sewerage System

Item Description Unit Rate Total

1 Gravity sewer network LS

Supply and Installation of UPVC pipes and Intallation of Manholes, 

cleanouts, lateral connectons and provision of house inspection 

chambers as per the approved drawings , etc

2 Pumping mains Network LS

Supply and Installation of HDPE pumping main as per the approved 

drawings etc.

3 Supply and Intallation of Pumps LS

Supply and Installtion of all pumps required for pumping 

stations/liftstation or outfall disharge station as per the approved 

drawings 

4 Civil Works for Pump Stations LS

Carrying out the concrete works and finishing works of PS/LS as per 

the approved drawings and Employers requirement etc

5 Sea outfall LS

Installtion of HDPE pipes and Ballast blocks as per the approved 

drawings 

6 Mechanical and Electrical LS

Supply and Installation of electrical and mechanical components 

required as per approved drawings including provision of power 

supply from feeder cable 

7 Provision of Equipments for O&M and Spare parts LS

Providing spare parts and Equipments required for operation and 

maintances of the system including  O&M Manuals etc as per the 

employers requirments and approved designs 

8 Testing & Commissioning LS

Carrying out testing and commissioning as per the employers 

requirment for all components of the system

9 Jetting Machine LS

Supply of jetting machine as per the requirments stated in Employers 

Requirment 

Total 

Schedule 5- Provsional Sums  

Item Description Unit Qty Rate Total

1.0 Schedule 3- Water Supply System Works 

1.1 Provision of house connections with meters nos 38

2.0 Schedule 4- Gravity Sewerage System

2.1
provision of house Connection with laterals and inspection chambers 

as per the approved drawings nos 38

Total


