Design and Build Basis for Construction of Water Supply and Sewerage Facilities in Sh.Kanditheem

Summary

Schedule no: Description Total

Schedule 1- Design

Schedule 2- General Works

Schedule 3- Water Supply System Works

HIWIN|=

Schedule 4- Provsional Sums

Subtotal

GST (6%)

Total

Schedule 1- Design

Item Description Unit Rate Total

1|Survey

Carrying out the Topographic, Bathymatric and Social Surveys as
specified in the Employers Requirment LS

N

Concept Design

Preperation of Concept Design for Water Supply System as specified
in the Employers Requirment LS

3[EIA

Carrying out the EIA for the project based on concept Design Report
and as specified in the Employers Requirement

IS

Detailed Design

Preperation of Detailed Design for Water Supply System as specified
in the Employer's Requirment LS

Total




Schedule 2- General Works

Item Description Unit Rate Total

1|Contractual Requirements LS
Provide & Maintain all necessary Insurances, Guarantees and
Securities.

2|Project Management LS
Allow for all on and off site management cost including costs of
foreman and assistants, temporary services, telephone, fax,
hoardings & similar.

3| Mobilisation LS
Allow for Establishment of Contractors office, Labour Camps and
transportaion of Equipment and Materials etc

4|Site Preperation LS
Clearing grass, bushes, shrubs, saplings, uprooting rank vegetation all
along the pipeline route and removal & disposal of rubbish to
approved tips anywhere in the island as directed by the Engineer-in-
charge, etc

5|Construction of Administration and RO plant Building LS

Foundation works , Structural Works, Masonry, Plastering, Plot
boundary works and Finishing works etc as per the approved
drawings and Employers Requirements

Total




Schedule 3- Water Supply System Works

Item

Description

Unit

Rate

Total

[y

Distribution Network

LS

Supply and Installation of HDPE pipe network as per the design
including provision of house connections with meters

N

RW Collection Network

LS

Supply and Installation of Pipes for gravity rainwater collection
networ k from all public buildings

w

Water Intake Boreholes

LS

Construction of boreholes as per the employers requirement and
approved designs

RO Plant & Pumping System

LS

Supply and Installation of RO plants, Distribiution Pumps as per
Employers Requirement

u

Brine Discharge outfall

LS

Installation of HDPE brine discharge line as per the Employers
Requirment

(2]

Storage tanks

LS

Supply and Installation of Storage tanks as per the Employers
Requirement

~N

Mechanical and Electrical Works

LS

Supply and Installation of electrical and mechanical components
required as per approved drawings including provision of power
supply from feeder cable

[

Solar PV

LS

Provision of Solar Panels on Plant building Roof Catchment and
provision of Neccesary Equipments to utilise PV in RO plant operation

o

Testing & Commissioning

LS

Carrying out testing and commissioning as per the employers
requirment for all components of the system

Total

Schedule 4- Provsional Sums

Item

Description

Unit

Qty

Rate

Total

1.0

Schedule 3- Water Supply System Works

1.1

Provision of house connections with meters

nos

31

Total




