
Summary 
Schedule no: Description Total

1 Schedule 1- Design
2 Schedule 2- General Works 
3 Schedule 3- Water Supply System Works 
4 Schedule 4- Gravity Sewerage System
5 Schedule 5- Provsional Sums  

Subtotal 
GST (6%)
Total 

Schedule 1- Design
Item Description Unit Rate Total

1 Survey 
Carrying out the Topographic, Bathymatric and Social Surveys as 
specified in the Employers Requirment LS

2 Concept Design
 Preperation of Concept Design for Water Supply and Sewerage 
System as specified in the Employers Requirment LS

3 EIA 
Carrying out the EIA for the project based on concept Design Report 
and as specified in the Employers Requirement 

4 Detailed Design 
 Preperation of Detailed Design for Water Supply and Sewerage 
System as specified in the Employers Requirment LS

Total 

Design and Build Basis for Construction of Water Supply and Sewerage Facilities in Th.Vandhoo



Schedule 2- General Works 
Item Description Unit Rate Total

1 Contractual Requirements LS
Provide & Maintain all necessary Insurances, Guarantees and 
Securities.

2 Project Management LS
Allow for all on and off site management cost including costs of 
foreman and assistants, temporary services, telephone, fax, 
hoardings & similar.

3 Mobilisation LS
Allow for Establishment of Contractors office, Labour Camps and 
transportaion of Equipment and Materials etc

4 Site Preperation LS
Clearing grass, bushes, shrubs, saplings, uprooting rank vegetation all 
along the pipeline route and removal & disposal of rubbish to 
approved tips anywhere in the island as directed by the Engineer-in-
charge, etc

5 Construction of Administration and RO plant Building LS
Foundation works , Structural Works, Masonry, Plastering, Plot 
boundary works and Finishing works etc as per the approved 
drawings and Employers Requirements 

Total 



Schedule 3- Water Supply System Works 
Item Description Unit Rate Total

1 Distribution Network LS

Supply and Installation of HDPE pipe network as per the design 
including provision of house connections with meters

2 Water Intake Boreholes LS
Construction of boreholes as per the employers requirement and 
approved designs

3 RO Plant & Pumping System LS
Supply and Installation of RO plants, Distribiution Pumps as per 
Employers Requirement 

4 Brine Discharge outfall LS
Installation of HDPE brine discharge line as per the Employers 
Requirment 

5 Storage tanks LS
Supply and Installation of Storage tanks as per the Employers 
Requirement 

6 Mechanical and Electrical Works LS
Supply and Installation of electrical and mechanical components 
required as per approved drawings including provision of power 
supply from feeder cable 

7 Solar PV LS

Provision of Solar Panels on Plant building Roof Catchment and 
provision of Neccesary Equipments to utilise PV in RO plant operation 

8 Testing & Commissioning LS
Carrying out testing and commissioning as per the employers 
requirment for all components of the system

Total 



Schedule 4- Gravity Sewerage System
Item Description Unit Rate Total

1 Gravity sewer network LS

Supply and Installation of UPVC pipes and Intallation of Manholes, 
cleanouts, lateral connectons and provision of house inspection 
chambers as per the approved drawings , etc

2 Pumping mains Network LS
Supply and Installation of HDPE pumping main as per the approved 
drawings etc.

3 Supply and Intallation of Pumps LS
Supply and Installtion of all pumps required for pumping 
stations/liftstation or outfall disharge station as per the approved 
drawings 

4 Civil Works for Pump Stations LS

Carrying out the concrete works and finishing works of PS/LS as per 
the approved drawings and Employers requirement etc

5 Sea outfall LS
Installtion of HDPE pipes and Ballast blocks as per the approved 
drawings 

6 Mechanical and Electrical LS
Supply and Installation of electrical and mechanical components 
required as per approved drawings including provision of power 
supply from feeder cable 

7 Provision of Equipments for O&M and Spare parts LS

Providing spare parts and Equipments required for operation and 
maintances of the system including  O&M Manuals etc as per the 
employers requirments and approved designs 

8 Testing & Commissioning LS
Carrying out testing and commissioning as per the employers 
requirment for all components of the system

9 Jetting Machine LS
Supply of jetting machine as per the requirments stated in Employers 
Requirment 

Total 

Schedule 5- Provsional Sums  
Item Description Unit Qty Rate Total

1.0 Schedule 3- Water Supply System Works 
1.1 Provision of house connections with meters nos 8
2.0 Schedule 4- Gravity Sewerage System

2.1
provision of house Connection with laterals and inspection chambers 
as per the approved drawings nos 8

Total


