
 UNIT RATE  TOTAL 

1 General

The Contractor shall allow here for all costs for mobilization

as a lumpsum amount, or in a breakup provided by the

contractor, for all items in this contract which includes the

requirements as set in contract documents and drawings

including any regulatory requirements to complete the works

1.1
Expenditure incurred for Moblization of machinery and 

equipment
Item LS                  -   

1.2
Expenditure incurred in complying with the clauses   in 

section 01450 : Quality Control
Item LS                  -   

1.3

Expenditure incurred in complying with the clauses   in 

section 01500 : Construction Facilities &             Temporary 

Controls

Item LS                  -   

Expenditure incurred in complying with the clauses   in 

RECONSTRUCTION OF HARBORS PHASE 2- IN THE ISLANDS OF N. VELIDHOO AND R. INNAMAADHOO, THE 

MALDIVES

Bill 1 - Preliminaries and General Requirements

ITEM DESCRIPTION QTY UNIT
 USD  USD 

1.4
Expenditure incurred in complying with the clauses   in 

section 01720 : Field Engineering
Item LS                  -   

1.5

Provision and erection of notice boards 6 ft x 6 ft size

including cost and conveyance of material, labour charges

etc.

2 No                  -   

1.6
Allow sum for environmental monitoring during construction

phase as required in the approved EIA
Item LS                  -   

1.7
Expenditure incurred for Demobilisation of machinery and

equipment
Item LS                  -   

Total for Preliminaries & General Requirements

Carried to GENERAL SUMMARY
                 -   
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Bill 2- N.VELIDHOO ISLAND

ITEM UNIT QUANTITY RATE AMOUNT

REF. USD USD

2.1 Site Clearance

2.1.1 Item LS

2.1.2

M 295.00

2.1.3

Item LS

2.1.4

Item LS

2.2

m
3 55,068

2.3

2.3.1 m3 1,162

2.3.2 m
3 1,750

2.3.3 m2 3,230

2.3.4 m3 572

RECONSTRUCTION OF HARBORS PHASE 2- IN THE ISLANDS OF N. VELIDHOO AND R. INNAMAADHOO, THE 

MALDIVES

Demolition of existing Quay wall structures and
depositing the debris to acceptable locations as directed
by the Engineer.

Demolition of existing breakwater structures and
depositing the debris to acceptable locations as directed
by the Engineer.

ITEM DESCRIPTION

Site clearance for the harbour works, protection of
existing plants, services and utilities including
demolition of existing T jetty., making good the
surfaces at the end of the work

Breakwater Core:Core of the breakwater with rock
boulders W 400, including placing in layers, on lines
and levels as shown in Drawings.

Demolition of existing timber jetty and depositing the
debris to acceptable locations as directed by the
Engineer.

Breakwater Core: Core of the breakwater with dredged
soil filling on lines and levels as shown in Drawings.

Geotextile for breakwater as per specification, including
proper overlaps as per manufacturers instruction,
material, labour and equipment costs etc. complete.

Armour Layer: Rock boulders W400 Armour rocks in
two layers, laid to the slopes defined in drawings and to
lines and levels indicated including making good the top
surface.

Dredging harbour basin to  -3.00m levels

Inclusive of dredging below quay walls and harbour
area to a depth of MSL-3.00m and to the required
shape as specified and shown on drawings and
depositing the dredged material for reuse for the
contract scope and carting away the remaining
materials to any acceptable locations as directed by the
Engineer. 2m clearance from the proposed breakwater
edge/ dredge limit and a slope of 1:1.5 at the dredged
cut has to be maintained. 

BREAK WATERS - Construction inclusive of all

materials and workmanship as shown in the

drawings

PAGE TOTAL
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Bill 2- N.VELIDHOO ISLAND

ITEM UNIT QUANTITY RATE AMOUNT

REF. USD USD

RECONSTRUCTION OF HARBORS PHASE 2- IN THE ISLANDS OF N. VELIDHOO AND R. INNAMAADHOO, THE 

MALDIVES

ITEM DESCRIPTION

2.3.5 m3 695

2.3.6 m
3 2,250

2.3.7 m
3 1,498

2.4

2.4.1 m2 1,136

2.4.2 M 140

2.5

2.5.1 m 337

2.5.2 m 337

2.5.3 No. 84

QUAY WALL

Supply and fix precast Quay walls with transportation
of all materials, tools and installation at site with all
workmanship includingwith marine proof adhesives to
lines and levels as shown in drawings including
necessary interlocks & the like complete in all respect.

Cast in Situ concrete in Quay wall to grades, levels and
areas as indicated in the drawing including RCC
topping, construction of steps with handrails, reveals for
anchor hooks and finishing the works to smooth finish
as specified and shown on drawings

Armour Layer: Rock boulders W600 Armour rocks in
two layers, laid to the slopes defined in drawings and to
lines and levels indicated including making good the top
surface.

Armour Layer: Rock boulders W800 Armour rocks in
two layers, laid to the slopes defined in drawings and to
lines and levels indicated including making good the top
surface as walkway.

Armour Layer: Rock boulders W 1- 2 Tons Armour
rocks in two layers, laid to the slopes defined in
drawings and to lines and levels indicated including
making good the top surface.

REVETMENT USING CORAL DEBRIS- Construction

inclusive of all materials and workmanship as

shown in the drawings

Geotextile as per specification, including proper
overlaps as per manufacturers instruction, material,
labour and equipment costs etc. complete.

Armour layer: Using coral boulders available at site
from debris of existing breakwater/ quay wall structures
used as revetment laid to line, levels and slope as per
specifications and as shown on drawings.

PAGE TOTAL

Anchorage - Supply and fix 38mm dia , Mild steel tie
rods with tar coating and 1000x250x1000mm size
concrete block at every 4 meters interval along the quay
wall with necessary anchorage etc complete.
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Bill 2- N.VELIDHOO ISLAND

ITEM UNIT QUANTITY RATE AMOUNT

REF. USD USD

RECONSTRUCTION OF HARBORS PHASE 2- IN THE ISLANDS OF N. VELIDHOO AND R. INNAMAADHOO, THE 

MALDIVES

ITEM DESCRIPTION

2.5.4 No. 42

2.5.5 m3 2,861

2.6

2.6.1 m 150

2.6.2 m 150

2.6.3 No. 19

2.6.4 m3 2,150

2.6.5 m
2 413

2.7 OTHERS

2.7.1 No. 32

Supply & fix SS mooring hooks 20mm diameter for
Quay Wall as specifed and shown on drawings.

Cast in Situ concrete in Quay wall to grades, levels and
areas as indicated in the drawing including RCC
topping, construction of steps with handrails, reveals for
anchor hooks and finishing the works to smooth finish
as specified and shown on drawings

PAGE TOTAL

Mooring buoys:Allow sum for Costal Polyform Type A5
Mooring Bouys tied to a concrete block by 4m long
nylone rope and epoxy coated hook in the harbour
basin including concrete works as specifed and shown
on drawings.

Supply & fix SS mooring hooks 25mm diameter at 8m
spacing for caisson Wall as specifed and shown on
drawings.

Backfilling behind caisson walls with dredged materials
or other suitable material in layers to confirm proper
consolidation and laid with care including the cost of
equipment, labor etc necessary meeting all the contract
requirements and as specified and shown on drawings

Construction of concrete walkway above soil filling
behind the caissons 100mm thick, 2.75m width
including the cost of 50mm thick pcc below the top
course, all materials, labour, equipement etc complete
as per lines and levels shown on drawings.

Backfilling behind Quay walls with dredged materials or
other suitable material in layers to confirm proper
consolidation and laid with care to existing quay wall
including the cost of equipment, labor etc necessary
meeting all the contract requirements and as specified
and shown on drawings

CONCRETE CAISSON WALLS

Supply and install precast concrete walls installed up to
MSL-3.00m with marine proof adhesives to lines and
levels including necessary interlocks & the like and
including the cost of top beams at every 4m spacing etc
complete in all respect.
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Bill 2- N.VELIDHOO ISLAND

ITEM UNIT QUANTITY RATE AMOUNT

REF. USD USD

RECONSTRUCTION OF HARBORS PHASE 2- IN THE ISLANDS OF N. VELIDHOO AND R. INNAMAADHOO, THE 

MALDIVES

ITEM DESCRIPTION

2.7.2 No. 4

2.7.3 LS 1

PAGE TOTAL

Construction of a bridge 3m wide, connecting the
revetment and breakwater as per the lines and levels
shown on drawings including the cost of concrete
paving at entry and exit, cost of material, labour,
equipment etc complete in all respect.

Allow sum for Supply and Fixing of Solar Powered
Navigation Beacons having a minimum nominal light
range of 2 nautical miles, over breakwater heads as
shown on drawings including concrete works , finishes
and complete the work as per the specifications. 
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Bill 2- N.VELIDHOO ISLAND

ITEM UNIT QUANTITY RATE AMOUNT

REF. USD USD

RECONSTRUCTION OF HARBORS PHASE 2- IN THE ISLANDS OF N. VELIDHOO AND R. INNAMAADHOO, THE 

MALDIVES

ITEM DESCRIPTION

Bill Collection

Page 2

Page 3

Page 4

Page 5

Total of N. VELIDHOO Works

Carried over to SUMMARY PAGE
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Bill 3- R. INNAMAADHOO

ITEM UNIT QUANTITY RATE AMOUNT

REF. USD USD

3.1

3.1.1 Item LS

3.1.2 m 246

3.1.3
m 151

3.2 Dredging harbour basin to -3.00 level

m3 20,077

3.3

3.3.1 m3 2,202

3.3.2 m3 5,125

3.4

3.4.1 m 304

3.4.2 M 304

3.4.3 No. 76

Cast in Situ concrete in Quay wall to grades, levels and areas as

indicated in the drawing including RCC topping, construction of

steps with handrails, reveals for anchor hooks and finishing the

works to smooth finish as specified and shown on drawings

Anchorage - Supply and fix 38mm dia , Mild steel tie rods with tar

coating and 1000x250x1000mm size concrete block at every 4

meters interval along the quay wall with necessary anchorage etc

complete.

PAGE TOTAL

RECONSTRUCTION OF HARBORS PHASE 2- IN THE ISLANDS OF N. VELIDHOO AND R. INNAMAADHOO, THE 

MALDIVES

Site Clearance

Site clearance for the harbour works, protection of existing plants,

services and utilities including demolition of existing T jetty.,

making good the surfaces at the end of the work

Demolition of existing Quay wall structures and depositing the

debris to acceptable locations as directed by the Engineer.

Demolition of existing breakwater structures and depositing the

debris to acceptable locations as directed by the Engineer.

Inclusive of dredging below quay walls and harbour area to a depth

of MSL-3.00m and to the required shape as specified and shown

on drawings and depositing the dredged material for reuse for the

contract scope and carting away the remaining materials to any

acceptable locations as directed by the Engineer. 2m clearance

from the proposed breakwater edge/ dredge limit and a slope of

1:1.5 at the dredged cut has to be maintained. 

BREAKWATER - Construction inclusive of all materials and

workmanship as shown in the drawings

Breakwater Core:Core of the breakwater with rock boulders W

400, including placing in layers, on lines and levels as shown in

Drawings.

Armour Layer: Rock boulders W1200 Armour rocks in two layers,

laid to the slopes defined in drawings and to lines and levels

indicated including making good the top surface as walkway.

QUAY WALL

Inclusive of precast RCC units and cast in situ PCC as shown in

the drawings and specifications with transportation of all materials,

tools and installation at site with all workmanship including Anti

Corrosive Bitumen Protection Up to 300mm Above M.S.L. 

Supply and install precast Quay walls up to MSL-3.00m with

marine proof adhesives to lines and levels including necessary

interlocks & the like complete in all respect.

ITEM DESCRIPTION
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Bill 3- R. INNAMAADHOO

ITEM UNIT QUANTITY RATE AMOUNT

REF. USD USD

RECONSTRUCTION OF HARBORS PHASE 2- IN THE ISLANDS OF N. VELIDHOO AND R. INNAMAADHOO, THE 

MALDIVES

ITEM DESCRIPTION

3.4.4 No. 75

3.4.5 No. 56

3.4.6 m3 2,324

3.5 OTHERS

3.5.1 No. 13

3.5.2 m2 48

3.5.3 No. 2

Backfilling behind Quay walls with dredged materials or other

suitable material in layers to confirm proper consolidation and laid

with care to existing quay wall including the cost of equipment,

labor etc necessary meeting all the contract requirements and as

specified and shown on drawings

PAGE TOTAL

Fish Landing Slab:Construction of 8m x 6m, 200mm thick

concrete floor with necessary drainage, slope and side retaining

walls as shown on drawings for fish landing areas as specified and

shown on drawings.

Navigation beacons:Allow sum for Supply and Fixing of Solar

Powered Navigation Beacons having a minimum nominal light

range of 2 nautical miles, over breakwater heads as shown on

drawings including concrete works , finishes and complete the

work as per the specifications. 

Anchorage - Supply and fix 38mm dia , Mild steel tie rods with tar

coating and 500x750x250 mm size concrete block at every 4

meters interval along the quay wall cast in situ part with necessary

anchorage etc complete.

Supply & fix SS mooring hooks 20mm diameter for Quay Wall as

specifed and shown on drawings.

Mooring buoys/ Marker buoys: Allow sum for Costal Polyform

Type A5 Mooring Bouys tied to a concrete block by 4m long

nylone rope and epoxy coated hook in the harbour basin including

concrete works as specifed and shown on drawings.
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Bill 3- R. INNAMAADHOO

ITEM UNIT QUANTITY RATE AMOUNT

REF. USD USD

RECONSTRUCTION OF HARBORS PHASE 2- IN THE ISLANDS OF N. VELIDHOO AND R. INNAMAADHOO, THE 

MALDIVES

ITEM DESCRIPTION

Bill Collection

Page 7

Page 8

Total of R. INNAMAADHOO Works
Carried over to SUMMARY PAGE
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UNIT RATE TOTAL

RECONSTRUCTION OF HARBORS PHASE 2- IN THE ISLANDS OF N. VELIDHOO AND R. INNAMAADHOO, THE 

MALDIVES

Bill 4 - Schedule of Daywork Rates
UNIT RATE TOTAL

USD USD

4 DAY WORKS

4.1 GENERAL PRINCIPLES

A In accordance with General Conditions of Contract, 

ITEM DESCRIPTION QUANTITY UNIT

A In accordance with General Conditions of Contract, 

 certain works may be executed on day works

In such a case the works must be ordered in writing

by the Engineer and they will be administered

strictly in accordance with the above clause.

B The signature of the Engineer on Day work Records

will be for record purposes only and the Engineerwill be for record purposes only and the Engineer

reserves the right to measure and value any works for

which day work records may have been kept.

C The Contractor will be paid for day works carried out

during the course of the Contract while other

operations are in progress by him. Profits & overheads

will be stated as a percentage addition in the itemwill be stated as a percentage addition in the item

provided for the same at the end of  the Labor,

Material, and Plant sections of the Day works

Section.

D Time engaged in the actual works will be allowed.

In the event of labor or plant having been brought to

the site specially for the item of Day works then a

 reasonable allowance will be made for travelling time.  reasonable allowance will be made for travelling time. 

This allowance for travelling time will be agreed 

before the day work item is executed.

E The percentage for profit and overheads will include 

for the use and waste of hand tools & of all non-

mechanical plant, stagings, scaffolding, tarpaulins, 

use of electric light, power and water for the works, use of electric light, power and water for the works, 

and all special inducements for working in Maldives. 

Unless specifically authorized in writing by the

Engineer, non-productive overtime or special rates

for overtime will not be admissible. The cost of all

supervisory staff, including engineer foreman, clerks, 

appliance are to be included in the percentage appliance are to be included in the percentage 

addition for profit  and overheads.

PAGE TOTAL                       -   
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UNIT RATE TOTAL

RECONSTRUCTION OF HARBORS PHASE 2- IN THE ISLANDS OF N. VELIDHOO AND R. INNAMAADHOO, THE 

MALDIVES

Bill 4 - Schedule of Daywork Rates
UNIT RATE TOTAL

USD USD

ITEM DESCRIPTION QUANTITY UNIT

4.2 LABOUR RATES

A The day work rates agreed for labor shall be 

the net amount payable

Allow the Provisional Sum of USD 30,000.00 30,000.00         

(United States Dollar Thirty Thousand only)

labor in Day work

B Allowance to be added for overhead and

profits.... %profits.... %

C Tenderers are required to insert hereunder a

list of operatives together with their net hourly

rates to be used in calculating the cost of

work executed on a day work basis :-

Operative Rate per hour Hourly RateOperative Rate per hour Hourly Rate
Operator
Driver
Welder
Mason
Barbender
Carpenter
Skilled Worker
Semi skilled Worker

4.3 MATERIAL RATES4.3 MATERIAL RATES

The day work rates agreed for labour shall be 

the net amount payable

D Materials used on day work will be as 

specified for the Works. The rates shall be the

lowest current net manufacturers C.I.F. price,

plus a reasonable allowance for customs, port

handling charges, delivery to site and storing

and protection

Allow the Provisional Sum of USD 30,000.00 30,000.00         

(United States Dollar Thirty Thousand only)

for materials in Day work

E Allowance to be added for overhead and

profits......%

PAGE TOTAL          60,000.00 
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UNIT RATE TOTAL

RECONSTRUCTION OF HARBORS PHASE 2- IN THE ISLANDS OF N. VELIDHOO AND R. INNAMAADHOO, THE 

MALDIVES

Bill 4 - Schedule of Daywork Rates
UNIT RATE TOTAL

USD USD

ITEM DESCRIPTION QUANTITY UNIT

4.4 PLANT AND RATES

A The definition of hire terms will be as follows:-

1) Hourly hire - Any hour of any period less

    than eight (8) hours.

2) Daily hire - An eight (8) hour day.

Should more than eight (8) hours be worked

consecutively (excluding normal breaks, etc.)consecutively (excluding normal breaks, etc.)

for excess hours will be paid for as a direct

proportion of the daily hire rate.

B Plant hire rates are to include for drivers,

attendants, operators, maintenance in proper

working order at all times, attendance in 

starting up and shutting down, refueling and

all fuel and power, oils, greases, and cleaningall fuel and power, oils, greases, and cleaning

materials, replacement and/or sharpening of

tools and all other ancillary items including

consumable spares.

Note: Payment will not be made for 

mechanics on maintenance time.

C Allow the Provisional Sum of USD 40,000.00 40,000.00         

(United States Dollar Fourty Thousand only)

for Plant in Day work

D Allowance to be added for overhead and

profits.... %

E Tenderers are required to insert hereunder aE Tenderers are required to insert hereunder a

list of plant together with hourly and daily hire

rates to be used in calculating the cost of

work executed on a day work basis :-

Plant                         Hourly Rate  Daily Rate

PAGE TOTAL          40,000.00 
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UNIT RATE TOTAL

RECONSTRUCTION OF HARBORS PHASE 2- IN THE ISLANDS OF N. VELIDHOO AND R. INNAMAADHOO, THE 

MALDIVES

Bill 4 - Schedule of Daywork Rates
UNIT RATE TOTAL

USD USD

ITEM DESCRIPTION QUANTITY UNIT

Bill Collection

Page 10 -                   

Page 11 60,000.00         

Page 12 40,000.00         

Total of DAY WORKS        100,000.00 

Carried over to SUMMARY PAGE
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UNIT RATE TOTAL

USD USD

5 TENDERERS ADJUSTMENT

A The accuracy  of  the quant ities giv en in this  Bills  of  

Quantit ies is not guaranteed and the Contractor

should sat isf y  himself  as to their accuracy

B Any  adjustments that he may  consider necessary

should be written below and on s imilar cont inuation

sheets if  required,  and  the net  amount of  the 

adjustments is to be carried to the Summary .

ADDITIONS               -  

1

2

3

4

5

6

OMISSIONS              -   

1

2

3

4

PAGE TOTAL  NIL 

QUANTITY UNITITEM DESCRIPTION

RECONSTRUCTION OF HARBORS PHASE 2- IN THE ISLANDS OF N. VELIDHOO AND R. INNAMAADHOO, 

THE MALDIVES

Bill  5 - TENDERERS, ADJUSTMENT SCHEDULE
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UNIT RATE TOTAL

USD USD
QUANTITY UNITITEM DESCRIPTION

RECONSTRUCTION OF HARBORS PHASE 2- IN THE ISLANDS OF N. VELIDHOO AND R. INNAMAADHOO, 

THE MALDIVES

Bill  5 - TENDERERS, ADJUSTMENT SCHEDULE

Bill Collect ion

Page 15 NIL

Total  of TENDERERS' ADJUSTMENT

Carried over to SUMMARY PAGE  NIL 
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BOQ CONTRACT TOTAL

USD

1 PRELIMINARIES & GENERAL REQUIREMENTS 3 -                                    

2 N.  VELIDHOO ISLAND WORKS 7 -                                    

3 R.  INNAMAADHOO ISLAND WORKS 10 -                                    

4 DAY  WORKS 14 100,000.00                       

5 TENDERERS' ADJUSTMENT 16 NIL

TOTAL USD 100,000.00

USD NIL

USD 100,000.00

Signature  of  the  Tenderer : Date :

GRAND  TOTAL, CARRIED TO FORM OF TENDER

Tenderers  Final  Discount

GENERAL SUMMARY

BILLN

O
CONTENTS PAGE NO
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