
 UNIT RATE  TOTAL 

1 General

The Contractor shall allow here for all costs for mobilization

as a lumpsum amount, or in a breakup provided by the

contractor, for all items in this contract which includes the

requirements as set in contract documents and drawings

including any regulatory requirements to complete the works

1.1
Expenditure incured for Moblization of machinery and 

equipment
Item LS                  -   

1.2
Expenditure incurred in complying with the clauses   in 

section 01450 : Quality Control
Item LS                  -   

1.3

Expenditure incurred in complying with the clauses   in 

section 01500 : Construction Facilities &             Temporary 

Controls

Item LS                  -   

Expenditure incurred in complying with the clauses   in 

RECONSTRUCTION OF HARBORS PHASE 2- IN THE ISLAND OF GN. FUVAHMULAH, THE MALDIVES

Bill 1 - Preliminaries and General Requirements

ITEM DESCRIPTION QTY UNIT
 USD  USD 

1.4
Expenditure incurred in complying with the clauses   in 

section 01720 : Field Engineering
Item LS                  -   

1.5

Provision and erection of notice boards 6 ft x 6 ft size

including cost and conveyance of material, labour charges

etc.

1 No                  -   

1.6
Allow sum for environmental monitoring during construction

phase as required in the approved EIA
Item LS                  -   

1.7
Expenditure incurred for Demobilisation of machinery and

equipment
Item LS                  -   

Total for Preliminaries & General Requirements

Carried to GENERAL SUMMARY
                 -   
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Bill 2- GN. FUVAHMULAH ISLAND

ITEM UNIT QUANTITY RATE AMOUNT

REF. USD USD

2.1

2.1.1 Item LS

2.1.2 Item LS

2.2 Dredging harbour basin

m3 1,657

2.3

2.3.1 m2 1,855

2.3.2 m
2 3,855

2.3.3 m 379

2.3.4 m 318

2.3.5 m 697

2.3.6 No 86

2.3.7 No 68

Applying corrosion protection underwater painting to sandblasted

sheet piles, from MSL-0.20 till bottom of sheet piles including the

costs of primer coat, final coat and all materials, labour etc complete

Supply & fix SS mooring hooks 25mm diameter for Quay Wall at

8m c/c as specifed and shown on drawings.

Supply & fix 50mm diameter bollards near Quay Wall at 10m c/c as

specifed and shown on drawings.

RECONSTRUCTION OF HARBORS PHASE 2- IN THE ISLAND OF GN. FUVAHMULAH, THE MALDIVES

Site Clearance

ITEM DESCRIPTION

Cast in Situ concrete in sheet piles from MSL-0.20 to MSL+1.80m,

to grades, levels and areas as indicated in the drawing including

RCC topping, reinforcements, welding the bars to sheet piles,

reveals for anchor hooks and finishing the works to smooth finish

as specified and shown on drawings

Dismantling the timber fenders and depositing the debris to

acceptable locations as directed by the Engineer.

Site clearance for the harbour works, protection of existing plants,

services and utilities and making good the surfaces at the end of

the work.

Inclusive of dredging the harbour area to a depth of MSL-3.40m

and MSL-4.20 at inner and outer harbours respectively and to the

required shape as specified and shown on drawings and depositing

the dredged material for reuse for the contract scope and carting

away the remaining materials to any acceptable locations as

directed by the Engineer.

Sandblasting of steel sheet piles conforming to Sa 2 to Sa 2.5

standard for the underwater areas from MSL-0.20 to bottom of

sheet piles as specified and shown on drawings.

Sandblasting of steel sheet piles conforming to Sa 2 to Sa 2.5

standard for the exposed areas from MSL-0.20 to crest level as

specified and shown on drawings.

PAGE TOTAL

Cast in Situ concrete in sheet piles from MSL-0.20 to MSL+1.50m,

to grades, levels and areas as indicated in the drawing including

RCC topping, reinforcements, welding the bars to sheet piles,

reveals for anchor hooks and finishing the works to smooth finish

as specified and shown on drawings

SHEET PILES
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Bill 2- GN. FUVAHMULAH ISLAND

ITEM UNIT QUANTITY RATE AMOUNT

REF. USD USD

RECONSTRUCTION OF HARBORS PHASE 2- IN THE ISLAND OF GN. FUVAHMULAH, THE MALDIVES

ITEM DESCRIPTION

Bill Collection

Page 2

Total of GN. FUVAHMULAH ISLAND  Works
Carried over to SUMMARY PAGE
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UNIT RATE TOTAL

RECONSTRUCTION OF HARBORS PHASE 2- IN THE ISLAND OF GN. FUVAHMULAH, THE MALDIVES

Bill 3 - Schedule of Daywork Rates
UNIT RATE TOTAL

USD USD

3 DAY WORKS

3.1 GENERAL PRINCIPLES

ITEM DESCRIPTION QUANTITY UNIT

A In accordance with General Conditions of Contract, 

 certain works may be executed on day works

In such a case the works must be ordered in writing

by the Engineer and they will be administered

strictly in accordance with the above clause.

B The signature of the Engineer on Day work Records

will be for record purposes only and the Engineer

reserves the right to measure and value any works for

which day work records may have been kept.

C The Contractor will be paid for day works carried out

during the course of the Contract while other

operations are in progress by him. Profits & overheads

will be stated as a percentage addition in the itemwill be stated as a percentage addition in the item

provided for the same at the end of  the Labor,

Material, and Plant sections of the Day works

Section.

D Time engaged in the actual works will be allowed.

In the event of labor or plant having been brought to

the site specially for the item of Day works then athe site specially for the item of Day works then a

 reasonable allowance will be made for travelling time. 

This allowance for travelling time will be agreed 

before the day work item is executed.

E The percentage for profit and overheads will include 

for the use and waste of hand tools & of all non-

mechanical plant, stagings, scaffolding, tarpaulins, mechanical plant, stagings, scaffolding, tarpaulins, 

use of electric light, power and water for the works, 

and all special inducements for working in Maldives. 

Unless specifically authorized in writing by the

Engineer, non-productive overtime or special rates

for overtime will not be admissible. The cost of all

supervisory staff, including engineer foreman, clerks, supervisory staff, including engineer foreman, clerks, 

appliance are to be included in the percentage 

addition for profit  and overheads.

PAGE TOTAL                   -   
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UNIT RATE TOTAL

RECONSTRUCTION OF HARBORS PHASE 2- IN THE ISLAND OF GN. FUVAHMULAH, THE MALDIVES

Bill 3 - Schedule of Daywork Rates
UNIT RATE TOTAL

USD USD

ITEM DESCRIPTION QUANTITY UNIT

3.2 LABOUR RATES

A The day work rates agreed for labor shall be 

the net amount payablethe net amount payable

Allow the Provisional Sum of USD 30,000.00 30,000.00     

(United States Dollar Thirty Thousand only)

labor in Day work

B Allowance to be added for overhead and

profits.... %

C Tenderers are required to insert hereunder a

list of operatives together with their net hourly

rates to be used in calculating the cost of

work executed on a day work basis :-

Operative Rate per hour Hourly RateOperative Rate per hour Hourly Rate

Operator

Driver

Welder

Mason

Barbender

Carpenter

Skilled Worker

Semi skilled WorkerSemi skilled Worker

3.3 MATERIAL RATES

The day work rates agreed for labour shall be 

the net amount payable

D Materials used on day work will be as 

specified for the Works. The rates shall be the

lowest current net manufacturers C.I.F. price,

plus a reasonable allowance for customs, port

handling charges, delivery to site and storing

and protection

Allow the Provisional Sum of USD 30,000.00 30,000.00     

(United States Dollar Thirty Thousand only)

for materials in Day workfor materials in Day work

E Allowance to be added for overhead and

profits......%

PAGE TOTAL      60,000.00 
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UNIT RATE TOTAL

RECONSTRUCTION OF HARBORS PHASE 2- IN THE ISLAND OF GN. FUVAHMULAH, THE MALDIVES

Bill 3 - Schedule of Daywork Rates
UNIT RATE TOTAL

USD USD

ITEM DESCRIPTION QUANTITY UNIT

3.4 PLANT AND RATES

A The definition of hire terms will be as follows:-

1) Hourly hire - Any hour of any period less

    than eight (8) hours.

2) Daily hire - An eight (8) hour day.

Should more than eight (8) hours be worked

consecutively (excluding normal breaks, etc.)consecutively (excluding normal breaks, etc.)

for excess hours will be paid for as a direct

proportion of the daily hire rate.

B Plant hire rates are to include for drivers,

attendants, operators, maintenance in proper

working order at all times, attendance in 

starting up and shutting down, refueling andstarting up and shutting down, refueling and

all fuel and power, oils, greases, and cleaning

materials, replacement and/or sharpening of

tools and all other ancillary items including

consumable spares.

Note: Payment will not be made for 

mechanics on maintenance time.mechanics on maintenance time.

C Allow the Provisional Sum of USD 40,000.00 40,000.00     

(United States Dollar FourtyThousand only)

for Plant in Day work

D Allowance to be added for overhead and

profits.... %

E Tenderers are required to insert hereunder a

list of plant together with hourly and daily hire

rates to be used in calculating the cost of

work executed on a day work basis :-

Plant                         Hourly Rate  Daily Rate

PAGE TOTAL      40,000.00 
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UNIT RATE TOTAL

RECONSTRUCTION OF HARBORS PHASE 2- IN THE ISLAND OF GN. FUVAHMULAH, THE MALDIVES

Bill 3 - Schedule of Daywork Rates
UNIT RATE TOTAL

USD USD

ITEM DESCRIPTION QUANTITY UNIT

Bill Collection

Page 4 -               

Page 5 60,000.00     

Page 6 40,000.00     

Total of DAY WORKS    100,000.00 

Carried over to SUMMARY PAGE

AL HABSHI CONSULTANTS, KUWAIT 7 OF 10 Bill-3 Dayworks



UNIT RATE TOTAL

USD USD

TENDERERS ADJUSTMENT

A The accuracy of the quantities given in this Bills of 
Quantities is not guaranteed and the Contractor
should satisfy himself as to their accuracy

B Any adjustments that he may consider necessary
should be written below and on similar continuation
sheets if required, and  the net amount of the 
adjustments is to be carried to the Summary.

ADDITIONS               -  

1

2

3

QUANTITY UNITITEM DESCRIPTION

RECONSTRUCTION OF HARBORS PHASE 2- IN THE ISLAND OF GN. FUVAHMULAH, THE MALDIVES

Bill 4 - TENDERERS, ADJUSTMENT SCHEDULE

4

5

6

OMISSIONS              -   

1

2

3

4

PAGE TOTAL  NIL 
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UNIT RATE TOTAL

USD USD
QUANTITY UNITITEM DESCRIPTION

RECONSTRUCTION OF HARBORS PHASE 2- IN THE ISLAND OF GN. FUVAHMULAH, THE MALDIVES

Bill 4 - TENDERERS, ADJUSTMENT SCHEDULE

Bill Collection

Page 9 NIL

Total of TENDERERS' ADJUSTMENT

Carried over to SUMMARY PAGE  NIL 
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BOQ CONTRACT TOTAL

USD

1 PRELIMINARIES & GENERAL REQUIREMENTS 1 -                               

2 K. THULUSDHOO ISLAND WORKS 3 -                               

3 DAY  WORKS 7 100,000.00                  

4 TENDERERS' ADJUSTMENT 9 NIL

TOTAL USD 100,000.00

USD NIL

USD 100,000.00

Signature  of  the  Tenderer : Date :

RECONSTRUCTION OF HARBORS PHASE 2- IN THE ISLAND OF GN. FUVAHMULAH, THE 

MALDIVES

GRAND  TOTAL, CARRIED TO FORM OF TENDER

Tenderers  Final  Discount

GENERAL SUMMARY

BIL

LNO
CONTENTS PAGE NO
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