
 UNIT RATE  TOTAL 

1 General

The Contractor shall allow here for all costs for mobilization

as a lumpsum amount, or in a breakup provided by the

contractor, for all items in this contract which includes the

requirements as set in contract documents and drawings

including any regulatory requirements to complete the works

1.1
Expenditure incured for Moblization of machinery and 

equipment
Item LS                  -   

1.2
Expenditure incurred in complying with the clauses   in 

section 01450 : Quality Control
Item LS                  -   

1.3

Expenditure incurred in complying with the clauses   in 

section 01500 : Construction Facilities &             Temporary 

Controls

Item LS                  -   

Expenditure incurred in complying with the clauses   in 

RECONSTRUCTION OF HARBORS PHASE 2- IN THE ISLANDS OF N. MAAFARU, N. MAALHENDHOO, HDH. 

NOLHIVARAMFARU AND NOLHIVARAMU- THE MALDIVES

Bill 1 - Preliminaries and General Requirements

ITEM DESCRIPTION QTY UNIT
 USD  USD 

1.4
Expenditure incurred in complying with the clauses   in 

section 01720 : Field Engineering
Item LS                  -   

1.5

Provision and erection of notice boards 6 ft x 6 ft size

including cost and conveyance of material, labour charges

etc.

4 No                  -   

1.6
Allow sum for environmental monitoring during construction

phase as required in the approved EIA
Item LS                  -   

1.7
Expenditure incurred for Demobilisation of machinery and

equipment
Item LS                  -   

Total for Preliminaries & General Requirements

Carried to GENERAL SUMMARY
                 -   
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Bill 2- N. MAAFARU ISLAND

ITEM UNIT QUANTITY RATE AMOUNT

REF. USD USD

2.1 Site Clearance

Item LS

2.2 Dredging harbour basin to -3.00 level

m3 37,530

2.3

2.3.1 m3 4,935

2.3.2 m2 3,680

2.3.3 m3 2,078

2.3.4 m3 978

2.4

2.4.1 m 379

2.4.2 m 379

2.4.3 No 97

BREAK WATERS - Construction inclusive of all materials

and workmanship as shown in the drawings

Breakwater Core:Core of the breakwater with dredged Soil Filling

from harbour basin including placing in layers, on lines and levels

as shown in Drawings.

QUAY WALL

ITEM DESCRIPTION

Site clearance for the harbour works, protection of existing plants,

services and utilities including demolition of existing T jetty.,
making good the surfaces at the end of the work

Inclusive of dredging below quay walls and entire harbour area to
the required depth and to the required shape as specified and

shown on drawings and depositing the dredged material for reuse
for the contract scope and carting away the remaining materials to
any acceptable locations as directed by the Engineer. 2m

clearance from the proposed breakwater edge and a slope of 1:1.5
at the dredged cut has to be maintained. 

Armour Layer: Rock boulders W600 Armour rocks in two layers,

laid to the slopes defined in drawings and to lines and levels
indicated including making good the top surface.

Armour Layer: Rock Boulders, W400 Armour rocks in two layers,

laid to the slopes defined in drawings and to lines and levels

indicated including making good the top surface.

RECONSTRUCTION OF HARBORS PHASE 2- IN THE ISLANDS OF N. MAAFARU, N. MAALHENDHOO, HDH. 

NOLHIVARAMFARU AND NOLHIVARAMU- THE MALDIVES

Supply and fix precast Quay walls with transportation of all

materials, tools and installation at site with all workmanship
includingwith marine proof adhesives to lines and levels as shown
in drawings including necessary interlocks & the like complete in

all respect.

PAGE TOTAL

Geotextile as per specification, laying around the core of break

water including proper overlaps as per manufacturers instruction,

anchors etc complete.

Cast in Situ concrete in Quay wall to grades, levels and areas as
indicated in the drawing including RCC topping, construction of
steps with handrails, reveals for anchor hooks and finishing the

works to smooth finish as specified and shown on drawings

Anchorage - Supply and fix 38mm dia , Mild steel tie rods with tar
coating and 1000x250x1000mm size concrete block at every 4

meters interval along the quay wall with necessary anchorage etc
complete.
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Bill 2- N. MAAFARU ISLAND

ITEM UNIT QUANTITY RATE AMOUNT

REF. USD USD

ITEM DESCRIPTION

RECONSTRUCTION OF HARBORS PHASE 2- IN THE ISLANDS OF N. MAAFARU, N. MAALHENDHOO, HDH. 

NOLHIVARAMFARU AND NOLHIVARAMU- THE MALDIVES

2.4.4 No 54

2.4.5 m3 25,073

2.6 Others

2.6.1 m2 48

2.6.2 LS 1

2.6.3 m2 48

2.6.4 No 13

2.6.5 No 2

2.6.6 No 9

Supply & fix SS mooring hooks 20mm diameter for Quay Wall as
specifed and shown on drawings.

Cope Edge Protector for protecting the concrete edge of Ramp for

Landing crafts made of S355JR hot dip galvanized steel and
painted to 3 layer paint systems including the cost of cast in

anchor bars welded to the cope edge protectors, S355JR.
Galvanized and all costs of labour, equipments etc complete all as 

Allow sum for Costal Polyform Type A5 Mooring Bouys tied to a

concrete block by 4m long nylone rope and epoxy coated hook in

the harbour basin including concrete works as specifed and shown

on drawings.

Fish Landing Slab:Construction of 8m x 6m, 200mm thick

concrete floor with necessary drainage, slope and side retaining
walls as shown on drawings for fish landing areas as specified and

shown on drawings.

Ramp for Landing Crafts:Construction of 8m x 6m, 200mm thick

concrete floor with necessary slope and side retaining walls as
shown on drawings for Loading/Unloading areas as specified.

Allow sum for Supply and Fixing of Solar Powered Navigation
Beacons having a minimum nominal light range of 2 nautical

miles, over breakwater heads as shown on drawings including

concrete works , finishes and complete the work as per the

specifications. 

Allow sum for Supply and Fixing of Solar Powered Navigation
Beacons having a minimum nominal light range of 2 nautical
miles, at entrance channel and reef knolls etc as shown on
drawings including concrete works , finishes and complete the

work as per the specifications. 

PAGE TOTAL

Backfilling behind Quay walls with dredged materials or other
suitable material in layers to confirm proper consolidation and laid

with care to existing quay wall including the cost of equipment,
labor etc necessary meeting all the contract requirements and as

specified and shown on drawings
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Bill 2- N. MAAFARU ISLAND

ITEM UNIT QUANTITY RATE AMOUNT

REF. USD USD

ITEM DESCRIPTION

RECONSTRUCTION OF HARBORS PHASE 2- IN THE ISLANDS OF N. MAAFARU, N. MAALHENDHOO, HDH. 

NOLHIVARAMFARU AND NOLHIVARAMU- THE MALDIVES

Bill Collection

Page 2

Page 3

Total of N. MAAFARU Works

Carried over to SUMMARY PAGE
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Bill 3- N. MAALHENDHOO

ITEM UNIT QUANTITY RATE AMOUNT

REF. USD USD

3.1 Site Clearance

3.1.1 Item LS

3.1.2

m 466

3.2 Dredging harbour basin to -3.00 level

3.2.1 m3 3,620

3.3

3.3.1 m3 559

3.3.2 m3 183

3.3.3 m3 1,055

3.3.4 m3 434

3.4

3.4.1 m2 2,808

3.4.2 m3 910

PAGE TOTAL

REVETMENT - Construction inclusive of all materials and

workmanship as shown in the drawings

Geotextile as per specification, including proper overlaps as per

manufacturers instruction, material, labour and equipment costs

etc. complete.

RECONSTRUCTION OF HARBORS PHASE 2- IN THE ISLANDS OF N. MAAFARU, N. MAALHENDHOO, HDH. 

NOLHIVARAMFARU AND NOLHIVARAMU- THE MALDIVES

Inclusive of dredging below quay walls and entire harbour area to

the required depth and to the required shape as specified and

shown on drawings and depositing the dredged material for

reuse for the contract scope and carting away the remaining

materials to any acceptable locations as directed by the

Engineer. 2m clearance from the proposed breakwater edge and

a slope of 1:1.5 at the dredged cut has to be maintained. 

ITEM DESCRIPTION

Site clearance for the harbour works, protection of existing

plants, services and utilities including demolition of existing T

jetty.,  making good the surfaces at the end of the work

Demolition of existing Quay wall and revetment structures and

depositing the debris to acceptable locations as directed by the

Engineer.

BREAK WATERS - Construction inclusive of all materials

and workmanship as shown in the drawings

Armour Layer: Rock boulders W1200 Armour rocks in two

layers, laid to the slopes defined in drawings and to lines and

levels indicated including making good the top surface as

walkway.

Armour Layer: Rock boulders W1000 Armour rocks in two

layers, laid to the slopes defined in drawings and to lines and

levels indicated including making good the top surface as

walkway.

Armour Layer: Rock boulders W600 Armour rocks in two layers,

laid to the slopes defined in drawings and to lines and levels

indicated including making good the top surface as walkway.

Breakwater Core:Core of the breakwater with rock boulders W

400, including placing in layers, on lines and levels as shown in

Drawings.

Armour Layer: Rock boulders W600 Armour rocks in two

layers,for the revetments, laid to the slopes defined in drawings

and to lines and levels indicated including making good the top

surface.
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Bill 3- N. MAALHENDHOO

ITEM UNIT QUANTITY RATE AMOUNT

REF. USD USD

RECONSTRUCTION OF HARBORS PHASE 2- IN THE ISLANDS OF N. MAAFARU, N. MAALHENDHOO, HDH. 

NOLHIVARAMFARU AND NOLHIVARAMU- THE MALDIVES

ITEM DESCRIPTION

3.4.3 m3 1,197

3.5

3.5.1 m 303

3.5.2 m 303

3.5.3 No 76

3.5.4 No 42

3.5.5 m3 3,118

3.6 OTHERS

3.6.1 No 7

3.6.2 m2 48

3.6.3 No 2

3.6.4 No 2

Cast in Situ concrete in Quay wall to grades, levels and areas as

indicated in the drawing including RCC topping, construction of

steps with handrails, reveals for anchor hooks and finishing the

works to smooth finish as specified and shown on drawings

Backfilling behind Quay walls with dredged materials or other

suitable material in layers to confirm proper consolidation and laid

with care to existing quay wall including the cost of equipment,

labor etc necessary meeting all the contract requirements and as

specified and shown on drawings

Anchorage - Supply and fix 38mm dia , Mild steel tie rods with tar

coating and 1000x250x1000mm size concrete block at every 4

meters interval along the quay wall with necessary anchorage etc

complete.

Supply & fix SS mooring hooks 20mm diameter for Quay Wall as

specifed and shown on drawings.

Allow sum for Costal Polyform Type A5 Mooring Bouys tied to a

concrete block by 4m long nylone rope and epoxy coated hook in

the harbour basin including concrete works as specifed and

shown on drawings.

QUAY WALL

Fish Landing Slab:Construction of 8m x 6m, 200mm thick

concrete floor with necessary drainage, slope and side retaining

walls as shown on drawings for fish landing areas as specified

and shown on drawings.

Allow sum for Supply and Fixing of Solar Powered Navigation

Beacons having a minimum nominal light range of 2 nautical

miles, over breakwater heads as shown on drawings including

concrete works , finishes and complete the work as per the

specifications. 

Allow sum for Supply and Fixing of Solar Powered Navigation

Beacons having a minimum nominal light range of 2 nautical

miles, at entrance channel and reef knolls etc as shown on

drawings including concrete works , finishes and complete the

work as per the specifications. 

PAGE TOTAL

Supply and fix precast Quay walls with transportation of all

materials, tools and installation at site with all workmanship

includingwith marine proof adhesives to lines and levels as

shown in drawings including necessary interlocks & the like

complete in all respect.

Armour Layer: Rock boulders W400 Armour rocks in two layers,

,for the revetments, laid to the slopes defined in drawings and to

lines and levels indicated including making good the top surface.

AL HABSHI CONSULTANTS, KUWAIT 6 OF 19 Bill-3 N. Maalhendhoo works



Bill 3- N. MAALHENDHOO

ITEM UNIT QUANTITY RATE AMOUNT

REF. USD USD

RECONSTRUCTION OF HARBORS PHASE 2- IN THE ISLANDS OF N. MAAFARU, N. MAALHENDHOO, HDH. 

NOLHIVARAMFARU AND NOLHIVARAMU- THE MALDIVES

ITEM DESCRIPTION

Bill Collection

Page 5

Page 6

Carried over to SUMMARY PAGE

Total of N. MAALHENDHOO Works
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Bill 4- HDH. NOLHIVARAMFARU ISLAND

ITEM UNIT QUANTITY RATE AMOUNT

REF. USD USD

4.1

Item LS

4.2 Dredging harbour basin to -3.00 level

m
3 42,384

4.3

4.3.1 m
3 1,147

4.3.2 m3 4,254

4.4

4.4.1 m2 1,541

4.4.2 m3 1,140

4.5

4.5.1 m 324

4.5.2 m 324

4.5.3 No. 81

QUAY WALL

RECONSTRUCTION OF HARBORS PHASE 2- IN THE ISLANDS OF N. MAAFARU, N. MAALHENDHOO, HDH. 

NOLHIVARAMFARU AND NOLHIVARAMU- THE MALDIVES

ITEM DESCRIPTION

Site Clearance

Site clearance for the harbour works, protection of existing plants,
services and utilities, making good the surfaces at the end of the

work

Inclusive of dredging below quay walls and harbour area to a depth

of MSL-3.00m and to the required shape as specified and shown
on drawings and depositing the dredged material for reuse for the
contract scope and carting away the remaining materials to any

acceptable locations as directed by the Engineer. 2m clearance
from the proposed breakwater edge/ dredge limit and a slope of

1:1.5 at the dredged cut has to be maintained. 

BREAKWATER - Construction inclusive of all materials and

workmanship as shown in the drawings

Breakwater Core:Core of the breakwater with rock boulders W

400, including placing in layers, on lines and levels as shown in
Drawings.

Armour Layer: Rock boulders W800 Armour rocks in two layers,

laid to the slopes defined in drawings and to lines and levels

indicated including making good the top surface as walkway.

REVETMENT - Construction inclusive of all materials and

workmanship as shown in the drawings

Geotextile as per specification, including proper overlaps as per

manufacturers instruction, material, lanour and equipment costs
etc. complete.

Armour Layer: Rock boulders W600 Armour rocks in two layers,for
the revetments, laid to the slopes defined in drawings and to lines

and levels indicated including making good the top surface.

Supply and install precast Quay walls up to MSL-3.00m with
marine proof adhesives to lines and levels shown in drawings

including the cost of transportation of all materials, tools and
installation at site with all workmanship necessary interlocks & the
like complete in all respect.

Cast in Situ concrete in Quay wall to grades, levels and areas as
indicated in the drawing including RCC topping, construction of

steps with handrails, reveals for anchor hooks and finishing the
works to smooth finish as specified and shown on drawings

Anchorage - Supply and fix 38mm dia , Mild steel tie rods with tar
coating and 1000x250x1000mm size concrete block at every 4

meters interval along the quay wall with necessary anchorage etc
complete.

PAGE TOTAL
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Bill 4- HDH. NOLHIVARAMFARU ISLAND

ITEM UNIT QUANTITY RATE AMOUNT

REF. USD USD

RECONSTRUCTION OF HARBORS PHASE 2- IN THE ISLANDS OF N. MAAFARU, N. MAALHENDHOO, HDH. 

NOLHIVARAMFARU AND NOLHIVARAMU- THE MALDIVES

ITEM DESCRIPTION

4.5.4 No. 48

4.5.6 m3 33,418

4.5 OTHERS

4.6.1 No. 12

4.6.2 No 2

4.6.3 No 2

Supply & fix SS mooring hooks 20mm diameter for Quay Wall as
specifed and shown on drawings.

Backfilling behind Quay walls with dredged materials or other

suitable material in layers to confirm proper consolidation and laid
with care to existing quay wall including the cost of equipment,

labor etc necessary meeting all the contract requirements and as
specified and shown on drawings

Allow sum for Costal Polyform Type A5 Mooring Bouys tied to a
concrete block by 4m long nylone rope and epoxy coated hook in

the harbour basin including concrete works as specifed and shown
on drawings.

Allow sum for Supply and Fixing of Solar Powered Navigation

Beacons having a minimum nominal light range of 2 nautical
miles, over breakwater heads as shown on drawings including

concrete works , finishes and complete the work as per the

specifications. 

Allow sum for Supply and Fixing of Solar Powered Navigation

Beacons having a minimum nominal light range of 2 nautical

miles, at entrance channel reef bed as shown on drawings

including concrete works , finishes and complete the work as per

the specifications. 

PAGE TOTAL
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Bill 4- HDH. NOLHIVARAMFARU ISLAND

ITEM UNIT QUANTITY RATE AMOUNT

REF. USD USD

RECONSTRUCTION OF HARBORS PHASE 2- IN THE ISLANDS OF N. MAAFARU, N. MAALHENDHOO, HDH. 

NOLHIVARAMFARU AND NOLHIVARAMU- THE MALDIVES

ITEM DESCRIPTION

Bill Collection

Page 8

Page 9

Total of HDH. NOLHIVARAMFARU Works

Carried over to SUMMARY PAGE
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Bill 5- HDH. NOLHIVARAMU ISLAND

ITEM UNIT QUANTITY RATE AMOUNT

REF. USD USD

5.1

Item LS

5.2 Dredging harbour basin to -4.00 level

m3 9,607

5.3

5.3.1 m3 2,722

5.3.2 m3 3,442

5.3.3 m3 4,372

5.4 OTHERS

5.4.1 No 1

5.4.2 No 3

Inclusive of dredging the harbour area to a depth of MSL-4.00m

and to the required shape as specified and shown on drawings

for every type of soil and depositing the dredged material for

reuse for the contract scope and carting away the remaining

materials to any acceptable locations as directed by the

Engineer. 2m clearance from the proposed breakwater edge/

dredge limit and a slope of 1:1.5 at the dredged cut has to be

maintained. 

RECONSTRUCTION OF HARBORS PHASE 2- IN THE ISLANDS OF N. MAAFARU, N. MAALHENDHOO, HDH. 

NOLHIVARAMFARU AND NOLHIVARAMU- THE MALDIVES

ITEM DESCRIPTION

Site Clearance

Site clearance for the harbour works, protection of existing

plants, services and utilities including demolition of existing T

jetty.,  making good the surfaces at the end of the work

PAGE TOTAL

BREAKWATER - Construction inclusive of all materials and

workmanship as shown in the drawings

Breakwater Core:Core of the breakwater with Dredged Coral

Hard Strata, including placing in layers, on lines and levels as

shown in Drawings.

Under Layer: Rock boulders from existing breakwater in two

layers between the core and armour layer, laid to the slopes

defined in drawings and to lines and levels indicated.

Armour Layer: Rock boulders W 4-6 Tons Armour rocks in two

layers, laid to the slopes defined in drawings and to lines and

levels indicated including making good the top surface as

walkway.

Allow sum for Supply and Fixing of Solar Powered Navigation

Beacons having a minimum nominal light range of 2 nautical

miles, over breakwater heads as shown on drawings including

concrete works , finishes and complete the work as per the

specifications. 

Allow sum for Supply and Fixing of Solar Powered Navigation

Beacons having a minimum nominal light range of 2 nautical

miles, at entrance channel reef bed as shown on drawings

including concrete works , finishes and complete the work as per

the specifications. 
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Bill 5- HDH. NOLHIVARAMU ISLAND

ITEM UNIT QUANTITY RATE AMOUNT

REF. USD USD

RECONSTRUCTION OF HARBORS PHASE 2- IN THE ISLANDS OF N. MAAFARU, N. MAALHENDHOO, HDH. 

NOLHIVARAMFARU AND NOLHIVARAMU- THE MALDIVES

ITEM DESCRIPTION

Bill Collection

Page 11

Total of HDH. NOLHIVARAMU ISLAND  Works
Carried over to SUMMARY PAGE
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UNIT RATE TOTAL

RECONSTRUCTION OF HARBORS PHASE 2- IN THE ISLANDS OF N. MAAFARU, N. MAALHENDHOO, HDH. 

NOLHIVARAMFARU AND NOLHIVARAMU- THE MALDIVES

Bill 6 - Schedule of Daywork Rates
UNIT RATE TOTAL

USD USD

6 DAY WORKS

6.1 GENERAL PRINCIPLES

ITEM DESCRIPTION QUANTITY UNIT

A In accordance with General Conditions of Contract, 

 certain works may be executed on day works

In such a case the works must be ordered in writing

by the Engineer and they will be administered

strictly in accordance with the above clause.

B The signature of the Engineer on Day work Records

will be for record purposes only and the Engineer

reserves the right to measure and value any works for

which day work records may have been kept.

C The Contractor will be paid for day works carried out

during the course of the Contract while other

operations are in progress by him. Profits & overheads

will be stated as a percentage addition in the itemwill be stated as a percentage addition in the item

provided for the same at the end of  the Labor,

Material, and Plant sections of the Day works

Section.

D Time engaged in the actual works will be allowed.

In the event of labor or plant having been brought to

the site specially for the item of Day works then athe site specially for the item of Day works then a

 reasonable allowance will be made for travelling time. 

This allowance for travelling time will be agreed 

before the day work item is executed.

E The percentage for profit and overheads will include 

for the use and waste of hand tools & of all non-

mechanical plant, stagings, scaffolding, tarpaulins, mechanical plant, stagings, scaffolding, tarpaulins, 

use of electric light, power and water for the works, 

and all special inducements for working in Maldives. 

Unless specifically authorized in writing by the

Engineer, non-productive overtime or special rates

for overtime will not be admissible. The cost of all

supervisory staff, including engineer foreman, clerks, supervisory staff, including engineer foreman, clerks, 

appliance are to be included in the percentage 

addition for profit  and overheads.

PAGE TOTAL                   -   
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UNIT RATE TOTAL

RECONSTRUCTION OF HARBORS PHASE 2- IN THE ISLANDS OF N. MAAFARU, N. MAALHENDHOO, HDH. 

NOLHIVARAMFARU AND NOLHIVARAMU- THE MALDIVES

Bill 6 - Schedule of Daywork Rates
UNIT RATE TOTAL

USD USD

ITEM DESCRIPTION QUANTITY UNIT

6.2 LABOUR RATES

A The day work rates agreed for labor shall be 

the net amount payablethe net amount payable

Allow the Provisional Sum of USD 60,000.00 60,000.00     

(United States Dollar Sixty Thousand only)

labor in Day work

B Allowance to be added for overhead and

profits.... %

C Tenderers are required to insert hereunder a

list of operatives together with their net hourly

rates to be used in calculating the cost of

work executed on a day work basis :-

Operative Rate per hour Hourly RateOperative Rate per hour Hourly Rate

Operator

Driver

Welder

Mason

Barbender

Carpenter

Skilled Worker

Semi skilled WorkerSemi skilled Worker

6.3 MATERIAL RATES

The day work rates agreed for labour shall be 

the net amount payable

D Materials used on day work will be as 

specified for the Works. The rates shall be the

lowest current net manufacturers C.I.F. price,

plus a reasonable allowance for customs, port

handling charges, delivery to site and storing

and protection

Allow the Provisional Sum of USD 60,000.00 60,000.00     

(United States Dollar Sixty Thousand only)

for materials in Day workfor materials in Day work

E Allowance to be added for overhead and

profits......%

PAGE TOTAL    120,000.00 
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UNIT RATE TOTAL

RECONSTRUCTION OF HARBORS PHASE 2- IN THE ISLANDS OF N. MAAFARU, N. MAALHENDHOO, HDH. 

NOLHIVARAMFARU AND NOLHIVARAMU- THE MALDIVES

Bill 6 - Schedule of Daywork Rates
UNIT RATE TOTAL

USD USD

ITEM DESCRIPTION QUANTITY UNIT

6.4 PLANT AND RATES

A The definition of hire terms will be as follows:-

1) Hourly hire - Any hour of any period less

    than eight (8) hours.

2) Daily hire - An eight (8) hour day.

Should more than eight (8) hours be worked

consecutively (excluding normal breaks, etc.)consecutively (excluding normal breaks, etc.)

for excess hours will be paid for as a direct

proportion of the daily hire rate.

B Plant hire rates are to include for drivers,

attendants, operators, maintenance in proper

working order at all times, attendance in 

starting up and shutting down, refueling andstarting up and shutting down, refueling and

all fuel and power, oils, greases, and cleaning

materials, replacement and/or sharpening of

tools and all other ancillary items including

consumable spares.

Note: Payment will not be made for 

mechanics on maintenance time.mechanics on maintenance time.

C Allow the Provisional Sum of USD 80,000.00 80,000.00     

(United States Dollar Eighty Thousand only)

for Plant in Day work

D Allowance to be added for overhead and

profits.... %

E Tenderers are required to insert hereunder a

list of plant together with hourly and daily hire

rates to be used in calculating the cost of

work executed on a day work basis :-

Plant                         Hourly Rate  Daily Rate

PAGE TOTAL      80,000.00 
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UNIT RATE TOTAL

RECONSTRUCTION OF HARBORS PHASE 2- IN THE ISLANDS OF N. MAAFARU, N. MAALHENDHOO, HDH. 

NOLHIVARAMFARU AND NOLHIVARAMU- THE MALDIVES

Bill 6 - Schedule of Daywork Rates
UNIT RATE TOTAL

USD USD

ITEM DESCRIPTION QUANTITY UNIT

Bill Collection

Page 13 -               

Page 14 120,000.00   

Page 15 80,000.00     

Total of DAY WORKS    200,000.00 

Carried over to SUMMARY PAGE
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UNIT RATE TOTAL

USD USD

7.1 TENDERERS ADJUSTMENT

A The accuracy  of  the quant ities giv en in this  Bills  of  

Quantit ies is not guaranteed and the Contractor

should sat isf y  himself  as to their accuracy

B Any  adjustments that he may  consider necessary

should be written below and on s imilar cont inuation

sheets if  required,  and  the net  amount of  the 

adjustments is to be carried to the Summary .

ADDITIONS               -  

1

2

3

4

5

6

OMISSIONS              -   

1

2

3

4

PAGE TOTAL  NIL 

QUANTITY UNITITEM DESCRIPTION

RECONSTRUCTION OF HARBORS PHASE 2- IN THE ISLANDS OF N. MAAFARU, N.  MAALHENDHOO, 

HDH. NOLHIVARAMFARU AND NOLHIVARAMU- THE MALDIVES

Bill  7 - TENDERERS, ADJUSTMENT SCHEDULE
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UNIT RATE TOTAL

USD USD
QUANTITY UNITITEM DESCRIPTION

RECONSTRUCTION OF HARBORS PHASE 2- IN THE ISLANDS OF N. MAAFARU, N.  MAALHENDHOO, 

HDH. NOLHIVARAMFARU AND NOLHIVARAMU- THE MALDIVES

Bill  7 - TENDERERS, ADJUSTMENT SCHEDULE

Bill Collect ion

Page 17 NIL

Total  of TENDERERS' ADJUSTMENT

Carried over to SUMMARY PAGE  NIL 
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1 PRELIMINARIES & GENERAL REQUIREMENTS 3

2 N. MAAFARU ISLAND WORKS 4

3 N. MAALHENDHOO ISLAND WORKS 7

4 HDH. NOLHIVARAMFARU ISLAND WORKS 10

5 HDH. NOLHIVARAMU ISLAND WORKS 12

6 DAY  WORKS 16

7 TENDERERS' ADJUSTMENT 18

TOTAL USD

USD

USD

Signature  of  the  Tenderer : Date :

GENERAL SUMMARY

BIL

LNO
CONTENTS PAGE NO BOQ CONTRACT TOTAL

USD

200,000.00                         

NIL

-                                      

-                                      

-                                      

-                                      

-                                      

GRAND  TOTAL, CARRIED TO FORM OF TENDER 200,000.00

200,000.00

Tenderers  Final  Discount NIL
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