RECONSTRUCTION OF HARBORS PHASE 2- IN THE ISLAND OF GN. FUVAHMULAH, THE MALDIVES

Bill 1 - Preliminaries and General Requirements
UNIT RATE TOTAL
ITEM DESCRIPTION QTY UNIT USD USD
1 |[General
The Contractor shall allow here for all costs for mobilization
as a lumpsum amount, or in a breakup provided by the
contractor, for all items in this contract which includes the
requirements as set in contract documents and drawings
including any regulatory requirements to complete the works
11 Expgndlture incured for Moblization of machinery and ltem LS )
equipment
Expenditure incurred in complying with the clauses in
12 section 01450 : Quality Control Item LS
Expenditure incurred in complying with the clauses in
1.3 |section 01500 : Construction Facilities & Temporary Item LS -
Controls
Expenditure incurred in complying with the clauses in
14 section 01720 : Field Engineering Item LS
Provision and erection of notice boards 6 ft x 6 ft size
1.5 [including cost and conveyance of material, labour charges 1 No -
etc.
Allow sum for environmental monitoring during construction
1.6 L Item LS -
phase as required in the approved EIA
17 Expgndlture incurred for Demobilisation of machinery and ltem LS )
equipment
Total for Preliminaries & General Requirements
Carried to GENERAL SUMMARY
AL HABSHI CONSULTANTS, KUWAIT 10F 10 Bill-1 Preliminaries



RECONSTRUCTION OF HARBORS PHASE 2- IN THE ISLAND OF GN. FUVAHMULAH, THE MALDIVES

Bill 2- GN. FUVAHMULAH ISLAND

ITEM ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT
REF. UsD UsD

21 Site Clearance

Site clearance for the harbour works, protection of existing plants,
211 |services and utilities and making good the surfaces at the end of Item LS
the work.

Dismantling the timber fenders and depositing the debris to
2.1.2  |acceptable locations as directed by the Engineer. ltem LS

2.2 |[Dredging harbour basin

Inclusive of dredging the harbour area to a depth of MSL-3.40m
and MSL-4.20 at inner and outer harbours respectively and to the
required shape as specified and shown on drawings and depositing
the dredged material for reuse for the contract scope and carting
away the remaining materials to any acceptable locations as
directed by the Engineer.

m3 1,657

2.3 |SHEET PILES

Sandblasting of steel sheet piles conforming to Sa 2 to Sa 2.5
2.3.1 |standard for the exposed areas from MSL-0.20 to crest level as m? 1,855
specified and shown on drawings.

Sandblasting of steel sheet piles conforming to Sa 2 to Sa 2.5
2.3.2 |standard for the underwater areas from MSL-0.20 to bottom of m? 3,855
sheet piles as specified and shown on drawings.

Cast in Situ concrete in sheet piles from MSL-0.20 to MSL+1.80m,
to grades, levels and areas as indicated in the drawing including
2.3.3 |RCC topping, reinforcements, welding the bars to sheet piles, m 379
reveals for anchor hooks and finishing the works to smooth finish
as specified and shown on drawings

Cast in Situ concrete in sheet piles from MSL-0.20 to MSL+1.50m,
to grades, levels and areas as indicated in the drawing including
2.3.4 |RCC topping, reinforcements, welding the bars to sheet piles, m 318
reveals for anchor hooks and finishing the works to smooth finish
as specified and shown on drawings

Applying corrosion protection underwater painting to sandblasted
2.3.5 |sheet piles, from MSL-0.20 till bottom of sheet piles including the m 697
costs of primer coat, final coat and all materials, labour etc complete

Supply & fix SS mooring hooks 25mm diameter for Quay Wall at

236 8m c/c as specifed and shown on drawings.

No 86

Supply & fix 50mm diameter bollards near Quay Wall at 10m c/c as

23.7 specifed and shown on drawings.

No 68

PAGE TOTAL

AL HABSHI CONSULTANTS, KUWAIT 20F 10 Bill-2 Gn. Fuvahmulah works



RECONSTRUCTION OF HARBORS PHASE 2- IN THE ISLAND OF GN. FUVAHMULAH, THE MALDIVES

Bill 2- GN. FUVAHMULAH ISLAND

ITEM ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT
REF. UsD UsD

Bill Collection

Page 2

Total of GN. FUVAHMULAH ISLAND Works
Carried over to SUMMARY PAGE

AL HABSHI CONSULTANTS, KUWAIT 3 0F 10 Bill-2 Gn. Fuvahmulah works



RECONSTRUCTION OF HARBORS PHASE 2- IN THE ISLAND OF GN. FUVAHMULAH, THE MALDIVES

ITEM

Bill 3 - Schedule of Daywork Rates

DESCRIPTION

QUANTITY

UNIT

UNIT RATE

TOTAL

UsSD

UsD

3.1

DAY WORKS

GENERAL PRINCIPLES

In accordance with General Conditions of Contract,
certain works may be executed on day works

In such a case the works must be ordered in writing
by the Engineer and they will be administered
strictly in accordance with the above clause.

The signature of the Engineer on Day work Records
will be for record purposes only and the Engineer
reserves the right to measure and value any works for
which day work records may have been kept.

The Contractor will be paid for day works carried out
during the course of the Contract while other
operations are in progress by him. Profits & overheads
will be stated as a percentage addition in the item
provided for the same at the end of the Labor,
Material, and Plant sections of the Day works

Section.

Time engaged in the actual works will be allowed.

In the event of labor or plant having been brought to
the site specially for the item of Day works then a
reasonable allowance will be made for travelling time.
This allowance for travelling time will be agreed
before the day work item is executed.

The percentage for profit and overheads will include
for the use and waste of hand tools & of all non-
mechanical plant, stagings, scaffolding, tarpaulins,
use of electric light, power and water for the works,
and all special inducements for working in Maldives.
Unless specifically authorized in writing by the
Engineer, non-productive overtime or special rates
for overtime will not be admissible. The cost of all

supervisory staff, including engineer foreman, clerks,
appliance are to be included in the percentage
addition for profit and overheads.

PAGE TOTAL
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Bill-3 Dayworks



RECONSTRUCTION OF HARBORS PHASE 2- IN THE ISLAND OF GN. FUVAHMULAH, THE MALDIVES

Bill 3 - Schedule of Daywork Rates

UNIT RATE TOTAL

ITEM DESCRIPTION QUANTITY UNIT
UsD UsD

3.2 |LABOUR RATES

A |The day work rates agreed for labor shall be
the net amount payable

Allow the Provisional Sum of USD 30,000.00 30,000.00
(United States Dollar Thirty Thousand only)

labor in Day work

B Allowance to be added for overhead and
profits.... %

C |Tenderers are required to insert hereunder a
list of operatives together with their net hourly
rates to be used in calculating the cost of
work executed on a day work basis :-

Operative Rate per hour Hourly Rate
Operator

Driver

Welder

Mason

Barbender
Carpenter

Skilled Worker
Semi skilled Worker
3.3 |MATERIAL RATES

The day work rates agreed for labour shall be
the net amount payable

D |Materials used on day work will be as
specified for the Works. The rates shall be the
lowest current net manufacturers C.I.F. price,
plus a reasonable allowance for customs, port
handling charges, delivery to site and storing
and protection

Allow the Provisional Sum of USD 30,000.00 30,000.00
(United States Dollar Thirty Thousand only)
for materials in Day work

E |Allowance to be added for overhead and
profits......%

PAGE TOTAL 60,000.00

AL HABSHI CONSULTANTS, KUWAIT 50F 10 Bill-3 Dayworks



RECONSTRUCTION OF HARBORS PHASE 2- IN THE ISLAND OF GN. FUVAHMULAH, THE MALDIVES

ITEM

Bill 3 - Schedule of Daywork Rates

DESCRIPTION

QUANTITY

UNIT

UNIT RATE

TOTAL

UsSD

UsD

3.4

PLANT AND RATES
The definition of hire terms will be as follows:-

1) Hourly hire - Any hour of any period less
than eight (8) hours.

2) Daily hire - An eight (8) hour day.

Should more than eight (8) hours be worked
consecutively (excluding normal breaks, etc.)
for excess hours will be paid for as a direct
proportion of the daily hire rate.

Plant hire rates are to include for drivers,
attendants, operators, maintenance in proper
working order at all times, attendance in
starting up and shutting down, refueling and
all fuel and power, oils, greases, and cleaning
materials, replacement and/or sharpening of
tools and all other ancillary items including
consumable spares.

Note: Payment will not be made for
mechanics on maintenance time.

Allow the Provisional Sum of USD 40,000.00
(United States Dollar FourtyThousand only)
for Plant in Day work

Allowance to be added for overhead and
profits.... %

Tenderers are required to insert hereunder a
list of plant together with hourly and daily hire
rates to be used in calculating the cost of
work executed on a day work basis :-

Plant Hourly Rate Daily Rate

40,000.00

PAGE TOTAL

40,000.00

AL HABSHI CONSULTANTS, KUWAIT
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RECONSTRUCTION OF HARBORS PHASE 2- IN THE ISLAND OF GN. FUVAHMULAH, THE MALDIVES

Bill 3 - Schedule of Daywork Rates
UNIT RATE TOTAL
ITEM DESCRIPTION QUANTITY UNIT
UsD UsD

Bill Collection
Page 4 -
Page 5 60,000.00
Page 6 40,000.00
Total of DAY WORKS 100,000.00
Carried over to SUMMARY PAGE

AL HABSHI CONSULTANTS, KUWAIT
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RECONSTRUCTION OF HARBORS PHASE 2- IN THE ISLAND OF GN. FUVAHMULAH, THE MALDIVES

Bill 4 - TENDERERS, ADJUSTMENT SCHEDULE
UNIT RATE TOTAL
ITEM DESCRIPTION QUANTITY UNIT
uUsD UsSD
TENDERERS ADJUSTMENT
A |The accuracy of the quantities given in this Bills of
Quantities is not guaranteed and the Contractor
should satisfy himself as to their accuracy
B |Any adjustments that he may consider necessary
should be written below and on similar continuation
sheets if required, and the net amount of the
adjustments is to be carried to the Summary.
ADDITIONS -
1
2
3
4
5
6
OMISSIONS -
1
2
3
4
PAGE TOTAL NIL

AL HABSHI CONSULTANTS, KUWAIT 8 OF 10 Bill-4 Tenderers' Adjustments



RECONSTRUCTION OF HARBORS PHASE 2- IN THE ISLAND OF GN. FUVAHMULAH, THE MALDIVES

Bill 4 - TENDERERS, ADJUSTMENT SCHEDULE
ITEM DESCRIPTION QUANTITY UNIT UNIT RATE TOTAL
USD UsSD
Bill Collection
Page 9 NIL
Total of TENDERERS' ADJUSTMENT
Carried over to SUMMARY PAGE NIL

AL HABSHI CONSULTANTS, KUWAIT 9 OF 10 Bill-4 Tenderers' Adjustments



RECONSTRUCTION OF HARBORS PHASE 2- IN THE ISLAND OF GN. FUVAHMUL AH, THE
MALDIVES
GENERAL SUMMARY
BIL BOQ CONTRACT TOTAL
CONTENTS PAGE NO
LNO
usD
1 |PRELIMINARIES & GENERAL REQUIREMENTS 1 -
2 |K. THULUSDHOO ISLAND WORKS 3 -
3 |DAY WORKS 7 100,000.00
4 |TENDERERS' ADJUSTMENT 9 NIL
TOTAL usD 100,000.00
Tenderers Final Discount usD NIL
GRAND TOTAL, CARRIED TO FORM OF TENDER uUsD 100,000.00
Signature of the Tenderer : Date :
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