RECONSTRUCTION OF HARBORS PHASE 2- IN THE ISLAND OF K. THULUSDHOO THE MALDIVES

Bill 1 - Preliminaries and General Requirements
UNIT RATE TOTAL
ITEM DESCRIPTION QTY UNIT USD USD
1 |[General
The Contractor shall allow here for all costs for mobilization
as a lumpsum amount, or in a breakup provided by the
contractor, for all items in this contract which includes the
requirements as set in contract documents and drawings
including any regulatory requirements to complete the works
11 Expgndlture incured for Moblization of machinery and ltem LS )
equipment
Expenditure incurred in complying with the clauses in
12 section 01450 : Quality Control Item LS
Expenditure incurred in complying with the clauses in
1.3 |section 01500 : Construction Facilities & Temporary Item LS -
Controls
Expenditure incurred in complying with the clauses in
14 section 01720 : Field Engineering Item LS
Provision and erection of notice boards 6 ft x 6 ft size
1.5 [including cost and conveyance of material, labour charges 1 No -
etc.
Allow sum for environmental monitoring during construction
1.6 L Item LS -
phase as required in the approved EIA
17 Expgndlture incurred for Demobilisation of machinery and ltem LS )
equipment
Total for Preliminaries & General Requirements
Carried to GENERAL SUMMARY
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RECONSTRUCTION OF HARBORS PHASE 2- IN THE ISLAND OF K. THULUSDHOO THE MALDIVES

Bill 2- K. THULUSDHOO ISLAND

ITEM ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT
REF. UsD UsD

21 Site Clearance

Site clearance for the harbour works, protection of existing plants,
services and utilities and making good the surfaces at the end of

Iltem LS
the work

2.2 ([Dredging harbour basin to -3.00 level

Inclusive of dredging below quay walls and harbour area to a depth
of MSL-3.00m and to the required shape as specified and shown
on drawings and depositing the dredged material for reuse for the
contract scope and carting away the remaining materials to any m3 35,920
acceptable locations as directed by the Engineer. 2m clearance
from the proposed breakwater edge/ dredge limit and a slope of
1:1.5 at the dredged cut has to be maintained.

BREAK WATERS - Construction inclusive of all materials and

23 workmanship as shown in the drawings
Breakwater Core:Core of the breakwater with rock boulders W 400,
2.3.1 |including placing in layers, on lines and levels as shown in m3 776

Drawings.

Armour Layer: Rock boulders W800 Armour rocks in two layers,
2.3.2 |laid to the slopes defined in drawings and to lines and levels| m3 3,470
indicated including making good the top surface as walkway.

REVETMENT - Construction inclusive of all materials and

24 workmanship as shown in the drawings

Geotextile as per specification, including proper overlaps as per
241 |manufacturers instruction, material, lanour and equipment costs| o 1.002
etc. complete.

Armour Layer: Rock boulders W600 Armour rocks in two layers,for
2.4.2 |the revetments, laid to the slopes defined in drawings and to lines m3 742
and levels indicated including making good the top surface.

2.5 |QUAY WALL

Supply and install precast Quay walls up to MSL-3.00m with marine
proof adhesives to lines and levels shown in drawings including the
2.5.1 |cost of transportation of all materials, tools and installation at site m 391
with all workmanship necessary interlocks & the like complete in all
respect.

PAGE TOTAL
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RECONSTRUCTION OF HARBORS PHASE 2- IN THE ISLAND OF K. THULUSDHOO THE MALDIVES

Bill 2- K. THULUSDHOO ISLAND

ITEM ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT
REF. UsD UsD

Cast in Situ concrete in Quay wall to grades, levels and areas as
indicated in the drawing including RCC topping, construction of
steps with handrails, reveals for anchor hooks and finishing the
works to smooth finish as specified and shown on drawings

252 m 391

Anchorage - Supply and fix 38mm dia , Mild steel tie rods with tar
coating and 1000x250x1000mm size concrete block at every 4
2.5.3 |meters interval along the quay wall with necessary anchorage etc No 97
complete.

Supply & fix SS mooring hooks 20mm diameter for Quay Wall as

254 specifed and shown on drawings.

No 60

Backfilling behind Quay walls with dredged materials or other
suitable material in layers to confirm proper consolidation and laid
with care to existing quay wall including the cost of equipment, labor
etc necessary meeting all the contract requirements and as
specified and shown on drawings

255 m3 53,925

2.6 |[OTHERS

Allow sum for Costal Polyform Type A5 Mooring Bouys tied to a
concrete block by 4m long nylone rope and epoxy coated hook in
the harbour basin including concrete works as specifed and shown
on drawings.

261 No 18

Fish Landing Slab:Construction of 8m x 6m, 200mm thick concrete
floor with necessary drainage, slope and side retaining walls as
shown on drawings for fish landing areas as specified and shown
on drawings.

26.2 m2 48

Allow sum for Supply and Fixing of Solar Powered Navigation
Beacons having a minimum nominal light range of 2 nautical miles,
over breakwater heads as shown on drawings including concrete
works , finishes and complete the work as per the specifications.

26.3 No 2

PAGE TOTAL
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RECONSTRUCTION OF HARBORS PHASE 2- IN THE ISLAND OF K. THULUSDHOO THE MALDIVES

Bill 2- K. THULUSDHOO ISLAND

ITEM ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT
REF. UsD UsD

Bill Collection

Page 2

Page 3

Total of K. THULUSDHOO ISLAND Works
Carried over to SUMMARY PAGE
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RECONSTRUCTION OF HARBORS PHASE 2- IN THE ISLAND OF K. THULUSDHOO THE MALDIVES

ITEM

Bill 3 - Schedule of Daywork Rates

DESCRIPTION

QUANTITY

UNIT

UNIT RATE

TOTAL

UsSD

UsD

3.1

DAY WORKS

GENERAL PRINCIPLES

In accordance with General Conditions of Contract,
certain works may be executed on day works

In such a case the works must be ordered in writing
by the Engineer and they will be administered
strictly in accordance with the above clause.

The signature of the Engineer on Day work Records
will be for record purposes only and the Engineer
reserves the right to measure and value any works for
which day work records may have been kept.

The Contractor will be paid for day works carried out
during the course of the Contract while other
operations are in progress by him. Profits & overheads
will be stated as a percentage addition in the item
provided for the same at the end of the Labor,
Material, and Plant sections of the Day works

Section.

Time engaged in the actual works will be allowed.

In the event of labor or plant having been brought to
the site specially for the item of Day works then a
reasonable allowance will be made for travelling time.
This allowance for travelling time will be agreed
before the day work item is executed.

The percentage for profit and overheads will include
for the use and waste of hand tools & of all non-
mechanical plant, stagings, scaffolding, tarpaulins,
use of electric light, power and water for the works,
and all special inducements for working in Maldives.
Unless specifically authorized in writing by the
Engineer, non-productive overtime or special rates
for overtime will not be admissible. The cost of all

supervisory staff, including engineer foreman, clerks,
appliance are to be included in the percentage
addition for profit and overheads.

PAGE TOTAL

AL HABSHI CONSULTANTS, KUWAIT 5OF 11

Bill-3 Dayworks



RECONSTRUCTION OF HARBORS PHASE 2- IN THE ISLAND OF K. THULUSDHOO THE MALDIVES

Bill 3 - Schedule of Daywork Rates

UNIT RATE TOTAL

ITEM DESCRIPTION QUANTITY UNIT
UsD UsD

3.2 |LABOUR RATES

A |The day work rates agreed for labor shall be
the net amount payable

Allow the Provisional Sum of USD 30,000.00 30,000.00
(United States Dollar Thirty Thousand only)

labor in Day work

B Allowance to be added for overhead and
profits.... %

C |Tenderers are required to insert hereunder a
list of operatives together with their net hourly
rates to be used in calculating the cost of
work executed on a day work basis :-

Operative Rate per hour Hourly Rate
Operator

Driver

Welder

Mason

Barbender
Carpenter

Skilled Worker
Semi skilled Worker
3.3 |MATERIAL RATES

The day work rates agreed for labour shall be
the net amount payable

D |Materials used on day work will be as
specified for the Works. The rates shall be the
lowest current net manufacturers C.I.F. price,
plus a reasonable allowance for customs, port
handling charges, delivery to site and storing
and protection

Allow the Provisional Sum of USD 30,000.00 30,000.00
(United States Dollar Thirty Thousand only)
for materials in Day work

E |Allowance to be added for overhead and
profits......%

PAGE TOTAL 60,000.00
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RECONSTRUCTION OF HARBORS PHASE 2- IN THE ISLAND OF K. THULUSDHOO THE MALDIVES

ITEM

Bill 3 - Schedule of Daywork Rates

DESCRIPTION

QUANTITY

UNIT

UNIT RATE

TOTAL

UsSD

UsD

3.4

PLANT AND RATES
The definition of hire terms will be as follows:-

1) Hourly hire - Any hour of any period less
than eight (8) hours.

2) Daily hire - An eight (8) hour day.

Should more than eight (8) hours be worked
consecutively (excluding normal breaks, etc.)
for excess hours will be paid for as a direct
proportion of the daily hire rate.

Plant hire rates are to include for drivers,
attendants, operators, maintenance in proper
working order at all times, attendance in
starting up and shutting down, refueling and
all fuel and power, oils, greases, and cleaning
materials, replacement and/or sharpening of
tools and all other ancillary items including
consumable spares.

Note: Payment will not be made for
mechanics on maintenance time.

Allow the Provisional Sum of USD 40,000.00
(United States Dollar FourtyThousand only)
for Plant in Day work

Allowance to be added for overhead and
profits.... %

Tenderers are required to insert hereunder a
list of plant together with hourly and daily hire
rates to be used in calculating the cost of
work executed on a day work basis :-

Plant Hourly Rate Daily Rate

40,000.00

PAGE TOTAL

40,000.00
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RECONSTRUCTION OF HARBORS PHASE 2- IN THE ISLAND OF K. THULUSDHOO THE MALDIVES

Bill 3 - Schedule of Daywork Rates
UNIT RATE TOTAL
ITEM DESCRIPTION QUANTITY UNIT
UsD USD

Bill Collection
Page 5 -
Page 6 60,000.00
Page 7 40,000.00
Total of DAY WORKS 100,000.00
Carried over to SUMMARY PAGE
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RECONSTRUCTION OF HARBORS PHASE 2- IN THE ISLAND OF K. THULUSDHOO THE MALDIVES

Bill 4 - TENDERERS, ADJUSTMENT SCHEDULE
UNIT RATE TOTAL
ITEM DESCRIPTION QUANTITY UNIT
uUsD UsSD
TENDERERS ADJUSTMENT
A |The accuracy of the quantities given in this Bills of
Quantities is not guaranteed and the Contractor
should satisfy himself as to their accuracy
B |Any adjustments that he may consider necessary
should be written below and on similar continuation
sheets if required, and the net amount of the
adjustments is to be carried to the Summary.
ADDITIONS -
1
2
3
4
5
6
OMISSIONS -
1
2
3
4
PAGE TOTAL NIL
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RECONSTRUCTION OF HARBORS PHASE 2- IN THE ISLAND OF K. THULUSDHOO THE MALDIVES

Bill 4 - TENDERERS, ADJUSTMENT SCHEDULE
ITEM DESCRIPTION QUANTITY UNIT UNIT RATE TOTAL
USD UsSD
Bill Collection
Page 9 NIL
Total of TENDERERS' ADJUSTMENT
Carried over to SUMMARY PAGE NIL
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RECONSTRUCTION OF HARBORS PHASE 2- IN THE ISLANDS OF K. THULUSDHOO THE
MALDIVES
GENERAL SUMMARY
BIL BOQ CONTRACT TOTAL
CONTENTS PAGE NO
LNO
usD
1 |PRELIMINARIES & GENERAL REQUIREMENTS 1 -
2 |K. THULUSDHOO ISLAND WORKS 4 -
3 |DAY WORKS 8 100,000.00
4 |TENDERERS' ADJUSTMENT 10 NIL
TOTAL usD 100,000.00
Tenderers Final Discount usD NIL
GRAND TOTAL, CARRIED TO FORM OF TENDER uUsD 100,000.00
Signature of the Tenderer : Date :
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