RECONSTRUCTION OF HARBORS PHASE 2- IN THE ISLANDS OF N. MAAFARU, N. MAALHENDHOO, HDH.

NOLHIVARAMFARU AND NOLHIVARAMU- THE MALDIVES

Bill 1 - Preliminaries and General Requirements
UNIT RATE TOTAL
ITEM DESCRIPTION QTY UNIT USD USD
1 |[General
The Contractor shall allow here for all costs for mobilization
as a lumpsum amount, or in a breakup provided by the
contractor, for all items in this contract which includes the
requirements as set in contract documents and drawings
including any regulatory requirements to complete the works
11 Expgndlture incured for Moblization of machinery and ltem LS )
equipment
Expenditure incurred in complying with the clauses in
12 section 01450 : Quality Control Item LS
Expenditure incurred in complying with the clauses in
1.3 |section 01500 : Construction Facilities & Temporary Item LS -
Controls
Expenditure incurred in complying with the clauses in
14 section 01720 : Field Engineering Item LS
Provision and erection of notice boards 6 ft x 6 ft size
1.5 [including cost and conveyance of material, labour charges 4 No -
etc.
Allow sum for environmental monitoring during construction
1.6 L Item LS -
phase as required in the approved EIA
17 Expgndlture incurred for Demobilisation of machinery and ltem LS )
equipment
Total for Preliminaries & General Requirements
Carried to GENERAL SUMMARY
AL HABSHI CONSULTANTS, KUWAIT 10F 19 Bill-1 Preliminaries



NOLHIVARAMFARU AND NOLHIVARAMU- THE MALDIVES

RECONSTRUCTION OF HARBORS PHASE 2- IN THE ISLANDS OF N. MAAFARU, N. MAALHENDHOO, HDH.

Bill 2- N. MAAFARU ISLAND
ITEM ITEM DESCRIPTION UNIT  |QUANTITY] RATE AMOUNT
REF. uUsD Usb
21 Site Clearance
Site clearance for the harbour works, protection of existing plants,
services and utilities including demolition of existing T jetty., It LS
making good the surfaces at the end of the work em
2.2 |Dredging harbour basin to -3.00 level
Inclusive of dredging below quay walls and entire harbour area to
the required depth and to the required shape as specified and
shown on drawings and depositing the dredged material for reuse
for the contract scope and carting away the remaining materials to m3 37,530
any acceptable locations as directed by the Engineer. 2m
clearance from the proposed breakwater edge and a slope of 1:1.5
at the dredged cut has to be maintained.
BREAK WATERS - Construction inclusive of all materials
23 - . -
and workmanship as shown in the drawings
Breakwater Core:Core of the breakwater with dredged Soil Filling
2.3.1 |from harbour basin including placing in layers, on lines and levels m3 4,935
as shown in Drawings.
Geotextile as per specification, laying around the core of break
232 |water including proper overlaps as per manufacturers instruction, m2 3.680
anchors etc complete.
Armour Layer: Rock boulders W600 Armour rocks in two layers,
2.3.3 |laid to the slopes defined in drawings and to lines and levels m3 2,078
indicated including making good the top surface.
Armour Layer: Rock Boulders, W400 Armour rocks in two layers,
2.3.4 |laid to the slopes defined in drawings and to lines and levels m3 978
indicated including making good the top surface.
24 |QUAY WALL
Supply and fix precast Quay walls with transportation of all
materials, tools and installation at site with all workmanship
2.4.1 |includingwith marine proof adhesives to lines and levels as shown m 379
in drawings including necessary interlocks & the like complete in
all respect.
Cast in Situ concrete in Quay wall to grades, levels and areas as
242 indicated in the drawing including RCC topping, construction of 379
T steps with handrails, reveals for anchor hooks and finishing the m
works to smooth finish as specified and shown on drawings
Anchorage - Supply and fix 38mm dia , Mild steel tie rods with tar
coating and 1000x250x1000mm size concrete block at every 4
24.3  |meters interval along the quay wall with necessary anchorage etc No 97
complete.
PAGE TOTAL
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NOLHIVARAMFARU AND NOLHIVARAMU- THE MALDIVES

RECONSTRUCTION OF HARBORS PHASE 2- IN THE ISLANDS OF N. MAAFARU, N. MAALHENDHOO, HDH.

Bill 2- N. MAAFARU ISLAND

ITEM
REF.

ITEM DESCRIPTION

UNIT

QUANTITY|

RATE

AMOUNT

uUsD

UsD

244

245

2.6

2.6.1

26.2

2.6.3

26.4

2.6.5

2.6.6

Supply & fix SS mooring hooks 20mm diameter for Quay Wall as
specifed and shown on drawings.

Backfilling behind Quay walls with dredged materials or other
suitable material in layers to confirm proper consolidation and laid
with care to existing quay wall including the cost of equipment,
labor etc necessary meeting all the contract requirements and as
specified and shown on drawings

Others

Ramp for Landing Crafts:Construction of 8m x 6m, 200mm thick
concrete floor with necessary slope and side retaining walls as
shown on drawings for Loading/Unloading areas as specified.

Cope Edge Protector for protecting the concrete edge of Ramp for
Landing crafts made of S355JR hot dip galvanized steel and
painted to 3 layer paint systems including the cost of cast in
anchor bars welded to the cope edge protectors, S355JR.
Galvanized and all costs of labour, equipments etc complete all as

Fish Landing Slab:Construction of 8m x 6m, 200mm thick
concrete floor with necessary drainage, slope and side retaining
walls as shown on drawings for fish landing areas as specified and
shown on drawings.

Allow sum for Costal Polyform Type A5 Mooring Bouys tied to a
concrete block by 4m long nylone rope and epoxy coated hook in
the harbour basin including concrete works as specifed and shown
on drawings.

Allow sum for Supply and Fixing of Solar Powered Navigation
Beacons having a minimum nominal light range of 2 nautical
miles, over breakwater heads as shown on drawings including
concrete works , finishes and complete the work as per the
specifications.

Allow sum for Supply and Fixing of Solar Powered Navigation
Beacons having a minimum nominal light range of 2 nautical
miles, at entrance channel and reef knolls etc as shown on
drawings including concrete works , finishes and complete the
work as per the specifications.

No

m3

m2

LS

m2

No

No

No

54

25,073

48

48

13

PAGE TOTAL

AL HABSHI CONSULTANTS, KUWAIT 3 OF 19

Bill-2 N. Maafaru works



RECONSTRUCTION OF HARBORS PHASE 2- IN THE ISLANDS OF N. MAAFARU, N. MAALHENDHOO, HDH.
NOLHIVARAMFARU AND NOLHIVARAMU- THE MALDIVES

Bill 2- N. MAAFARU ISLAND

ITEM
REF.

ITEM DESCRIPTION

UNIT

QUANTITY|

RATE

AMOUNT

uUsD

UsD

Bill Collection
Page 2

Page 3

Total of N. MAAFARU Works
Carried over to SUMMARY PAGE
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RECONSTRUCTION OF HARBORS PHASE 2- IN THE ISLANDS OF N. MAAFARU, N. MAALHENDHOO, HDH.
NOLHIVARAMFARU AND NOLHIVARAMU- THE MALDIVES

Bill 3- N. MAALHENDHOO

ITEM
REF.

ITEM DESCRIPTION UNIT | QUANTITY RATE AMOUNT
UsD UsD

3.1

3.1.1

3.2

3.21

3.3

3.3.1

3.3.2

3.33

3.34

34

3.4.1

34.2

Site Clearance

Site clearance for the harbour works, protection of existing
plants, services and utilities including demolition of existing T| |em LS
jetty., making good the surfaces at the end of the work

Demolition of existing Quay wall and revetment structures and
depositing the debris to acceptable locations as directed by the m 466
Engineer.

Dredging harbour basin to -3.00 level

Inclusive of dredging below quay walls and entire harbour area to
the required depth and to the required shape as specified and
shown on drawings and depositing the dredged material for
reuse for the contract scope and carting away the remaining] m3 3,620
materials to any acceptable locations as directed by the
Engineer. 2m clearance from the proposed breakwater edge and
a slope of 1:1.5 at the dredged cut has to be maintained.

BREAK WATERS - Construction inclusive of all materials
and workmanship as shown in the drawings

Breakwater Core:Core of the breakwater with rock boulders W
400, including placing in layers, on lines and levels as shown in] m3 559
Drawings.

Armour Laver: Rock boulders W1200 Armour rocks in two
layers, laid to the slopes defined in drawings and to lines and
levels indicated including making good the top surface as
walkway.

m3 183

Armour Laver: Rock boulders W1000 Armour rocks in two
layers, laid to the slopes defined in drawings and to lines and
levels indicated including making good the top surface as
walkway.

m3 1,055

Armour Layer: Rock boulders W600 Armour rocks in two layers,
laid to the slopes defined in drawings and to lines and levels| m3 434
indicated including making good the top surface as walkway.

REVETMENT - Construction inclusive of all materials and
workmanship as shown in the drawings

Geotextile as per specification, including proper overlaps as per
manufacturers instruction, material, labour and equipment costs m2 2,808
etc. complete.

Armour Layer: Rock boulders W600 Armour rocks in two
layers,for the revetments, laid to the slopes defined in drawings
and to lines and levels indicated including making good the top
surface.

m3 910

PAGE TOTAL
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RECONSTRUCTION OF HARBORS PHASE 2- IN THE ISLANDS OF N. MAAFARU, N. MAALHENDHOO, HDH.
NOLHIVARAMFARU AND NOLHIVARAMU- THE MALDIVES

Bill 3- N. MAALHENDHOO

ITEM
REF.

ITEM DESCRIPTION UNIT | QUANTITY RATE AMOUNT
UsD UsD

343

3.5

3.5.1

3.5.2

3.5.3

3.54

3.5.5

3.6

3.6.1

3.6.2

3.6.3

3.6.4

Armour Layer: Rock boulders W400 Armour rocks in two layers,
Jfor the revetments, laid to the slopes defined in drawings and to m3 1,197
lines and levels indicated including making good the top surface.

QUAY WALL

Supply and fix precast Quay walls with transportation of all
materials, tools and installation at site with all workmanship
includingwith marine proof adhesives to lines and levels as m 303
shown in drawings including necessary interlocks & the like
complete in all respect.

Cast in Situ concrete in Quay wall to grades, levels and areas as
indicated in the drawing including RCC topping, construction of
steps with handrails, reveals for anchor hooks and finishing the
works to smooth finish as specified and shown on drawings

m 303

Anchorage - Supply and fix 38mm dia , Mild steel tie rods with tar
coating and 1000x250x1000mm size concrete block at every 4
meters interval along the quay wall with necessary anchorage etc
complete.

No 76

Supply & fix SS mooring hooks 20mm diameter for Quay Wall as

specifed and shown on drawings. No 42

Backfiling behind Quay walls with dredged materials or other
suitable material in layers to confirm proper consolidation and laid
with care to existing quay wall including the cost of equipment,| 3 3,118
labor etc necessary meeting all the contract requirements and as
specified and shown on drawings

OTHERS

Allow sum for Costal Polyform Type A5 Mooring Bouys tied to a
concrete block by 4m long nylone rope and epoxy coated hook in
the harbour basin including concrete works as specifed and
shown on drawings.

No 7

Fish Landing Slab:Construction of 8m x 6m, 200mm thick
concrete floor with necessary drainage, slope and side retaining
walls as shown on drawings for fish landing areas as specified
and shown on drawings.

m2 48

Allow sum for Supply and Fixing of Solar Powered Navigation
Beacons having a minimum nominal light range of 2 nautical
miles, over breakwater heads as shown on drawings including No 2
concrete works , finishes and complete the work as per the
specifications.

Allow sum for Supply and Fixing of Solar Powered Navigation
Beacons having a minimum nominal light range of 2 nautical
miles, at entrance channel and reef knolls etc as shown on No 2
drawings including concrete works , finishes and complete the
work as per the specifications.

PAGE TOTAL
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RECONSTRUCTION OF HARBORS PHASE 2- IN THE ISLANDS OF N. MAAFARU, N. MAALHENDHOO, HDH.
NOLHIVARAMFARU AND NOLHIVARAMU- THE MALDIVES

Bill 3- N. MAALHENDHOO

ITEM ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT
REF. usbD usbD
Bill Collection
Page 5
Page 6

Total of N. MAALHENDHOO Works
Carried over to SUMMARY PAGE
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RECONSTRUCTION OF HARBORS PHASE 2- IN THE ISLANDS OF N. MAAFARU, N. MAALHENDHOO, HDH.
NOLHIVARAMFARU AND NOLHIVARAMU- THE MALDIVES

Bill 4- HDH. NOLHIVARAMFARU ISLAND

ITEM ITEM DESCRIPTION UNIT QUANTITY| RATE AMOUNT
REF. uUsD UsD

4.1 Site Clearance

Site clearance for the harbour works, protection of existing plants,
services and utilities, making good the surfaces at the end of the
work

Iltem LS

4.2 |Dredging harbour basin to -3.00 level

Inclusive of dredging below quay walls and harbour area to a depth
of MSL-3.00m and to the required shape as specified and shown
on drawings and depositing the dredged material for reuse for the
contract scope and carting away the remaining materials to any m® 42,384
acceptable locations as directed by the Engineer. 2m clearance
from the proposed breakwater edge/ dredge limit and a slope of
1:1.5 at the dredged cut has to be maintained.

BREAKWATER - Construction inclusive of all materials and

4.3 workmanship as shown in the drawings
Breakwater Core:Core of the breakwater with rock boulders W
4.3.1 [400, including placing in layers, on lines and levels as shown in m? 1,147

Drawings.

Armour Layer: Rock boulders W800 Armour rocks in two layers,
4.3.2 |[laid to the slopes defined in drawings and to lines and levels m® 4,254
indicated including making good the top surface as walkway.

REVETMENT - Construction inclusive of all materials and

4.4 workmanship as shown in the drawings

Geotextile as per specification, including proper overlaps as per
4.4.1 manufacturers instruction, material, lanour and equipment costs

m2 1,541
etc. complete.

Armour Layer: Rock boulders W600 Armour rocks in two layers,for
4.4.2 |[the revetments, laid to the slopes defined in drawings and to lines m® 1,140
and levels indicated including making good the top surface.

45 |QUAY WALL

Supply and install precast Quay walls up to MSL-3.00m with
marine proof adhesives to lines and levels shown in drawings
4.5.1 [including the cost of transportation of all materials, tools and m 324
installation at site with all workmanship necessary interlocks & the
like complete in all respect.

Cast in Situ concrete in Quay wall to grades, levels and areas as
indicated in the drawing including RCC topping, construction of
steps with handrails, reveals for anchor hooks and finishing the
works to smooth finish as specified and shown on drawings

4.5.2 m 324

Anchorage - Supply and fix 38mm dia , Mild steel tie rods with tar
coating and 1000x250x1000mm size concrete block at every 4
meters interval along the quay wall with necessary anchorage etc
complete.

4.5.3 No. 81

PAGE TOTAL
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RECONSTRUCTION OF HARBORS PHASE 2- IN THE ISLANDS OF N. MAAFARU, N. MAALHENDHOO, HDH.
NOLHIVARAMFARU AND NOLHIVARAMU- THE MALDIVES

Bill 4- HDH. NOLHIVARAMFARU ISLAND

ITEM ITEM DESCRIPTION UNIT QUANTITY| RATE AMOUNT
REF. uUsD UsD

Supply & fix SS mooring hooks 20mm diameter for Quay Wall as

45.4 specifed and shown on drawings.

No. 48

Backfilling behind Quay walls with dredged materials or other
suitable material in layers to confirm proper consolidation and laid
456 with care to existing quay wall including the cost of equipment, 3 33418
labor etc necessary meeting all the contract requirements and as
specified and shown on drawings

4.5 |OTHERS

Allow sum for Costal Polyform Type A5 Mooring Bouys tied to a
concrete block by 4m long nylone rope and epoxy coated hook in

46.1 the harbour basin including concrete works as specifed and shown No. 12
on drawings.
Allow sum for Supply and Fixing of Solar Powered Navigation
Beacons having a minimum nominal light range of 2 nautical

4.6.2 [miles, over breakwater heads as shown on drawings including No 2
concrete works , finishes and complete the work as per the
specifications.

Allow sum for Supply and Fixing of Solar Powered Navigation
Beacons having a minimum nominal light range of 2 nautical
4.6.3 |miles, at entrance channel reef bed as shown on drawings No 2
including concrete works , finishes and complete the work as per
the specifications.

PAGE TOTAL
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RECONSTRUCTION OF HARBORS PHASE 2- IN THE ISLANDS OF N. MAAFARU, N. MAALHENDHOO, HDH.
NOLHIVARAMFARU AND NOLHIVARAMU- THE MALDIVES

Bill 4- HDH. NOLHIVARAMFARU ISLAND

ITEM ITEM DESCRIPTION UNIT QUANTITY| RATE AMOUNT
REF. uUsD UsD

Bill Collection
Page 8

Page 9

Total of HDH. NOLHIVARAMFARU Works
Carried over to SUMMARY PAGE
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RECONSTRUCTION OF HARBORS PHASE 2- IN THE ISLANDS OF N. MAAFARU, N. MAALHENDHOO, HDH.
NOLHIVARAMFARU AND NOLHIVARAMU- THE MALDIVES

Bill 5- HDH. NOLHIVARAMU ISLAND

ITEM ITEM DESCRIPTION UNIT | QUANTITY RATE AMOUNT
REF. UsD UsD

5.1 Site Clearance

Site clearance for the harbour works, protection of existing
plants, services and utilities including demolition of existing T ltem LS
jetty., making good the surfaces at the end of the work

5.2 |Dredging harbour basin to -4.00 level

Inclusive of dredging the harbour area to a depth of MSL-4.00m
and to the required shape as specified and shown on drawings
for every type of soil and depositing the dredged material for
reuse for the contract scope and carting away the remaining m? 9607
materials to any acceptable locations as directed by the ’
Engineer. 2m clearance from the proposed breakwater edge/
dredge limit and a slope of 1:1.5 at the dredged cut has to be
maintained.

BREAKWATER - Construction inclusive of all materials and

5.3 workmanship as shown in the drawings

Breakwater Core:Core of the breakwater with Dredged Coral
5.3.1 [|Hard Strata, including placing in layers, on lines and levels as m° 2,722
shown in Drawings.

Under Layer: Rock boulders from existing breakwater in two
5.3.2 |layers between the core and armour layer, laid to the slopes m° 3,442
defined in drawings and to lines and levels indicated.

Armour Layer: Rock boulders W 4-6 Tons Armour rocks in two

533 layers, laid to the slopes defined in drawings and to lines and 3 4372
e levels indicated including making good the top surface as m ’
walkway.
5.4 |OTHERS

Allow sum for Supply and Fixing of Solar Powered Navigation
Beacons having a minimum nominal light range of 2 nautical
5.4.1 |miles, over breakwater heads as shown on drawings including No 1
concrete works , finishes and complete the work as per the
specifications.

Allow sum for Supply and Fixing of Solar Powered Navigation
Beacons having a minimum nominal light range of 2 nautical
5.4.2 |miles, at entrance channel reef bed as shown on drawings No 3
including concrete works , finishes and complete the work as per
the specifications.

PAGE TOTAL
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RECONSTRUCTION OF HARBORS PHASE 2- IN THE ISLANDS OF N. MAAFARU, N. MAALHENDHOO, HDH.
NOLHIVARAMFARU AND NOLHIVARAMU- THE MALDIVES

Bill 5- HDH. NOLHIVARAMU ISLAND

ITEM ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT
REF. usbD usbD
Bill Collection

Page 11

Total of HDH. NOLHIVARAMU ISLAND Works
Carried over to SUMMARY PAGE
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RECONSTRUCTION OF HARBORS PHASE 2- IN THE ISLANDS OF N. MAAFARU, N. MAALHENDHOO, HDH.

NOLHIVARAMFARU AND NOLHIVARAMU- THE MALDIVES

ITEM

Bill 6 - Schedule of Daywork Rates

DESCRIPTION

QUANTITY

UNIT

UNIT RATE

TOTAL

UsSD

UsD

6.1

DAY WORKS

GENERAL PRINCIPLES

In accordance with General Conditions of Contract,
certain works may be executed on day works

In such a case the works must be ordered in writing
by the Engineer and they will be administered
strictly in accordance with the above clause.

The signature of the Engineer on Day work Records
will be for record purposes only and the Engineer
reserves the right to measure and value any works for
which day work records may have been kept.

The Contractor will be paid for day works carried out
during the course of the Contract while other
operations are in progress by him. Profits & overheads
will be stated as a percentage addition in the item
provided for the same at the end of the Labor,
Material, and Plant sections of the Day works

Section.

Time engaged in the actual works will be allowed.

In the event of labor or plant having been brought to
the site specially for the item of Day works then a
reasonable allowance will be made for travelling time.
This allowance for travelling time will be agreed
before the day work item is executed.

The percentage for profit and overheads will include
for the use and waste of hand tools & of all non-
mechanical plant, stagings, scaffolding, tarpaulins,
use of electric light, power and water for the works,
and all special inducements for working in Maldives.
Unless specifically authorized in writing by the
Engineer, non-productive overtime or special rates
for overtime will not be admissible. The cost of all

supervisory staff, including engineer foreman, clerks,
appliance are to be included in the percentage
addition for profit and overheads.

PAGE TOTAL
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RECONSTRUCTION OF HARBORS PHASE 2- IN THE ISLANDS OF N. MAAFARU, N. MAALHENDHOO, HDH.

NOLHIVARAMFARU AND NOLHIVARAMU- THE MALDIVES

Bill 6 - Schedule of Daywork Rates
UNIT RATE TOTAL
ITEM DESCRIPTION QUANTITY UNIT
USD USD
6.2 |[LABOUR RATES
A |The day work rates agreed for labor shall be
the net amount payable
Allow the Provisional Sum of USD 60,000.00 60,000.00
(United States Dollar Sixty Thousand only)
labor in Day work
B |Allowance to be added for overhead and
profits.... %
C |Tenderers are required to insert hereunder a
list of operatives together with their net hourly
rates to be used in calculating the cost of
work executed on a day work basis :-
Operative Rate per hour Hourly Rate
Operator
Driver
Welder
Mason
Barbender
Carpenter
Skilled Worker
Semi skilled Worker
6.3 |MATERIAL RATES
The day work rates agreed for labour shall be
the net amount payable
D |Materials used on day work will be as
specified for the Works. The rates shall be the
lowest current net manufacturers C.I.F. price,
plus a reasonable allowance for customs, port
handling charges, delivery to site and storing
and protection
Allow the Provisional Sum of USD 60,000.00 60,000.00
(United States Dollar Sixty Thousand only)
for materials in Day work
E |Allowance to be added for overhead and
profits......%
PAGE TOTAL 120,000.00
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RECONSTRUCTION OF HARBORS PHASE 2- IN THE ISLANDS OF N. MAAFARU, N. MAALHENDHOO, HDH.

NOLHIVARAMFARU AND NOLHIVARAMU- THE MALDIVES

ITEM

Bill 6 - Schedule of Daywork Rates

DESCRIPTION

QUANTITY

UNIT

UNIT RATE

TOTAL

UsSD

UsD

6.4

PLANT AND RATES
The definition of hire terms will be as follows:-

1) Hourly hire - Any hour of any period less
than eight (8) hours.

2) Daily hire - An eight (8) hour day.

Should more than eight (8) hours be worked
consecutively (excluding normal breaks, etc.)
for excess hours will be paid for as a direct
proportion of the daily hire rate.

Plant hire rates are to include for drivers,
attendants, operators, maintenance in proper
working order at all times, attendance in
starting up and shutting down, refueling and
all fuel and power, oils, greases, and cleaning
materials, replacement and/or sharpening of
tools and all other ancillary items including
consumable spares.

Note: Payment will not be made for
mechanics on maintenance time.

Allow the Provisional Sum of USD 80,000.00
(United States Dollar Eighty Thousand only)
for Plant in Day work

Allowance to be added for overhead and
profits.... %

Tenderers are required to insert hereunder a
list of plant together with hourly and daily hire
rates to be used in calculating the cost of
work executed on a day work basis :-

Plant Hourly Rate Daily Rate

80,000.00

PAGE TOTAL

80,000.00

AL HABSHI CONSULTANTS, KUWAIT

15 OF 19

Bill-6 Dayworks



RECONSTRUCTION OF HARBORS PHASE 2- IN THE ISLANDS OF N. MAAFARU, N. MAALHENDHOO, HDH.

NOLHIVARAMFARU AND NOLHIVARAMU- THE MALDIVES

Bill 6 - Schedule of Daywork Rates
UNIT RATE TOTAL
ITEM DESCRIPTION QUANTITY UNIT
UsD UsD

Bill Collection
Page 13 -
Page 14 120,000.00
Page 15 80,000.00
Total of DAY WORKS 200,000.00
Carried over to SUMMARY PAGE
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RECONSTRUCTION OF HARBORS PHASE 2- IN THE ISLANDS OF N. MAAFARU, N. MAALHENDHOO,
HDH. NOLHIVARAMFARU AND NOLHIVARAMU- THE MALDIVES

Bill 7 - TENDERERS, ADJUSTMENT SCHEDULE
UNIT RATE TOTAL
ITEM DESCRIPTION QUANTITY UNIT
uUsD uUsD
7.1 |TENDERERS ADJUSTMENT
A | The accuracy of the quantities giv en in this Bills of
Quantities is not guaranteed and the Contractor
should satisfy himself as to their accuracy
B |Any adjustments that he may consider necessary
should be written below and on similar continuation
sheets if required, and the net amount of the
adjustments is to be carried to the Summary .
ADDITIONS -
1
2
3
4
5
6
OMISSIONS -
1
2
3
4
PAGE TOTAL NIL
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RECONSTRUCTION OF HARBORS PHASE 2- IN THE ISLANDS OF N. MAAFARU, N. MAALHENDHOO,
HDH. NOLHIVARAMFARU AND NOLHIVARAMU- THE MALDIVES

Bill 7 - TENDERERS, ADJUSTMENT SCHEDULE
UNIT RATE TOTAL
ITEM DESCRIPTION QUANTITY UNIT

UsD UsSD
Bill Collection
Page 17 NIL
Total of TENDERERS' ADJUSTMENT
Carried over to SUMMARY PAGE NIL
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GENERAL SUMMARY
frllc-) CONTENTS PAGENO | BOQ CONTRACT TOTAL
uUsD
1 |PRELIMINARIES & GENERAL REQUIREMENTS 3 -
2 |N. MAAFARU ISLAND WORKS 4 -
3 |N. MAALHENDHOO ISLAND WORKS 7 -
4 |HDH. NOLHIVARAMFARU ISLAND WORKS 10 -
5 |HDH. NOLHIVARAMU ISLAND WORKS 12 -
6 |DAY WORKS 16 200,000.00
7 |TENDERERS' ADJUSTMENT 18 NIL
TOTAL uUsD 200,000.00
Tenderers Final Discount usD NIL
GRAND TOTAL, CARRIED TO FORM OF TENDER USsD 200,000.00
Signature_of the Tenderer : Date :
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