Raa Vandhoo harbour rectification works

No Item Unit Quantity Rate Amount
1 Preliminaries
11 Mobilisation LS 1
1.2 Site setup LS 1
1.3 Insurvey LS 1
1.4 Clean up site upon completion of works. Transport excess LS 1
’ soil to soil dumping area on site.
1.5 Outsurvey LS 1
1.6 Prepare as built drawing LS 1
1.7 Demobilisation LS 1
Subtotal 1
2 Breakwater works
21 Constructing 2 layers 9f rock armour according to slopes and m3 1,410.00
levels shown on drawing
29 Provide geotext.ile layer according to slopes and levels m2 1,447.60
shown on drawing
Construct sand bund i h drawing, usi
23 onstruct sand bund inner core as shown on drawing, using m3 1,410.00
sand dredged from harbour
Subtotal 2
3 Harbour and channel accessories
Provide pneumatic fender system using hooks, cables and
3.1 tyres as shown on drawing. Top of fender should be level m 10
with slope of ramp
Provide concrete block, steel pipe, solar powered navigation
light and painting as shown on drawing for channel markers.
3.2 . . Nos 2
Rate shall include transport and placing the markers on the
location
Subtotal 3

Total for all items
GST 6%
GRAND TOTAL
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