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No: TES/2020/W-053

eL&ss Design-Build of Male’ and Vilimale’> Waste Transfer Station including supply
Project: and installation of equipment

Sez 08™ August 2020
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No. of Pages: -03 Boq: -00 Drawings: -01

Please include this clarification when submitting the bid SESA2 325 4 H S35

Please find attached;

= Answers to the queries received.

= Vilimale’ Transfer Station Survey CAD drawing.
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Name: Fathimath Rishfa Ahmed
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http://intranet2.finance.gov.mv/tender/v2/dashboard.php?page=projectdetails&id=232

CLARIFICATION 4

# | Section/Document

Question

Response

Will the Employer provide temporary living camp? Please specify
the location, if any.

There is no arrangement for temporary living camp.
However, we would like to clarify whether you require land
from Male’ and Vilimale’? Also please clarify the size of
land required.

2 Do all supplied equipment and material for the construction need | Construction material should be of good quality respecting
to be certified with British standards? British standards have to be followed.
Goods Equipment’s and Methods must comply with any
recognized international standard.
Please note we will be issuing addendum regarding this.
3 Quoted: Section 2-BDS 1TB22.2 (page 33) The written | Yes, itis.

confirmation of authorization to sign on behalf of the Bidder shall
consist of:

...the power of attorney should be signed by all partners and
specify the authority of the named representative of the Joint
Venture to sign on behalf of...

Query: Is it acceptable for the Bidder (either a company or a Joint
Venture) to authorize more than one person to sign?

4 Vilimale’ TS

Availability of a survey plan

Please refer to attached drawing: Vilimale’ Transfer
Station Survey.

5 Request for
another extension

There would be some time challenges when apply for the GST
registration certificate, issuing/transferring/submitting the bid
security, acquiring the quotations on some imported equipment, or

Please refer to Addendum 03.
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delivery the original bid documents at last. Each of the above work
may need two or three weeks because of the slow coordination
under the pandemic, so we kindly request for another extension to
the end of August, please consider, thanks.

Can you please clarify if we are to use the conceptual drawings
that were attached along with the bid documents or if we are to
provide a new conceptual drawing? If we are to use the
conceptual drawings that were provided in the tender document
do we modify it to meet the tender requirements? Or is there a
revised conceptual drawing released by the client?

For bid purpose please use the conceptual design without
any changes.

After contract award it is allowed to make modifications to
the conceptual design if needed to meet tender
requirements. Modifications shall be presented to the
Engineer for approval.
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