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1. PRELIMINARIES

Standard and Codes

The Contractor shall, perform the Works in compliance with all regulations, standard
specifications or statutes of the Government of Maldives unless otherwise conform to this
specification.

The current British Standard Specifications and Codes of Practice shall apply to and form
part of these specifications unless otherwise specified in respect of all materials and works
to which they have application.

Drawings and Specifications

Drawings and Specifications are intended to complement each other, so that if anything is
shown on the Drawings, but not mentioned in the specifications or vice versa, it is to be
furnished and built as though specifically set forth in all three. If any discrepancies, errors,
ambiguities or omissions occur in the Drawings or Specifications, the same shall be referred
to the Consultant before proceeding with the Works, and the Consultant decision on such
discrepancies, errors, ambiguities or omissions shall be final.

In addition to the Drawings and Specifications attached hereto, the Consultant will during
the progress of the Works furnish additional Drawings, Specifications, and instructions as
may be necessary, in the opinion of the Consultant for the purpose of the proper and
adequate execution and maintenance of the Works, and the Contractor shall make his work
conform. Such drawings and instructions shall be deemed to be part of the Contract
Documents.

Transportation to the Site

The Contractor shall provide all necessary transport, handling and storage of all materials,
components and the like to their points of installation on site including transport to and
from storage. The Contractor shall provide all necessary transport of labour to and from the
site.

Schedule and Execution Plan

The Contractor shall prepare and submit to the Consultant for approval the construction
schedule and an execution plan of temporary facilities, stockyards, etc., before the start of
the Works.

Repairing and Correction

Any breakage(s) or defect(s) of existing buildings, road utilities, or part(s) of them caused by
the Works including transportation for the works shall be repaired or corrected by the
Contractor with his responsibility.

Workmanship and Materials

All workmanship shall be of the best standard. All goods and materials to be incorporated in
the Works must be new, unused, of the most recent or current models and incorporate all
recent improvements in design and materials unless provided otherwise in the contract.

The Contractor shall submit for the approval of the Consultant a list of names and addresses
of the manufacturers and trade marks or names of all the various types of materials and
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1.6.4

1.6.5

1.7

1.7.1

1.8

1.8.1

1.8.2

1.9

1.9.1

1.9.2

1.10

1.10.1

1.10.2

1.10.3

1.11

goods he propose to use in the Works. The list shall include reference to the specifications
clause or article to which the materials and goods apply.

Materials shall be obtained from approved sources and used in accordance with the
manufacturer’s printed instructions. In the absence of a specification all materials shall
comply with a relevant standard. The consultant shall order the removal of any materials,
which he has not approved.

No orders for materials and goods shall be placed until approval has been obtained for the
materials and goods from the consultant.

The Contractor shall note that it is his responsibility to include in his price for the cost of the
materials and products as specified and no adjustment will be allowed should the consultant
reject the alternatives.

Obvious Work

Where an item of work is obviously required for the type of work being undertaken then it
shall be deemed to have been included even though the item is not specifically mentioned
or shown in the Drawings or Specifications.

Protection

The Contractor shall have the Works and adjoining properties protected from inclement
weather. Any loss or damage caused by weather, carelessness or lack of skill of workers,
accident or otherwise shall be of such property that is affected. The Contractor shall provide
all necessary dustsheets, barriers and guardrails and clear away at completion.

The work shall be suspended for such time as may be directed and/or approve by the
Consultant if the specified quality of work is difficult to maintain during inclement weather.

Scaffolding

The Contractor shall provide, erect, maintain, dismantle and clear away at completion
proper and adequate including that required for subcontractor and suppliers. Putlog holes
shall be made good to match the adjacent surface as the scaffolding is dismantled.

The Contractor shall be responsible for all safety precautions in connection with the
scaffolding including the provision of all bracing, scaffold boards, toe boards and the like and
for entire sufficiency for the work.

Construction Machinery, Plants and Equipment’s

All necessary construction machines shall be provided and maintained by the Contractor and
shall be approved by the Consultant.

If cranes or any other type of plant which places any load on the structure are proposed, all
details of such plant shall be submitted to the Consultant for approval before the work is
actually commenced. If approved by the Consultant and contractually acceptable,
permission may be given for the structure to be strengthened, in order to carry out loads,
and the Contractor shall be responsible for any resulting additional costs.

The Contractor shall be responsible for making good to the satisfaction of the Consultant any
damage to the permanent structure that may be caused by his plant and equipment.

Samples




1.11.1

1.11.2

1.11.3

1.11.4

1.11.5

1.12
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1.12.2

1.12.3

1.13

1.131

1.13.2

1.14

1.14.1

1.14.2

1.14.3

The Contractor shall furnish for the approval with reasonable promptness, all samples as
directed by the consultant. The Consultant shall check and approve such materials with
reasonable promptness only for conformance with the design concept of the Works and for
compliance with the information given in the Contract Document. The Work shall be in
accordance with the approved samples

All samples shall be delivered to the Consultant’s office with all charges in connection
therewith paid by the Contractor and deemed to be included in the Contract Price.

Duplicate final approved samples, in addition to any required for the Contractor’s use, shall
be furnished to the Consultant, one for office use and one for the site.

Samples shall be furnished so as not to delay fabrication, allowing the consultant reasonable
time for consideration of the sample submitted.

Each sample shall be properly labelled with the name and quality of the material,
manufacturer’s name, name of project, the contractor’s name and date of submission, and
the specification clause to which the sample refers.

Ordering Materials

The Bills of Quantities shall not be used as a basis for ordering materials and the Contractor
is entirely responsible for assessing the quantities of materials to be ordered.

Upon receipt of the Consultant’s order to commence the Works, the Contractor shall
immediately place orders for all required materials and will be held responsible for any
delays occurring due to late placing of such orders.

The Contractor shall pay all expenses, taxes and dues etc. incurred on the procurement of
materials from abroad

Water and Electricity for the Works

The Contractor shall make all necessary arrangements and provide all water for the proper
execution of the Works, together with all transport, temporary plumbing, storage and
distribution, pay all charges and alter, adept and maintain temporary work as necessary and
remove and make good at completion.

The Contractor shall make all necessary arrangements and provide all artificial lighting and
power (maintain a generator if necessary) for the proper execution and security of the
Works and its protection, with all meters, temporary wiring and fittings, pay all charges and
alter adapt and maintain the temporary work as necessary and remove and make good at
completion.

Site Offices for Contractor

The Contractor shall provide maintain and clear away on completion of the Contract all
necessary site offices, canteens, messing and welfare facilities, temporary buildings, toilets
and the like for all site staff employed by the Contractor and required by subcontractors and
suppliers.

The offices shall be open at all normal working hours to receive instructions, notices and
other communications.

The Contractor shall obtain the approval of the Consultant of the proposed site layout, type
and drainage arrangement of all the buildings prior to erection of same. All buildings shall be
supplied and maintained in good condition and of neat appearance, all maintenance to same
as instructed by the Consultant shall be carried out at the Contractor's expense.




1.14.4

1.15

1.15.1

1.15.2

1.16

1.16.1

1.16.2

1.16.3

1.16.4

1.17

1171

1.17.2

1.18

1.18.1

1.18.2

1.183

Under no circumstances shall overnight accommodation be permitted on Site except for the
site watchman in carrying out his duties.

Contractor’s Site Area

Throughout the period of the Contract the Contractor shall maintain the area of his
operation within the limits of the Site in a clean, tidy and safe condition by arranging
materials and the like in an orderly manner. All rubbish, debris, waste materials and the like
shall be systematically cleared from the Site as it accumulates.

The Contractor shall take all steps necessary as directed by the Consultant to minimize or
eliminate dust, noise or any other nuisance, which may occur. Plant emitting dust, smoke,
excessive noise or other nuisance shall not be permitted.

Progress Meetings

During the course of the Works, progress meetings shall be held at fortnightly intervals for
the purpose of co-ordinating the Contractor's works and to ensure that full compliance is
maintained.

Minutes of such meetings should be recorded; copies will be distributed to all persons
concerned and full effect shall be given to all instructions contained therein.

Prior to such meetings the Contractor shall give to the Consultant's Representative details in
writing of that portion of the Works he proposes to construct during the coming two weeks
with details of the plant and method he proposes to employ. These proposals shall be
discussed at the meeting and no work based on such proposals shall proceed without the
approval of the Consultant's Representative.

The Contractor shall submit all reports as instructed by the Consultant in connection with
progress meetings and the day to day management of the Works.

Progress Photographs

The Contractor shall supply once a month, at the time of submitting his Interim Certificates,
twelve photographs from 36 exposures showing the progress of the Works. The Consultant
shall direct the times and position from which the photographs are to be taken.

The photographs shall be submitted in three copies un mounted of a size not less than 15 x
10 centimetres with the description of the viewpoint stamped in ink on the back. The
negative shall have the date on it and remain the property of the Consultant and no prints
from these negatives may be supplied to others unless previously authorized in writing by
the Consultant.

Setting Out

The Contractor shall be responsible for accurately setting out the Works to the specified
positions, dimension, levels and Building Lines and also checking the site surveys for
dimensional and level accuracy and reporting any discrepancies before building work
commences.

The Contractor shall provide the Consultant with all facilities, equipment and labour to
enable him to check the setting out and levels of the Works at all times. The checking of any
setting out point, line or level by the Consultant shall not in any way relieve the Contractor
of his responsibility

All setting out points, benchmarks, site rails, pegs and other survey points shall be clearly
marked and protected from damage or disturbance during the execution of the Works




1.19

1.19.1

1.19.2

1.19.3

1.19.4
1.19.5

1.20

1.20.1

1.20.2

1.20.3

1.21

1.21.1

1.22

1.22.1

1.23

1.23.1

Billboards

The Contractor shall provide and maintain two billboards for the Site each consisting of a
plastic board panel of size not more than 2.4m x1.2m (2.88m?) supported 2.5m above the
ground with steel angle framing or similar material and fixed in concrete foundations.

Each board shall have the following written in both Dhivehi and English (letter height not to
exceed 100mm) by a skilled sign writer:

The name of Project

The name of Employer

The name and address of Consultant
The name and address of Contractor

A scaled layout shall be prepared and submitted for the Consultant's approval before
fabrication.

No advertising material other than the above will be permitted.

The location and layout of Sub-Contractors or Manufacturer's billboards, if allowed, must be
submitted for the Consultant's approval.

Loading in Excess of Design Load

No loading in excess of the design loading shall be placed on any portion of the structure
without the written permission of the Consultant

If such permission is granted, all beams or other members of the structure which are subjected
to loading other than the designed loading shall be strengthened and supported to the
satisfaction of the Consultant, and the Contractor shall be responsible for any resulting
additional costs

The Contractor shall be responsible for making good to the satisfaction of the Consultant any
damage to the permanent structure that may be caused by such excess loading.

Building Permit

The Contractor shall allow for obtaining the building permit and for paying all fees in connection
therewith.

Permanent Drainage, Electricity and Water connection

The Contractor shall allow for arranging and obtaining the permanent drainage, water and
electricity connections to the proposed development and he shall be responsible for making all
payments in connection therewith.

Handing Over

Prior to handing over the proposed development the Contractor shall gain the approvals and
respective Completion Certificates from all the local government authorities and the like that
the work has been completed in accordance with their requirements. Any payment in
connection therewith shall be paid by the Contractor.
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213

214

2.15

2.1.6

2. SITE WORKS

Demolition

Demolition includes the complete demolition including grubbing up of foundations and the
proper termination of all services as required by the Drawings including the removal and
disposal of all demolished materials. The demolition work shall be executed in a systematic
manner.

Demolition operations and the removal of debris shall be carried out to ensure minimum
interference with roads, streets, footpaths and other adjacent occupied or used facilities.

Damage caused to adjacent facilities by demolition operations shall be repaired by the
Contractor at his own expense. The Contractor shall arrange and pay for the disconnecting,
removing and capping of utility services, notify the affected utility agency in advance and obtain
written approval before commencing work.

Before commencement of work, submit a method statement to the Consultant as to the
proposed method and sequence of demolition of the building and a safety plan which shall
cover the risk assessment and safety measures for such method statement. The Consultant
reserves the right to prohibit any method of execution of the Works which he regards as unsafe.

Drawing information, particularly for unconventional layouts and special structures, will be
made available to the Contractor if possible. The Contractor shall state in his method statement
if it is based on such drawings. In the absence of drawings, the Consultant may require a
detailed structural survey to be carried out and endorsed by a Registered Structural Engineer
(or equivalent) to define the existing structure and the appropriate method and sequence of
demolition.

No work on site shall be allowed to commence until the proposed method statement has been
accepted and all precautionary measures, hoardings, covered walkways, and other
requirements are in place.




2.2

2.2

221
2.2.2

2.2.3

2.2.4

2,25

2.2.6

2.2.7

2.2.8

2.2.9

2.2.10

2.2.11

Site Clearance

The Site shall be cleared of all vegetation, rock, boulders, etc. and surface soil shall be
removed as directed by the Consultant. The trees which are to be retained shall be
protected from damage

Spreading, levelling and consolidating on site where required, shall be made with suitable
surplus excavated material obtained from the Site. Other soils used for filling shall be
approved by the Consultant

The Contractor shall dispose all unsuitable and surplus excavated material

The Contractor shall tidy up and leave the Site in a clean and sanitary condition at all times
during the execution of the Works.

Excavation

Excavation shall be performed to the required depth as shown in the Drawings.

A survey of the existing site shall be made and the results of same submitted to the Consultant
before commencement of the work

Excavation area shall be protected from any water flowing in. Sides of excavations shall be
shored or inclined to retain excavation unless otherwise specified

Excavation near adjoining structures shall be executed with care so as not to damage those
structures.

The Contractor shall take all necessary precautions during the excavation for the Works
particularly those excavation which are adjoining existing buildings and shall protect such
buildings from the damage or collapse by means of temporary or permanent shoring,
strutting, sheet piling or underpinning or excavation in short lengths and/or other methods
as he deems fit and also he shall properly support all foundations, trenches, walls, floors,
etc. affecting the safety of the adjoining existing buildings.

The Contractor shall alter, adopt and maintain all such works described above for the whole
period of the Contract and shall finally clear away and make good all damages done.

The construction and efficiency of the shoring, underpinning, strutting and the like for the
purpose for which it is erected shall be the responsibility of the Contractor, should any
subsidence or any other damage occur due to the inefficiency of the shoring, underpinning,
strutting and the like or any other support provided, the damage shall be made good by the
Contractor at his own expense and responsibility.

The shoring, strutting, piling and the like, shall be executed in such a manner as to cause as
little inconvenience as possible to adjoining owners or the public and the Contractor shall be
responsible for negotiating with the adjoining owners the means to safeguard their property
and for the use of any portion of their land for the purpose of executing the excavations and
no claims submitted on this ground will be entertained.

The Contractor shall be held solely responsible for the safety of the adjoining existing buildings,
the sufficiency of all temporary or permanent shoring, underpinning, piling, and the like.

The Contractor shall keep the Consultant informed as to manner in which he intends to
proceed with the execution of the excavations and obtain his approval. Such approval if
given shall not absolve the Contractor of his responsibility.

Excavation shall extend a sufficient distance from walls, footings, etc. to allow space for placing
and removing shoring and formwork, for performing all work in the excavations and for the
inspection of same.
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2.2.12

2.2.13

2.2.14

2.2.15

2.2.16

2.2.17

2.2.18

2.2.19

2.2.20

2.2.21

2.2.22

2.3

231

232

233

234

Excavated material shall be deposited within specified areas as directed unless otherwise
specified.

The Contractor is deemed to have inspected the site and to leave ascertained for himself as
to the nature of the soil, etc. and also the areas where to collect and stack the materials for
which necessary site clearance shall have to be made at his own cost.

Stacking or excavated materials shall be done at places approved by the Consultant and he
shall have recorded the original ground levels of such places jointly with the Contractor
before commencement of stacking operation.

Extra excavation and allied lead/lift required specifically for providing working space to
workmen or shuttering to walls of basement etc. shall be measured for payment, no extra
claim being allowed for such work incidental to development and executions of allied jobs.
Only authorized excavation approved by the Consultant shall be paid for

Sufficient clear working space shall be left all around excavated area. The disposal of
waste/unserviceable materials may be in filling and/or in embankment according to nature
of place of disposal. The appropriate specifications for filling and/or embankment shall apply

All foundation trenches shall be excavated to the full widths and depths shown on the
drawings or to such greater or smaller depths as may be found necessary in the opinion of
the Consultant and so instructed by his representative.

Should any excavation be taken down below the specified levels, the Contractor shall fill in
such excavation at his own cost with cement concrete specified for foundations, well
rammed in position until it is brought up to the level.

The Contractor shall notify to the Consultant when the excavation is completed and no
concrete or masonry shall be laid until the Consultant has inspected of the soil for each
individual footing.

All foundation pits shall be refilled to the original surface of the ground with approved
materials, which shall be well consolidated as instructed by the Consultant.

The Contractor shall erect temporary barricades around the excavations and if necessary
make provisions of red lamps.

The Contractor shall remove/maintain/restore all service lines like telephone, water supply,
electricity etc. without any extra charges.

De-watering

Where the excavation level is below the natural water table and it is necessary to pump
continuously from the excavation or to install a specialist type of dewatering equipment around
the perimeter of the site or excavation, the Contractor will be responsible for ensuring the
safety and stability of all adjoining structures and services or utilities above or below ground
level.

It will also be the responsibility of the Contractor that the equipment installed shall ensure that
the excavation and subsequent construction is carried out in dry conditions.

Continuous or permanent de-watering of the excavation or Site may not be undertaken without
the written approval of the Consultant and the methods to be employed shall also comply with
Codes of Practice and Local Authority requirements.

The water pumped from the excavations or well points shall be pumped to disposal points or
sumps approved by the Consultant and the Local Ward Office and if so required be passed
through settling tanks before disposal.

11




235

2.4

24.1

24.2

243

244

245

2.4.6

2.4.7

2.4.8

Unless prior approval has been obtained no water must be disposed of in the Municipality's
sewer systems.

Backfill

All earth used for filling shall unless otherwise stated, be selected hard dry material from the
excavation The maximum dry density of the fill material shall be not less than 1600 kg/m?.

The backfill of excavations shall be placed in horizontal layers not exceeding 300mm in
thickness. Each layer shall be compacted by hand or other mechanical means to the required
density before the next layer is added

Care shall be taken when filling or back-filling to avoid any wedging action or eccentric action
upon or against the structure of the work.

Before placing of fill, the surface of the sub-grade shall be compacted at optimum water
content to the same percentage of maximum dry density required of subsequent lay.

The Consultant will inspect all compacting devices that the Contractor proposes and shall
have the right to reject any device which he feels is unsuitable for the job.

Heavy equipment for spreading and compacting fill and backfill shall not be operated closer
to walls than a distance to the difference in height between the top of the footings and the
layer being compacted.

When back-filling behind retaining walls, basement walls and the like the said structures
shall be kept propped during the complete operation. The hydraulic compaction of fill shall
not be permitted and the back filling shall be carried out in layers not exceeding 150mm
thick.

Each layer shall be compacted to 90% of the modified compaction. No back filling shall be
carried out until the wall concrete has achieved its full works cube strength and care shall be
exercised so as not to damage the external tanking membrane and its protection.
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3.1

3.11

3.1.2

3.2

3.21
3.2.2

33

3.3.1

3.3.2

3.3.3

3.34
3.35
3.3.6

3. CONCRETE WORKS

General

Materials used in the Works shall be new, of the qualities and kinds specified herein and
equal to approved samples. Delivery shall be made sufficiently in advance to enable further
samples to be taken and tested if required. No materials shall be used until approved and
materials not approved shall be immediately removed from the Works.

Materials shall be transported, handled and stored on the site or elsewhere in such a
manner to prevent damage, deterioration or contamination.

Cement

Cement shall be Ordinary Portland cement of an approved brand.
Cement shall conform to BS 12.
Cement shall be of recent manufacturer and used within 6 months of manufactured date.

The Contractor shall with each fresh consignment of cement delivered to the site furnish the
Consultant with a copy of the Manufacturer's statement of compliance with the above
Standard Specifications together with the date of manufacture, certified by an independent
agency in the country of origin and its date of delivery to Site.

Check tests will be required by the Consultant. These tests shall be carried out at the
Contractor's expense.

Any cement failing to meet the required standards will be rejected and replaced at the
Contractor's expense.

Any cement not conforming to BS 12 shall not be used unless otherwise approved by the
Consultant.

Aggregate

Fine aggregate shall be river sand conforming to BS 882.

Coarse aggregate shall be crushed stone excluding limestone or derivatives of limestone
conforming to BS 812.

Aggregate shall not contain injurious amount of rubbish, dirt, organic impurities and other
foreign matters.

Strength of aggregate shall be more than that of hardened concrete paste.
Shape of coarse aggregate shall not be flat or slender.

Aggregate to be used in concrete shall possess the qualities indicated in the following tables.

Quality of Aggregates

13




Aggregate | Opendry | Percentage | Percentage Clay Loss in Organic Water
type specific of water of solid lump washin | impurity soluble
gravity absorption | volume for (%) g test (%) chloride
(%) the (%) (%)
evaluation
of particle
shape (%)
Coarse <=25 <=3.0 =>55 <=0.25 |<=15 0 <=0.25
aggregate
Fine >=2.5 <=3.5 - <=1.0 <=3.0 0 <=0.01
aggregate
* Colour of test solution not to be darker than standard solution
Grading requirements for aggregates
Percentage passing each sieve by weight (%)
Agg. Max. Nominal
size sieve size
(mm) (mm)
40 30 20 15 10 5 25 (12106 |03]0.1
5
Coarse 25 60 20 0 0
100 100 - - - -
100 | 90 50 10 5
20 90 20 0 0
100 | - - - -
100 55 10 50
Fine 90 80 50 25 10 2
100 | - - - - - -
100 | 100 | 90 65 35 10
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3.7

3.3.8

3.3.9
3.3.10

3.4

34.1

3.4.2
343

3.44

3.5

3.5.1

3.5.2

3.5.3

3.6

3.6.1

3.6.2

3.6.3
3.6.4
3.6.5

Manufactured sand and blast furnace slag to be use in concrete shall not be used unless
otherwise specified or approved by the Consultant.

In case of using fine aggregate of 0.01% or more water soluble chloride content, the
necessary measures for corrosion inhibiting of reinforcement shall be instructed by the
Consultant.

The maximum size of coarse aggregate shall be 25 mm.

Sources of aggregate shall be to the approval of the Consultant and samples of aggregate
from the proposed source shall be submitted to the Consultant at least 28 days before its
intended use.

Water

Water shall not contain injurious amount of impurities that may adversely affect concrete
and reinforcement.

Ground water shall not be used for concrete works.

Water shall be obtained from a public supply where possible, and shall be taken from any
other sources only if approved by the Consultant.

Only water of approved quality shall be used for washing out formwork, curing concrete and
similar surfaces.

Handling and Storage of Material

Cement
3.5.1.1 Cement shall be stored in a manner to prevent weathering.
3.5.1.2 Bagged cement shall be piled no more than 10 bags so as to permit easy

inspection

Cement caked even to the slightest extent shall not be used. Such cement and rejected
cement shall be immediately separated from other bags of cement so that they shall not be
mistaken for others.

Aggregate

3.5.3.1 Aggregate shall be stored in a manner effectively separating coarse and fine
aggregate according to type and shall be prevented from inclusion of dirt,
rubbish and other undesirable foreign matters.

3.5.3.2 Coarse aggregate shall be unloaded and piled in a manner not to cause

segregation of small and large particles. Aggregate to be stored in piles shall
be in mounds of moderate height and at a location where good drainage is
provided.

Mix Proportion and Strength
Mix ratio for reinforced concrete shall be in the proportion 1:2:3 (cement: fine aggregate:

coarse aggregate) by dry volume.

Mix ratio for lean concrete shall be in the proportion 1:2:6 (cement: fine aggregate: coarse
aggregate) by dry volume.

Water-cement ratio for concrete shall be 0.4% to 0.45%
The specified design strength of reinforced concrete shall be 25 N/mm?
The required slump of concrete shall be 100 mm.
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3.6.6

3.7

3.7.1

3.7.2

3.7.3

3.74

3.7.5

Design mix proportion shall be to obtain required workability, consistency and durability.

Production of Concrete

Field-mixed Concrete Plant

3.7.11

Measuring

3.7.2.1

3.7.2.2

Mixing Control
3.7.3.1

Quality Control

3.74.1

3.7.4.2

The Contractor shall select the necessary facilities for storage, batching,
mixing and transporting of each of the materials and submit them for
approval of the Consultant prior to start work.

All materials shall be measure by volume for each batch and water may be
measured volumetrically.

Cement shall be measured by number of bags unless automatic cement
weight measure is in use.

Concrete mixture shall be constantly controlled to obtain required
workability and mixed strength. Mixing time for each batch shall be not
more than 3 minutes.

The Contractor shall conduct tests for quality control toward insuring that
concrete of the required quality is constantly produced.

The Contractor shall have all quality control tests report ready for
submission as required by the Consultant.

Quality Inspection of Concrete at the Point of Placement

3.75.1

3.7.5.2

The Contractor shall conduct tests on concrete at the point of placement.
When test results meet the tolerances given below, the concrete shall be
qualified to have passed the tests.

The tolerance between actual slump and required slump of the concrete
shall be @ 2.0 mm

For the estimation of compressive strength of concrete in compressive
strength tests, when the average value of compressive strength of concrete
obtained in a test is not less than the specified design strength, it shall be
qualified to have passed the test. In case of failure to the above
requirements, the Contractor shall take necessary measures such as to
perform appropriate test as instructed by the Consultant.
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3.8

3.8.1

3.8.2

3.83

3.84

3.85

3.8.6

Transporting and Placing

General

3.8.1.1

3.8.1.2

3.8.1.3

3.8.14

Time Limit

3.8.2.1

The Contractor shall establish manner and schedule for transporting and
placing of concrete and obtain approval of the Consultant.

Concrete shall be transported in a manner to minimize segregation, spill, age
and other changes in quality thereof.

Concrete shall be placed and consolidated in a manner to insure uniformity
and optimum density.

In case of rain or other conditions that may affect the quality of concrete
during concreting, the Contractor shall take necessary measures as
instructed by the Consultant.

The time limit from start of mixing to completion of placing of a batch as a
rule shall be 30 minutes.

Preparation prior to Placing.

3.83.1

The place where concrete is to be deposited shall be cleaned and sheathing
shall be sprinkled with water. Subsequently, water accumulated in the form
shall be removed.

Construction Joint

3.84.1

3.84.2

Joint surfaces shall be cleaned, made free of laitance and other foreign
matters, and wetted prior to concreting. Joint surface shall be roughened if
directed by the Consultant.

The locations of shapes of construction joints shall be consulted and
approved by the Consultant.

Concrete Placing

3.85.1

3.8.5.2

3.8.5.3

Consolidation

3.8.6.1

3.8.6.2

Concrete placing shall be proceeded to keep the surface of placed concrete
as horizontal as possible.

Concrete shall be continuously poured to compact around reinforcing bars
and corners of formwork.

The maximum time interval between placements of continuous concreting
shall not exceed 0.5 hours. However, when special measures are taken this
time limit may be changed according to instruction or approval of the
Consultant.

Vibrating of concrete and tapping of formwork shall be performed to wall,
column and other places difficult for concrete to proceed. Proper number of
workers for placing and compacting concrete shall be arranged.

Vibrator shall be operated for concrete called for water tightness, difficult
portion for concrete to proceed and other cases directed by the Consultant.
However, vibrator shall not be touched reinforcing bars and shall not be
operated more than 30 seconds at same spot.
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3.8.6.3 Concrete shall be placed 300 - 600 mm thickness at once in case vibrator is
performing. In case flexible-insert-vibrator is called for, concrete shall not be
placed thicker than the length of the insert or vibrator at one pouring.

3.8.7 Placing Speed

3.8.7.1 Concrete shall be placed at the speed suited for the workability of the
concrete and condition of the place of placement, which insures proper
consolidation of concrete.

3.9 Concrete Curing

3.9.1 Curing Method

3.9.1.1 After concrete has been placed, the concrete surface shall be kept moist by
sprayed with water or by other appropriate methods, and shall be protected
from direct sunlight and rapid drying. The top surface of slabs shall be kept
flooded with water at all times after concreting for the duration of curing
period. This curing period shall be for not less than 14 days.

3.9.1.2 As a rule, no foot traffic or loads shall be permitted on concrete for at least
24 hours after placement.

3.10 Test

3.10.1 General

3.10.1.1 The contractor shall be required to conduct all tests according to BS method
and procedure.

3.10.1.2 Test, as a rule, shall be conducted at the locations directed or at the testing
institutions approved by the Consultant.

3.10.1.3 The Consultant shall conduct test, as a rule.

3.10.1.4 In case of failure in test, measure shall be taken as instructed by the
Consultant.

3.10.1.5 The Contractor shall keep test records during the work and for 2 years after

completion of the contracted work.
3.10.2 Material
3.10.2.1 Cement Test

(1) Setting test.
(2) Soundness test.
(3) Compressive strength test.

Note: Item (1) shall be conducted once in every manufacturer.
Item (2) & (3) shall be conducted once in every 2,000 bags.

3.10.2.2 Aggregate test:

(1) Grading and fineness modules.

3.11 Concrete

3.11.1 Fresh concrete

Slump, air content, shall be conducted daily, and more often at request of the Consultant.
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3.11.2 Compressive strength test of concrete

Test for estimation on strength of concrete in structure:

3.11.21

3.11.2.2

3.11.2.3

3.11.24

3.11.25

3.12

3.121

3.12.2

4.1

41.1

4.1.2

In order to assume estimated strength of concrete in structure, compressive
strength test shall be conducted for prepared test pieces on the 7th day and 28th
day and those test pieces shall be made for sampling at placing of concreting.

Strength test shall be conducted for each of the following conditions: each days
pour, each class of concrete, each change of supplies or source and each 100 cubic
meter of concrete or fraction thereof. The number of test pieces to be used in a test
shall be not less than 3 for each test of the 7th day and the 28th day unless
otherwise instructed by the Consultant.

Test pieces shall be made in accordance with British Standards, and sampling shall
be taken as near as possible at the point of placement.

Test pieces shall be stored without being disturbed and shall be covered during the
first 24 hours, and carefully transported specimens to the testing laboratory. Test
pieces shall be cured in water after de-moulding. The temperature of test pieces
shall be kept as close as possible to the temperature of the concrete in structure
until the time of testing.

The test results shall be expressed in the average value by calculating the average
compressive strength of all test pieces. The average value must be equal to or
greater than the specified strength.

Defective Concrete and Finishes

Honeycombed surfaces shall be made good or on the instruction of the Consultant be cut
out by the Contractor and make good at his own expense.

Concealed concrete faces shall left as from the formwork except honeycombed surfaces
shall be made good. Faces of concrete to be rendered shall be roughened by approved
means to form a key. Faces of concrete that are to have finished other than those specified
shall be prepared in an approved manner as instructed by the Consultant

4. CONCRETE FORMWORK

Structure and Material

Structure

41.11

4.11.2

Materials

4.12.1

Formwork shall be performed to obtain accurate concrete in accordance
with the designated drawings.

Formwork shall be firmed and secured to bear the force of concreting and
tightened to avoid cement paste seeping.

Sheathing for formwork shall be waterproof plywood of not less than 12 mm
thick. Joint of sheathing shall be butt joint and firmly assembled. In case of
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4.13

4.2

4.2.1

4.2.2

using wood board for sheathing, boards shall be 15 mm thick and applied
planer. Joint shall be tongued and grooved unless otherwise approved by
the Consultant.

4.1.2.2 Form liners shall be sound and suitable materials to accurately and safely
cast the in-situ concrete structure as shown on the Drawings.

4.1.2.3 Timber form boards for sheathing where used for fair-faced concrete shall
be of such new materials as not to cause any defects to the surface of the
concrete. Special care shall be taken in fabrication, storage and protection of
these boards.

Other Material

4.1.3.1 Fastening hardware to be used shall be those with allowable tensile strength
guaranteed by manufacturer through strength tests.

4.1.3.2 Form oil shall not have injurious effects on quality of concrete nor to
bonding of surface finishing materials and shall be subject to approval of the
Consultant.

Performance

Design of formwork

4.2.1.1 Formwork shall be designed to withstand construction leads during
concreting, lateral pressure of fresh concrete, shock and vibrators due to
concrete placing.

4.2.1.2 Formwork shall be free of injurious leakage of water, easy to remove, and
shall not damage concrete at removal.

4.2.1.3 Supports shall be provided with the adequate horizontal and diagonal
bracing and/or stays to prevent collapsing, heaving and twisting of
formwork due to horizontal loads working during concrete placing.

Tolerance

The dimensional tolerances in location and cross section of concrete member used for
designing and construction of formwork shall conform to the following table.

Standard Values of Dimensional tolerances

Item Tolerance (mm)
Tolerance in distance from datum line of each floor to +10
respective members
Tolerance in cross section of columns, beams and walls -5,+10
Tolerance in thickness of floor and roof slabs 0, +10
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4.2.3

4.2.4

4.2.5

Fabrication and Erection

4.23.1

4.2.3.2

4.2.3.3

4.23.4

4.2.3.5

4.2.3.6
4.2.3.7

Inspection

4.24.1

Erection of formwork, and transportation and storage of materials thereof
shall be started only after previously placed concrete has reached an age
which acceptance of these loads will not have any adverse effect on the
concrete.

Sheathing shall be fabricated and installed accurately to match the locations,
shapes and dimensions of members called for in the Drawings.

Sheathing shall be installed tightly so as not to permit cement paste or
mortar to escape from joints.

Pipes, boxes and other embedded hardware shall be properly secured to
sheathing or others so that they will not move during concrete placing.

Supports shall be erected plumb. Supports at any two vertically consecutive
floors shall be erected as near as possible to identical locations on a
common plane.

Shoring shall be erected paying special attention to safety.

If sheathing is reused, the surface in contact with the concrete shall be
thoroughly cleaned off and sufficiently repaired before reuse. In case of
using for fair-faced concrete, the same sheathings shall be used twice after
approval of the Consultant.

Formwork shall be inspected by the Consultant prior to placing of concrete.

Striking of forms

4.2.5.1 The minimum period for keeping the forms in position and for watering after
laying the concrete shall be as stated below, except otherwise specified in
drawings. Forms shall be removed in such a manner as to ensure the
complete safety of the structure, so that there is no shock or vibration as
would damage the reinforced concrete.
4.2.5.2 The responsibility for the safety of the concrete shall rest entirely with the
Contractor and the Contractor shall be held liable for any damage done and
shall have to make good the same at his own expenses.
4.2.5.3 The Contractor shall inform the Consultant when he intends to remove
shuttering and shall obtain his consent, but the consent of the Consultant
shall not relieve the Contractor of his responsibility.
4.2.5.4 The minimum time for formwork to remain in place shall be as per the
following table.
Vertical sides of beams, slabs and columns 24 hours
Soffits of slab 10 days
Soffits of beams 21 days
Cantilevers 28 days
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4.2.6

4.2.7

Relocation of Support

4.2.6.1

Supports under concrete shall be not relocated

Removal of formwork

4.2.7.1

4.2.7.2

4.2.7.3

Formwork shall be removed gently, after its removal has been approved by
the Consultant.

Inspection by the Consultant shall be obtained immediately after the
removal of sheathing and defects shall be immediately remedied according
to instruction of the Consultant.

After shoring has been removed, members shall be carefully observed for
cracking and deflection, when found, they shall be reported immediately to
the Consultant.
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5.1

5.1.1
5.1.2

5.1.3

51.4

5.15

5.2

521

5.3

531
5.3.2

5.4

5.4.1

5.5

5.5.1

5.5.2

5.5.3

5. STEEL REINFORCEMENT

Material

Reinforcing steel shall be of the dimensions given in the Drawings.

Reinforcing bars shall comply with the requirement of B.S.4449. and welded wire fabric,
square bar fabric and expanded metal shall comply with appropriate part of B.S.4483.

Dia 6mm reinforcing steel shall be round mild steel bars, and 12mm, 16mm, 20mm and
25mm shall be deformed high strength bars.

Any other non-specified reinforcing steel shall be used only with the approval of the
Consultant.

All reinforcing steel and binding wire shall be stored under cover and shall be at least
250mm above the ground.

Cleaning

Reinforcing bars shall be cleaned before use so that it is free from rust, oil, dirt or other
coatings that reduce bond.

Bending and Laps

The reinforcement shall be bent cold in an approved bar bending machine.

Preferably bars of full length shall be used. Lapping of bars where necessary shall conform to
BS1487 ‘Bending Dimensions of Bars of Concrete reinforcement.’

Reinforcement Cover

Concrete cover for reinforcement shall be as follows:

FOR ANY STEEL IN UNDER GROUND CONRETE 50 MM
CLEAR COVER IN SLABS 25-30 MM
CLEAR COVER IN BEAMS SOFFIT 30-35 MM
CEAR COVER IN SIDES OF BEAMS 30 MM
CLEAR COVER IN COLUMNS 40 MM
Placing

Reinforcement intended for contact when passing each other shall be securely tied together
with binding wire.

Binders and stirrups shall tightly embrace the longitudinal reinforcement to which they shall
be security bound or spot welded.

Binding wire shall be turned in from the formwork and shall not project beyond reinforcing
bars.

All reinforcement shall be inspected by the Consultant and approved before concrete is placed in the

forms.
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6.1

6.1.1
6.1.2

6.1.3

6.2

6.2.1

6.2.2

6.3

6.3.1

6.4

6.4.1

6.4.2

6.4.3

6.4.4

6.4.5

6. WATER PROOFING

Description of work

Extent of water proofing work is shown on drawings.

Install slurry type waterproofing to top surfaces of balcony slabs and external surfaces of
underground concrete work.

Install crystalline type water proofing to underground water tanks and roof slabs in strict
accordance with the approved manufacture’s printed instructions.

Materials

Crystalline Type: Material used shall be a cementatious coating containing catalytic
chemicals which migrate in to the concrete using moisture present in the concrete as the
migrating medium, and which cause the moisture and the un-hydrated cement in the
concrete to react causing the growth of non-soluble crystals of dendritic fibers in the void
and capillary tracks of the concrete that allow passage of water, there by rendering the
concrete itself water proof.

Acceptable products: Xypex concentrate, modified, ultra plug and quick set as manufactured
Xypex chemicals (Canada) Limited (or equivalent).

Storage of materials

General: All materials shall be stored in original undamaged containers with manufactures
seals and labels intact. Material shall be stored off the ground in a dry enclosed area.

Surface preparation

General: All surfaces shall be examined for form tie holes and defects such as
honeycombing, rock pockets, cracks, etc. These areas shall be repaired in accordance with
these specifications and the manufactures printed instructions.

Concrete finish: concrete surfaces shall have an open capillary system to provide tooth and
suctions shall be clean; free from scale, excess form oil, laitance, curing compounds and
other foreign matter.

Smooth surfaces or surfaces covered with excess form oil or other contaminants shall be
washed lightly sandblasted, water blasted, or acid -etched with muriatic acid, as required to
provide a clean absorbent surfaces.

Horizontal surfaces shall not be troweled or power - troweled, and shall be left with a rough
float finish or a broom finish. Vertical surfaces may have a sacked finish. Comply with
manufactures specifications for requirements pertaining to minimum ‘age’ of concrete deck
surface scheduled to receive water proofing.

Surface moisture: Water proofing shall be applied to ‘green’ concrete as soon as possible
after forms have been stripped or to older pours which have been thoroughly moistened
with clean water prior to application. Free water shall be removed prior to application.

Mixing of crystalline water proofing compound: comply with manufactures specification for
2-coat installation.
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6.5

6.5.1
6.5.2

6.5.3

6.5.4

6.5.5

6.6

6.6.1

6.6.2

6.6.3

Application

General: Apply all materials under the direction of the manufacturer’s representative.

Constructions joints and surface defects: Comply with waterproofing material
manufacturer’s printed directions in the preparation, and treatment of construction joints
and surface defects.

Surface application: After all repair, patching and sealing strip placement has been prepared
in accordance with manufacturer’s recommendations and approved by manufacturer’s
representative, treat concrete surface with first coat slurry mix of crystalline waterproofing
compound.

Brushing: Use a short bristle or broom to work the slurry well into the concrete, filing all
hairline cracks and surface pores.

Second coat: Apply second coat while first coat is still ‘green’ but after it has reached an
initial set, all as recommended by the water proofing material manufacturer.

Curing

General: Curing shall begin as soon as the waterproofing materials have set up sufficiently so
as not to be damaged by a fine spray. Treated surface shall be sprayed three times a day for
a three-day period. Allow material to set 12 days before filling the structure with liquid

Protect treated surfaces from damage due to wind, sun, rain and temperatures below 35
degrees F. For a period of 48 hours after application, arrange protections to permit proper
curing conditions for waterproofing material.

Clean up: Remove all surplus materials from the premises and leave all areas broom-clean.
In the case of temporary protections remove all such items carefully to avoid damage to
treated surfaces. Assemble all such materials and remove from premises followed by broom
cleaning as noted.
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7.1

7.1.1

7.2

7.2.1
7.2.2

7.3

7.3.1

7.3.2

7.3.3

7.3.4

7.3.5

7. EMBEDDED DAMPPROOF MEMBRANE

General

This section deals with laying of flexible sheet as damp proof membranes or has chemical or
vapour barriers embedded in the fabric of the building. It does not deal with the weather-
proof roof sheeting, or with vapour barriers.

Products

Polythene sheets for under slab DPM: gauge 500, manufacturer and reference to approval.

Adhesive tape: A type recommended by the sheet manufacturer.
Workmanship

Manufacturers Recommendations: to be strictly followed for all products and materials.
Apply sheets to clean, dry surfaces with all joints sealed to give a completely water proof
continues membrane.

Polythene Sheet Under-Slab Dpm: lay a level bed of fine sand, not less than 13mm thick or
as specified to receive membrane.

Polythene Sheet Dpm: ensure that sheets are clean and dry. Lay single layer loose on base,
lap edges 150mm and seal with mastic or adhesive tape.

Pipe Etc: where pipe etc. pass through sheeting make junction completely watertight by
forming collars fully bonded / sealed to both pipes and sheeting.

Project: finished sheeting adequately and prevent puncturing during following work sheet to
be covered by permanent over laying construction as soon as possible.
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8.1

8.11

8.2

8.2.1

8.2.2

8.2.3

8.3

8.3.1

8.3.2

8.3.3

8.34

8.3.5
8.3.6

8.3.7

8. STRUCTURAL STEEL

Scope

This section shall apply to the work involved with structural steels. All incidental items of
structural steel shall be stated in the particular specification.

Materials

Steel

8.2.1.1 Shape of steel shall be precise and straight and free of injurious scratches
and rust.

8.2.1.2 All steel sections shall be galvanized sections of strength class 43 A.

8.2.1.3 Dimensions of steel section and tolerance of dimension shall conform to
standard dimension of steel regulated in ASTM or BS standard.

Bolt

8.2.2.1 Shape of bolt, nut, and washer shall be in accordance with requirement of
BS 4190 & BS 3692.

8.2.2.2 Quality of bolt shall be SC 43 A.

Welding Rod

8.2.3.1 Arc welding rod shall conform to materials to be welded, and position.

Fabrication

Main fabrication shall be done in workshop unless otherwise specified or approved by the
Consultant.

Full scale drawing of each section shall be drawn prior to fabrication and checked by the
Consultant.

Section of each material shall be cut perpendicular to axis unless otherwise specified in the
drawing.

Saw and angle cutter shall be used for cutting, and cut section shall be free of any noticeable
defect.

Deformation caused by cutting shall be corrected.

Normal temperature or hot drawn process shall do bending process. Steel shall be red heat
in hot drawn process.

Those directed in the drawing shall be chiselled finish and completely attached. Materials
shall be checked for bend, distortion, warp, etc. before fabrication.
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8.4 Bolt
8.4.1 BoltHole
8.4.1.1 Spacing of boltholes shall be as directed in the following table.
Diameter of Standard Pitch Minimum End Distance Edge
Bolt Pitch Distance
12 50 30 30 25
16 50 40 40 30
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8.4.2

8.5

8.5.1

8.5.2

8.5.3

8.5.4

8.5.8

8.4.1.2 Minimum pitch and end distance for lightweight steel shape shall be more
than 3 times and 2.5 times a Bolt diameter respectively.

8.4.1.3 Diameter of hole shall not be over 0.5 mm larger than bolt diameter.
However, for anchor bolt 5mm clearance shall be allowed between bolt
diameter and diameter of hole unless otherwise specified.

8.4.1.4 Bolthole shall either be drilled open or reamed after sub punching. Punching
can only be permitted for a material thickness less than 13 mm.

8.4.1.5 Rolled edge around a hole shall be removed.
8.4.1.6 Position of a bolthole shall be precise so that the center of all holes aligns.
Protection against loosing of Nuts

8.4.2.1 Nuts shall be protected against loosing by concrete covering, double nuts or
other proper means.

Welding

Welding

8.5.1.1 Welder shall have an authorized qualification in Maldives and approved by
the Consultant.

8.5.1.2 Other tests shall be conducted to confirm welder’s skill in accordance with
type of work.

8.5.1.3 Tack welding shall be carried out by the welder approved by the Consultant.

Welding Machine

8.5.2.1 Arc welding machine shall be alternate or direct current type, which
provides sufficient and adequate current.

Preparation

8.5.3.1 Welding shall be done as much downward as possible using a jig such as
Rotary frame.

8.5.3.2 Welding rod shall be always kept in a dry area and if necessary, dried by
drying equipment.

8.5.3.3 Welding surface shall be free of water, scale or others injurious to welding
work. Slag appeared on the created surface in the middle of welding shall be
cleaned before starting again.

Fabrication

8.5.4.1 Welding edge shall be smoothed by automatic gas cutting or other proper
finishes.

Finishes

8.5.8.1 Surface of welds shall be as smooth as possible and size and length of welds
shall not be less than designed dimensions.

8.5.8.2 Reinforcement of weld shall not exceed 0.1s + 1 mm (s: Designated size) in
fillet welds.

8.5.8.3 Welded parts shall be free of undercut, overlap, crack, blow hole, lack of
welds, and lack of weld settlement, rolled up slag or other defects.

8.5.8.4 Crater at the end of bead shall be carefully heaped up and slag, sputter, etc.

shall be completely removed after welds.
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8.5.9

8.5.10

8.6

8.7.1

8.7.2

Safety
8.5.9.1
8.5.9.2

8.5.9.3

Inspection

8.5.10.1

Safe scaffoldings shall be provided for the field welds work.

Welding facilities shall be such that there shall be no electric leakage of
electric shock. There also shall be sufficient protection for fire.

Electric shock protection device shall be used and also care shall be taken
not to get suffocated or intoxicated by gas when welding in small area.

Welding parts shall be inspected before, during and after welding in
accordance with work schedule.

Erection and Field Painting

Erection

8.7.1.1

8.7.1.2

8.7.1.3

8.7.1.4

8.7.15

8.7.1.6

Erection procedure shall be prepared by the contractor and be approved by
the Consultant prior to the erection.

Material shall be stored on flat surface in order not to get distortion, twist or
other defects. Correction shall be made to those distortions or twisted
before erection.

Horizontal reinforcement and bracing shall be placed and bolts are
temporary tightened as trusses are put up.

Connection of materials by bolts, etc. shall be made after distortion on
plumb is thoroughly corrected.

Temporary bracing or other reinforcement shall be placed to resist wind
pressure or other loads erection.

When heavy objects are placed on a horizontal element in the course of
erection, they shall be reinforced with prior approval of the Consultant.

8.7.1.7 Care shall be taken on all facilities so that there is no accident.

Field Painting

All steel work shall delivered to site unprimed shall be cleaned of impurities, scrapped and

wire brushed to remove rust and painted with one coat of priming paint
applied by brush.

Steelwork delivered to Site primed shall be cleaned of impurities and damage to the priming

paint and made good with priming paint.
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Galvanized steelwork to be painted shall be cleaned of impurities. Where rusting has
occurred the rust shall be removed by wire brushing and made good with an
approved rust inhibitor. The surfaces shall be coated with a mordant
solution, washed with clean water and painted with two coats of priming
paint applied by brush.

Steelwork, which is to be concealed shall be prepared and primed as above and shall be painted
with two priming coats and one finishing coat of paint applied by brush.

8.8 Anchor Bolt

8.8.1 The other methods for movable burying shall be as directed by the Consultant.
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9.1

9.11

9.1.2

9.1.3

9.2

9.2.1

9.2.2

9.2.3

9.24

Materials

9. MASONRY

Material used for masonry and plastering work shall conform to Section 3 - CONCRETE

WORKS.

Masonry work shall be done with cement bricks or blocks of approved quality unless
specified otherwise.

The blocks shall be free from excessive amounts of salt or other impurities and shall be
inspected and approved by the Consultant.

General

Execution Drawing

9.21.1

Stake-Board
9.2.2.1

Work shall be complied with this specification unless otherwise stated on
particular Specification or Drawings. Any work not specified shall be
discussed and directed by the Consultant. Execution drawing of block or
brick alignment (inclusive of indication for hanging bolt, wood plug and
conduit pipe), detail reinforcement, window opening, and other
requirement shall be prepared and submitted for the Consultant.

Stake-board shall be provided at each 5m in length and shall be inspected
by the Consultant for the accuracy, firmness and secureness. However,
suitable ruler, plumb bob and leveller shall be provided for minor
performance of cement block and bricks.

Transportation and storing

9.23.1

9.2.3.2

Curing
9.24.1

Care shall be taken for damage during transportation of materials and any
defect of natural finished concrete blocks or bricks shall be rejected.

Different size of material shall be stored separately and projected from dirt
and other impurities.

Any shock or load shall not be applied until concrete mortar or other fills
hardened. Corner, projection and top of cement block or brick work shall
be protected from rain, dryness, cold, damage and stain by covering.

9.2.4.2 Void between blocks or bricks shall not be intruded by rainwater.
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9.3

9.3.1

9.3.2

9.3.3

9.34

9.3.5

9.3.6

Blockwork

Material

9.3.1.1

Blocks shall be of standard quality low permeability blocks with no defects
and sample shall be submitted for approval of the Consultant.

Blocks shall be Solid cement blocks 125 mm thick for external walls and
hollow cement blocks 100 mm thick for internal walls. The average
compression strength should be not less than 2.8N/mm?” and shall comply
with physical requirements of ISO 6073: 1981

Horizontal reinforcement for concrete block wall;

9.3.2.1

9.3.2.2

Horizontal reinforcement shall be provided at end of wall adjoining to
concrete column. Reinforcing bar shall be anchored into end block and
column.

Horizontal reinforcing bar for block wall shall be 6 dia. @ 1000 mm.

Placing Blocks & Bricks

9.3.3.1
9.3.3.2

9.3.33

9.3.34

9.3.35

9.3.3.6

9.3.3.7
Joints

9.34.1

Lintel

9.3.5.1
Consultant.

9.3.5.2

9.3.53

Cement blocks shall be saturated with water and joint shall be cleaned.

Bonding mortar shall be used immediately after mix, and mixed mortar left
for more than one hour shall be rejected.

Vertical and horizontal joint of blocks shall be filled completely and suitable
with mortar on line shall not be moved or rearranged. Joint and surface of
block of exposed finished block wall shall be cleaned immediately after joint
is filled.

In case concrete block wall is attached to structural concrete, block wall
shall be placed before concreting structure.

Mortar for joint shall be touched with steel trowel before hardened and
exposed joint shall be finished with uniform width and planned without
roughness or cavity.

Height for placing block per day shall be maximum 1.2 m unless otherwise
specified.

Blocks shall be placed with cavity side under.

The thickness of joints shall not exceed 10 mm and the joints shall be rated
(13 mm dup.) when the mortar is still floor, so as to provide for proper bond
for the plaster. Any mortar which falls on the floor from this joints or
removed due to raking of joints shall not be reused.

Lintel shall be reinforced concrete as approved or directed by the

Main reinforcing bar shall be anchored more than 40D ( 40 x diameter of
the bar) at both end.

In case lintel is prefabricated, shop drawing shall be submitted for approval
of the Consultant.

Frame of Opening
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9.3.7

9.3.6.1

9.3.6.2

9.3.6.3

9.3.6.4

Piping

9.3.7.1

9.3.7.2

9.3.7.3

9.3.74

In case frame is temporarily installed before placing of blocks, frame shall
be firmly placed and joiner shall be bonded with mortar as placing each
block at side and top of frame.

In case frame is installed after placing of blocks, joiner shall be bonded with
additional mortar at space or every two blocks or more.

Back of frame shall be filled and compacted with mortar by providing
shuttering board.

Wood plug and anchor bolt shall be covered with mortar or concrete.

Principally, piping shall not be placed in block wall unless piping block is in
use.

In case electric conduit pipe is placed in cavity of concrete blocks, care shall
be taken not to obstruct reinforcing bar, and cavity shall be completely
filled.

In case chipping and piping on face of blocks is unavoidable, performance
shall confirm to instruction of the Consultant.

Joiner and supporter for exposed piping shall be buried at joint which back
is filled or otherwise approved by the Consultant.
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10. PLASTERING

10.1 General

10.1.1 All masonry walls shall have smooth finished cement plaster on both sides with a surface
setting coat of neat cement applied within an hour of the completion of rendering.

10.1.2 Cement rendering to floor shall be same as above.

10.2  Materials and Storage

10.2.1 Plaster materials which are affected by moisture such as plaster and cement shall be stored
properly.

10.2.2 Materials used for plastering shall conform to those of Section 3 - Concrete Works. Grading
of sand, however, shall be as in table below

Grading of sand Mortar plastering Plastering
5mm sifting thorough 100% | for first coat for first coat and dubbing

0.15mm sifting less than 10%

for finish coat out

2.5mm sifting through 100%
0.15mm sifting less than 10%

for finish coat for second coat

10.2.3

10.2.4

White cement or filler or similar shall confirm to the requirements of Portland cement,
BS.12.

The use of mixtures shall be approved by the Consultant’s representative. The amount of
admixture shall be such that it affects mortar strength very little.

10.3  Mixing ratio
10.3.1 Mixing volume ratio of mortar shall be as in table below:
Base area of first coat Dabbing out Finish coat
application cement:sand cement:sand cement:sand
Masonry blocks | Floor - - 1:4
Interior wall 1:4 1:4 1:4
Exterior wall 1:4 1:4 1:4
10.4 Thickness of Coating
Standard thickness of coating (mm)
Base Area of First coat Dubbing Second Finish coat Total
application out coat
Masonry Floor - - as per dwg as per dwg
block Interior wall 8 - 8 4 15
Exterior wall 8 - 8 4 15

Thickness of coating shall be standard thickness of coating unless otherwise indicated on the
Drawings.
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10.5 Finish

10.5.1 Type of finish and work schedule
Type Work Schedule Notes

1.Smooth Trowel | 1. Shall be applied flat by metal trowel Before applying second coat,

finish 2. Shall be finished by pressing with corner and edge shall be

the trowel. screed well.

2. Wooden float | Shall be applied by wooden float

finsh

10.6  General Preparation

10.6.1 Remove efflorescence, laitance, dirt and other loose material by thoroughly dry brushing.

10.6.2 Remove all traces of paint, grease, dirt and other materials incompatible with coating by
scrubbing with water containing detergent and washing off with plenty applying coatings
unless specified otherwise.

10.6.3 In-situ Concrete Surfaces: Scrub with water containing detergents to ensure complete
removal of mould oil, surface retarders and other materials in compatible with coating .
Rinse with clean water and allow to dry unless specified otherwise.

10.6.4 Organic Growths: Treat with fungicide to manufacturer’s recommendations and bush off.

10.6.5 Hacking for Key: roughen specified surfaces thoroughly and evenly by removing the entire
surface to a depth of 3mm by scabbling, bush hammering or abrasive blasting, clean
surfaces by washing and brushing.

10.6.6 Smooth Concrete Surfaces: where no keying or mix or bonding agent is specified, wet
smooth concrete surfaces immediately before plastering.

10.7  External Plastering

10.7.1 Dissimilar Solid Backgrounds for Plastering: where plaster is to be continued without break
across joints between dissimilar solid backgrounds which are rigidly bonded together, cover
the joints with a 200mm wide mesh strip (back grounds in the same plane) or with the
corner mesh (internal angle) fixed at not more than 600mm centers along both edges ,
unless specified or otherwise.

10.7.2 Dissimilar Solid Backgrounds for Plaster: where plaster is to be continued without break and

without change of plane across the face of a 300mm and rigidly bonded to the background.

10.7.2.1 Cover the face of the column /beam/ lintel with building paper extending 25
mm on the adjacent background.

10.7.2.2 Over lay with expanded metal lathing extending 50mm beyond the edges of
the paper and securely fixed with masonry nails at not less than 100mm
centres along both edges.

Alternatively, an approved paper and mesh lathing may be used.
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10.7.3

10.7.4

10.7.5

10.8

10.8.1

10.8.2

10.8.3
10.8.4

10.8.5

10.8.6

10.8.7

10.9

10.9.1

10.9.2

Dissimilar Solid Backgrounds for Rendering: where rendering is to be continued without
break across joints between dissimilar solid backgrounds which are in the same plan and
rigidly bounded together, cover joints with a 150mm wide strip of building paper overlaid
with 300mm wide metal lathing fixed at not more than 600mm centers along both edges
unless specified otherwise.

Service Chases: cover with steel mesh strip fixed at not more than 600mm centers along
both edges.

Conduits bedded in under coat to be covered with 90mm wide jute scrim budded in finishing
coat mix, pressed flat and trowelled in. Do not lap ends of scrim.

Internal Plastering

Accuracy of plaster 15mm thick or more: maximum permissible gap between an 1800mm
straight edge and any point on the surface to be 3mm.

Dubbing Out: if necessary to correct inaccuracies, dub out in thickness of not more than
10mm in same mix as first coat. Allow each coat to set before the first is applied . Cross
scratch surface of each dubbing out coat immediately after set.

Metal Mesh Lathing: Work undercoat well in to interstices to obtain maximum key.

Under Coats: generally to be not less than 8mm with thickness greater than 16mm applied
as two equal coats. Rule to an even surface and cross scratch - end coat to provide a key for
the next hand applied coat.

Cement Based Under Coats: all to dry out thoroughly but not rapidly, to ensure that drying
shrinkage is substantially complete before applying next coat.

Dissimilar Backgrounds: where scrim or lathing or beads are not specified, cut through
plaster with a fine blade in a neat, straight line at junctions of :

10.8.6.1 Plastered rigid sheet and plastered solid backgrounds.
10.8.6.2 Dissimilar solid backgrounds.

Smooth Finish: trowel or float to product a tight matt, smooth surface with no hollows
abrupt change of level or trowel marks. Do not use water brush and avoid excessive
trowelling and over polishing.

External Rendering

Dubbing Out: if necessary to correct inaccuracies, dub out in thicknesses of not more than
10mm in same mix as first coat. Allow each coat to dry before the next is applied. Cross
scratch surface of each dubbing out coat immediately after set.

Under Coats for hand applied finishes:
10.9.2.1 Apply first undercoat or dubbing out coat by throwing from a trowel.

10.9.2.2 Coats to be no less than 8mm thick, with thickness greater than 16mm
applied as two equal coats. On weak backgrounds first under coat to be not
less than 10mm thick.

10.9.2.3 Brush down each under coat to remove dust and loose particles and wet
thoroughly before application of next coat.

10.9.2.4 Cross scratch under coat without penetrating the coat, to provide key for
following coat(s).
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Drying: Keep each coat damp for the first three days by covering with polythene sheet
and/or spraying with water. Thereafter prevent from drying out too rapidly. Work in shade
whenever possible.

Allow each coat to dry out thoroughly to ensure that drying shrinkage is substantially
complete before applying next coat.

Playing Floated Finish: Finish with wood or other suitably faced float to give an even texture.

Do not draw excessive laitance to surfaces.

10.10 Metal Mesh Lathing / Reinforcement For Plastered/Coatings.

10.10.1 Lathing to be provided as reinforcement for plastering in columns, walls or specified in
drawings products.

10.10.2 Products:
10.10.2.1

10.10.2.2
10.10.2.3

10.10.2.4
10.10.3 Workmanship
10.10.3.1

10.10.3.2

10.10.3.3

10.10.3.4

Plain Expanded Metal Lathing: To B.S 1369 with a minimum weight of 1.9
kg/mm?. Manufacturer to approval of the Consultant.

Wire Ties: Unless other specified, annealed iron, galvanized to B.S 443.

Clout Nails: galvanized steel or stainless steel nails to B.S 1202: Part 1, table
3.

Staples: Galvanized steel wire staples to B.S 1494: Part 2.

Framing: fix securely and accurately to help ensure that coatings on lathing ,
when finished, are true to line and level , within specified tolerances and
free from cracks, rippling, hollows, ridges and sudden changes of levels.

Runners/Bearers spanning between concrete beams/ribs: fix with 3mm wire
ties twisted around 38 mm X 10 gauge screws driven well into fixing blocks
or plugs in sides of beams/ribs.

Wire Ties: twisted ends tightly together, cut off surplus and bend ends of
wire away from face of coating.

Plain Expanded Metal Lathing:
(a) Stretch lathing and fix securely in accordance with manufacturers

recommendations to give a taut, firm base for plaster/ rendering.

(b) Fix with the long way of the mesh at right angles to supports and with all
strands sloping in the same direction.

(b) Lap side edges not less than 25mm. Lap ends 50mm at supports and

75mm between supports. Laps must not occur within 100mm of angles or
bends.
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11.1

11.11

11.1.2

11.1.3

11.1.4

11.2

11.21

11.2.2

11.2.3

11.3

11.3.1

11.3.2
11.33

114

11.4.1
11.4.2

11.4.3
11.4.4

11.5

11.5.1

11.5.2

11. CARPENTRY AND JOINERY

Materials
Timber shall be in accordance with the requirements of BS 1186 ‘Quantity of Timber and
Workmanship in Joinery’, Part 1, ‘Quality of Timber’.

Timber and timber products shall be subject to the inspection and approval of the
Consultant.

Timber shall be seasoned to stable moisture content compatible with the finished use,
straight and true and free from wind, warp and distortion and in lengths suitable for the
members required.

All timber shall be in long lengths and laps, scars or splices shall be over a bearing surface.
Where obtainable, finishing timber exposed to view shall be in single lengths.

Preservation of Timber

All timber shall be treated for insect attack and is to be of the correct moisture content and
free from surface moisture content and dirt.

All rafters, purlins, framing scribe pieces, wall plates, and trusses etc. shall be treated for
insect attack with approved timber preservative. No extra payment shall be made for such
coating and will be considered inclusive in the rate of the respective item in the BOQ.

Treatment shall be carried out after all cutting and shaping is completed.

Hardware

Hardware shall be standard quality and samples shall be submitted to the Consultant for
approval.

All hinges shall be stainless steel or brass and shall be approved by the Consultant.

The dimensions and quality of hardware shall meet the requirements and shall not be
rested, deformed or defective.

Dimensions and Finish

All dimensions of timber given are finished dimensions.

All elements and others of structural nature, which are exposed, must be machine planed to
a smooth finish.

All unexposed timber shall be machine planed to a rough finish.

All joinery work shall be dressed on all four sides and hand dressed where necessary and
sanded to all exposed surfaces. All arises in any way accessible shall be sanded and
smoothed off.

Workmanship

All connections whether nailed, screwed glued, mortised or dove-tailed shall be accurately
made and properly executed to provide sound, satisfactory connections for the class of work
required.

Timbers containing defects or distortions shall not be used.
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1153

11.5.4

All joinery shall be manufactured by skilled tradesman with accurate tolerances and set out
and with tools, jigs, machines and equipment appropriate for the work.

Assembly of the joinery units and joinery frames, etc. shall be by means of glued connections
appropriate to the work - mortise and tennon, housing and doweling, etc. where practicable
including the use of glued blocks wherever required. Nailing, screwing shall only be used
with prior approval of the Consultant; corrugated fasteners shall not be used for effecting

connections.
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12.1

12.11

12.1.2

12.1.3

12.1.4

12. ALUMINIUM DOORS AND WINDOWS

Aluminium Doors and Windows

All windows and doors are to be constructed by approved specialist suppliers of medium
section to the particular requirements noted on the drawings as to weight and profile. All
sections shall generally conform to relevant British Standard Specifications.

All frames should be made to fit the actual openings with a 3 mm clearance all around.
Discrepancies in overall width or height exceeding 3mm will not be allowed and the frames
will be rejected in such cases. Any small discrepancies shall have the gaps suitably backed
and filled with gun-applied water repellent mastic sealant

All sealants used in the assembly of, and in the fixing of cladding and window framing, shall
be non-setting to allow thermal movement without detriment to those joint sealants used
for peripheral caulking and shall be one part silicone sealant and shall conform to BS 4245.
All spliced joints between mullions should be sealed with an approved silicone product,
compatible with other sealants and packings used.

The auxiliary components in sashes as locks, pivots, sliding gear etc. shall comprise of
stainless steel or resisting materials.

12.1.5 The tolerances are to be as follows:
a) Inside width of frame 3mm Maximum
b) Inside height of frame 3mm Maximum
c) Depth of frame 2mm Maximum
d) Opposite side, Inside distance 2mm Maximum
12.1.6 The performance - associated requirements are
1) Strength (resistance to wind pressure and other forces applied in use)
2) Air tightness or ability to cut out drafts.
3) Water - tightness against rain or dew.
4) Sound arresting effect to (shut off noise from outside as well as inside).
12.1.7 All surfaces shall have an anodized protective surface layer of minimum 60 Micron thickness.
12.1.8 Glazing shall be done as specified by the Consultant. Glass shall be tinted, or as specified in
the drawings. Thickness shall be according to the size of panels as given hereunder.
Not exceeding 1 sq. ft. 2mm
Exceeding 1 sq. ft. but not exceeding 2 sq. ft. 3mm
Exceeding 2 sq. ft. but not exceeding 4 sq. ft. 4mm
Exceeding 4 sq. ft. but not exceeding 6 sq. ft. 5mm
Exceeding 6 sq. ft. but not exceeding 12sq. ft. 6mm
Exceeding 12sq. ft. > 8mm or as approved by consultant
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12.1.9 Prior to import and / or purchase of the Aluminium Doors and Windows, the relevant
specification of the manufacturer, along with samples has to be submitted to the Consultant
for approval. This clause shall not be contravened on any account.

12.1.10 The fitting shall be done with utmost care not to spoil the finishes given by the
manufactures, and any cleaning done shall be done with cleaners etc. as specified by the
Manufactures.

11.1.11 The Contractor shall provide all items, articles, materials, operations, mentioned, or
scheduled on the drawings, including all the labour materials, including fixing devices,
equipment and incidentals necessary as required for their completion.

12.1.12 The Contractor shall submit shop drawings and/or samples of each type of doors, windows,
railings and other items of metal work to the Consultant for approval. The shop drawings
shall show full size sections of doors and windows etc. thickness of metal, details of
construction hardware as well as connection of windows, doors and other metal work to
adjacent work.

12.1.13 Aluminium doors and shutters shall be manufactured by an approved manufacturer and
shall be of sections, sizes combination and details shown on the drawings. The frame
member shall be one piece, corners shall be electrically welded, ground smooth and true
and glazing bare shall be threaded or interlocked as approved by the Consultant.

12.1.14 Glazing for doors and windows shall be of specified thickness and of approved quality and
shall conform to specification of glazing. Fixing for glazing shall be done with aluminium
Snap-On beading as per detail drawing and instructions. Necessary continuous rubber
gaskets of approved make shall be provided.

12.1.15 Colour for doors and windows shall be approved by the Consultant.
12.2  Aluminium louvers
12.2.1 Product data shall be submitted for approval; this shall include specified model and AMCA

ratings or equivalent.

12.2.2 Contractor shall submit all shop drawings indicating materials, construction, dimensions,
accessories, and installation details.

12.2.3 Contractor shall submit samples of the product for approval.

12.2.5 Louvers shall comply with AAMA specification 2605 “Voluntary Specification for High
Performance Organic Coatings on Architectural extrusions and panels”, ASTM B244 -68,
AAC22A41 or equivalent.

12.2.6 Louvers shall be well suited for the design environment (temperature, humidity, and
ventilation); i.e., it shall be within manufacturer’s recommended design environment limits
for optimum results.

12.2.7 All louvers shall be installed according to manufacturer’s instructions.

12.2.8 All units shall be installed plumb, well fitted and securely attached to supporting frames.

12.2.9 Delivery of materials to site in shall be in manufacturers’ original, unopened containers and
packaging with labels clearly indicating manufacturer, material and location of installation.
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12.2.10 Materials shall be stored in a dry area indoors and protected from damage in accordance
with manufacturer’s specifications.

12.2.11 Materials and finishes shall be protected during handling & installation to prevent damage.

12.3

1231

12.3.2

12.33

12.3.4

12.35

12.3.6

12.3.7

12.4

1241

12.4.2

12.4.3

12.4.4

Top hung windows, ventilators and side hung doors

All windows and doors should be weather stripped. The weather protection should be
achieved by a positive compressive action against the section and should not depend on
external contact. At every contact between two profiles two weather stripping sections
should be provided to complete weather protection.

The bottom section for hinges must be capable of being adjusted vertically if necessary. The
gap between section and the floor should be covered with a pair of special splay-tube
sections.

The shutter sections for both windows as well as doors shall be hollow section type and shall
be overall size 57 x 45 mm and the door sections shall be overall size 81 x 45 mm (including
flanges).

The shutters of the windows and doors should be assembled with stainless steel pins and
nylon washers. Handles shall be anodised aluminium finished to match the aluminium
sections and mounted with self-lubricating nylon washers.

A mortise cylinder rim automatic deadlock of high quality with double pin tumbler shall be
used.

Windows shall have anodised aluminium handles, colour as framing and a latching
mechanism securing the shutter to the frame both at the top and bottom.

Required fittings;

12.3.7.1 Single action door closer concealed in the head bar of the outer frame and
mounted on an adjacent pivot at the threshold and deadlock fitted.
12.3.7.2 The left hand leaf of double doors with flush bolts at head and sill with

deadlock fitted to the right hand leaf.

12.3.7.3 Escape doors to have panic bolts assembly with vertical elements
concealed in the sill and door closer as in 12.3.7.1.

Installation

Aluminium work shall be installed adjusted and glazed by experienced workmen all in
accordance with the manufacturer's installation instructions and in full conformity with the
approved shop drawings, samples and other submitted data. Under no circumstances shall
materials be installed on surfaces that contain condensation, dirt, grease or other foreign
encountered materials that would hinder or prevent proper installation and functioning for
the use intended.

Aluminium work shall be carefully and accurately assembled with proper and approved
provision for contraction and expansion and set in correct locations as per approved detailed
shop drawings, all level, square, plumb and aligned with other work. All joints between
framing and structural building shall be sealed in order to be watertight and weather-proof
and to satisfy all other requirements of the Consultant.

Frames shall be designed and manufactured with a maximum 2.5mm tolerance around the
opening in the structure. These joints are to be finished by applying an approved sealant into
a polystyrene foam backing strip.

All aluminium works are to be fully protected for the duration of the contract from damage
by other trades. The Consultant shall approve the method of protection.
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1245

12.4.6

12.4.7

12.4.8

125

1251

12.5.2

12.53

1254

12,55

12.5.6

12.6

12.6.1
12.6.2

12.6.3

12.6.4

12.6.5
12.6.6

12.6.7

If for any reason final finishes become scratched, abraded or damaged during transport,
delivery, storage or erection, it shall be the Contractor's responsibility to remove or repair
those defective areas or components as directed and to the complete satisfaction of the
Consultant.

Repair work shall be identical to the manufacturer's applied finish with regard to gloss, finish
and visual appearance. Field touch up of painted aluminium is permitted only with the
written permission of the Consultant. Where touch up is not an authorised means of repair
the damaged materials must be replaced by new.

Upon completion of work all protective coverings from all exposed surfaces shall be
removed. All surfaces shall be cleaned using soap or detergents as recommended by the
aluminium manufacturers to remove sealants, discolouration and any other foreign material.
Defection of any type determined by the Consultant shall be repaired at the Contractor's
expense.

Extreme care shall be taken when cleaning the exterior portion to protect all other adjacent
works.

Sealing joints

The Contractor shall ensure that joints are dry and remove all loose material, dust and
grease.

Joints shall be prepared in accordance with sealant manufacturer's recommendations using
recommended solvents and primers where necessary.

Adjoining surfaces which would be impossible to clean if smeared with sealant shall be
masked.

Backing strips shall be inserted in all joints to be pointed with sealant. When using backing
strips, the Contractor shall not leave gaps and shall not reduce depth of joint for sealant to
less than the minimum recommended by the manufacturer.

Cavities shall be filled and jointed with sealant in accordance with the manufacturer's
recommendations. Sealant shall be tooled to form a smooth flat bead.

Excess sealant shall be removed from adjoining surfaces using cleaning materials
recommended by the sealant manufacturer, and shall be left clean.

Glass installation

Workmanship shall generally be in accordance with CP 152 and respective British Standards.

The glass is to be delivered to the site with adequate protection to prevent damage and
where possible it is to be fixed in position immediately after delivery. When fixed the
Contractor is to take all necessary precautions to prevent damage during succeeding
building operations and will be entirely responsible for the replacement of any broken or
damaged glass at his own cost.

The Contractor is to be solely responsible for determining the exact sizes of glass required,
including a tolerance of 2mm to each edge and he is recommended to check the necessary
dimensions on site.

No glazing is to be carried out until rebates have been painted with primer. Glazing beads as
applicable are also to be primed before fixing.

All mastic is to be neatly struck off to agree exactly with site lines inside and out.

Rates are to include for all necessary springs, clips, setting blocks, location blocks and
distance pieces and for taking off and later re-fixing loose beads

Glass apertures in timber doors are to be bedded in chamois leather glazing strip, black
ribbon velvet or P.V.C. glazing strip to the approval of the Consultant.
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13. METAL WALL PANELS

13.1 References

13.1.1 General: Standards listed by reference, including revisions by issuing authority, form a part
of this specification section to the extent indicated. Standards listed are identified by issuing
authority, authority abbreviation, designation number, title or other designation established
by issuing authority. Standards subsequently referenced herein are referred to by issuing
authority abbreviation and standard designation.

A. ASTM International:
1. ASTM D1781 Standard Test Method for Climbing Drum Peel for Adhesives.
2. ASTM D1929 Standard Test Method for Determining Ignition Temperature of
Plastics.
3. ASTM E84 Standard Test Method for Surface Burning Characteristics of Building
Materials.
4. ASTM E108 (Modified) Standard Test Methods for Fire Tests of Roof Coverings.
5. ASTM E119 Standard Test Methods for Fire Tests of Building Construction and
Materials.
6. ASTM E283 Standard Test Method for Determining the Rate of Air Leakage
Through Exterior Windows, Curtain Walls, and Doors Under Specified
Pressure Differences Across the Specimen.
7. ASTM E330 Standard Test Method for Structural Performance of Exterior
Windows, Curtain Walls, and Doors By Uniform Static Air Pressure
Difference.
8. ASTM E331 Standard Test Method for Water Penetration of Exterior Windows,
Curtain Wall, and Doors By Uniform Static Air Pressure Difference.
B. American Architectural Manufacturers Association (AAMA):
1. AAMA 2605 Voluntary Specification, Performance Requirements and Test
Procedures for Superior Performing Organic Coatings on Aluminum
Extrusions and Panels.
B. International Organization for Standardization (1SO):
1. 1SO 9001-2000 Quality Management Systems - Requirements.
D. National Fire Protection Association (NFPA)
1. NFPA 285 Standard Fire Test Method for Evaluation of Fire Propagation
Characteristics of Exterior Non-Load-Bearing Wall Assemblies Containing
Combustible Components

13.2 System Description

13.2.1 Performance Requirements: Provide composite metal panels that have been manufactured,
fabricated and installed to withstand loads from deflection and thermal movement and to
maintain performance criteria stated by manufacturer without defects, damage or failure.

A. Water and Air Leakage: Provide systems that have been tested and certified to conform
to the following criteria:

1. Air Leakage, ASTM E283: Not more than 0.06 cfm per ft2 of wall area (0.003 (L/s
m2) when tested at 1.57 psf (0.075 kPa).

2. Water Penetration: No water infiltration under static pressure when tested in
accordance with ASTM E331 at a differential of 10% of inward acting design load, 6.24 psf
(0.299 kPa) minimum, after 15 minutes.

a. Water penetration is defined as the appearance of uncontrolled water in the wall.
b. Wall design shall feature provisions to drain to the exterior face of the wall any leakage of
water at joints and any condensation that may occur within the construction.
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B. Fire Performance: Provide composite fire rated panels that have been evaluated and are
in compliance with regulatory code agency requirements specified herein.

13.3 Submittals

13.3.1 General: Submit listed submittals in accordance with Conditions of the Contract.
13.3.2 Product Data: Submit product data, including manufacturer’s SPEC-DATA sheet, for
specified products.

A. Shop Drawings: Submit shop drawings showing layout, profiles and product components,
including anchorage, accessories, finish colors and textures.

1. Include details showing thickness and dimensions of the various system parts,
fastening and anchoring methods, locations of joints and gaskets, and location and
configuration of joints necessary to accommodate thermal movement.

B. Samples: Submit selection and verification samples for finishes, colors and textures.

1. Selected Samples: Manufacturer’s color charts or chips illustrating full range of
colors, finishes and patterns available for composite metal panels with factory applied
finishes.

2. Verification Samples:

2.1. Structural: 12 inch x 12 inch (305 x 305 mm) sample composite panels in
thickness specified from an available stock color, including clips, anchors, supports,
fasteners, closures and other panel accessories, for assembly approval. Include panel
assembly samples not less than 24 inches x 24 inches (610 x 610 mm) showing 4-way joint.

2.2. Include separate sets of drawdown samples on aluminum substrate, not less
than 3 inches x 5 inches (76 x 127 mm), of each color and finish selected for color approval.
Larger samples of standard colors are available with production-applied coatings.

C. Quality Assurance Submittals: Submit the following:

1. Test Reports: Certified test reports showing compliance with specified
performance characteristics and physical properties, or a third party listing documenting
compliance to a comparable code section.

2. Certificates: Product certificates signed by manufacturer certifying materials
comply with specified performance characteristics and physical requirements.

3. Manufacturer's Instructions: Manufacturer’s installation instructions.

4. Manufacturer’s Field Reports: Manufacturer’s field reports.

D. Closeout Submittals: Submit the following:
1. Warranty: Warranty documents specified.

13.4 Quality Assurance

13.4.1 Qualifications:

1. Installer Qualifications: Installer experienced in performing work of this section who has
specialized in the installation of work similar to that required for this project.
a. Certificate: When requested, submit certificate indicating qualification.

2. Manufacturer Qualifications: Company with a minimum of 5 years of continuous experience
manufacturing panel material of the type specified:
a. Able to provide specified warranty on finish.
b. Able to provide a list of 5 other projects of similar size, including approximate date of
installation and name of Architect for each.
c. Able to produce the composite material without outsourcing of the coating or laminating
process.
d. Able to provide a certificate of registration to ISO 9001-2000.
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3. Fabricator Qualifications: Company with at least 3 years of experience on similar sized metal panel

13.4.2

13.4.3

projects and qualified by panel material manufacturer. Capable of providing field service
representation during construction

Mock-Ups: Install at project site a job mock-up using acceptable products and manufacturer
approved installation methods. Obtain Owner’s and Architect’s acceptance of finish color
(drawdown samples to be used for color approval of nonstandard coil coated colors),
texture and pattern and workmanship standard. Comply with Division 01 Quality Control,
Mock-Up Requirements Section.

1. Mock-Up Size: to be proposed by contractor

2. Maintenance: Maintain mock-up during construction for workmanship comparison;
remove and legally dispose of mock-up when no longer required.

3. Incorporation: Mock-up may be incorporated into final construction upon Owner’s
approval.

Pre-installation Meetings: Conduct pre-installation meeting to verify project requirements,
substrate conditions, manufacturer’s installation instructions and manufacturer’s warranty
requirements. Comply with Division 01 Project Management and Coordination, Project
Meetings Section.

13.5 Delivery, Storage & Handling

13.5.1

13.5.2

13.53

13.5.4

General: Comply with Division 01 Product Requirements Sections.

Ordering: Comply with manufacturer’s ordering instructions and lead time requirements to
avoid construction delays.

Delivery: Deliver materials in manufacturer’s original, unopened, undamaged containers
with identification labels intact.
1. Protection: Protect finish of panels by applying heavy-duty removable plastic film during
production.
2. Delivery: Package composite wall panels for protection against transportation damage.
Provide markings to identify components consistently with drawings.
3. Handling: Exercise care in unloading, storing and installing panels to prevent bending,
warping, twisting and surface damage.
Storage and Protection: Store materials protected from exposure to harmful weather
conditions and at temperatures recommended by manufacturer.
1. Storage: Store panels in well-ventilated space out of direct sunlight.

a. Protect panels from moisture and condensation with tarpaulins or other suitable
weather tight covering installed to provide ventilation.

b. Slope panels to ensure positive drainage of any accumulated water.

c. Do not store panels in any enclosed space where ambient temperature can
exceed 120 degrees F (49 degrees C).
2. Damage: Avoid contact with any other materials that might cause staining, denting or
other surface damage.

13.6 Project Conditions

13.6.1

Field Measurements: Verify actual measurements/openings by field measurements before
fabrication; show recorded measurements on shop drawings. Coordinate field
measurements, fabrication schedule with construction progress to avoid construction
delays.
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13.7 Warranty

13.7.1 Project Warranty: Refer to Conditions of the Contract for project warranty provisions.

13.7.2 Manufacturer’s Warranty: Submit, for Owner’s acceptance, manufacturer’s standard
warranty document executed by authorized company official. Manufacturer’s warranty is in
addition to, and not a limitation of, other rights Owner may have under the Contract
Documents.

1. Warranty Period:
a. Panel Integrity: 10 years commencing on Date of Substantial Completion.
b. Finish: 10 years commencing on Date of Substantial Completion.

PRODUCTS
13.8 Composite Fire resistive metal panels

13.8.1 Manufacturer: Mitsubishi Plastics Composites America, Inc.

13.9 Product Substitutions

13.9.1 Substitutions: No substitutions permitted.

13.10 Composite Metal Panel Materials

13.10.1 ALPOLIC/fr Composite Fire Resistive Metal Panels:

1. Panel Thickness: 4 mm.
2. Core: Thermoplastic core material with inorganic fillers that meets performance
characteristics specified when fabricated into composite assembly.
3. Face Sheets: Aluminum alloy 3105 H14 and as follows:

a. Coil coated with a fluoropolymer paint finish that meets or exceeds values
expressed in AAMA 2605 where relevant to coil coatings.

b. Spray coated with specified finish (quantities less than 7500 ft2 (700 m2)).
4. Bond Integrity: Tested for resistance to delamination as follows:

a. Peel Strength (ASTM D1781): 22.5 in-Ib/in (100 N-m/m) minimum.

b. No degradation in bond performance after 8 hours of submersion in boiling water
and after 21 days of immersion in water at 70 degrees F (21 degrees C).

c. Thermally bonded to the core material in a continuous process under tension.
5. Fire Performance:

a. Flamespread, ASTM E84: <25.

b. Smoke Developed, ASTM E84: <450.

c. Surface Flammability, Modified ASTM E108: Pass.

d. Ignition Temperature:

1) Flash, ASTM D1929: 716 degrees F (380 degrees C).
2) Ignition: 752 degrees F (400 degrees C).

e. Flammability, Exterior, Non-load-bearing wall assemblies and panels, NFPA 285:
Pass.
6. Product Transparency:

a. Provide a Product Transparency Declaration (PTD) for the Composite metal panels

13.10.2 Production Tolerances:
1. Width: +/- 2.0 mm.
2. Length: +/- 4.0 mm.
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3. Thickness (4 mm Panel): +/- 0.008 inch (0.2 mm).

4. Thickness (6 mm Panel): +/- 0.012 inch (0.3 mm).

5. Bow: Maximum 0.5% length or width.

6. Squareness: Maximum 0.2 inch (5.1 mm).

7. Edges of sheets shall be square and trimmed with no displacement of aluminum sheets or
protrusion of core material.

13.11 Accessories

13.11.1 General: Provide fabricator’s standard accessories, including fasteners, clips, anchorage
devices and attachments for specific applications indicated on contract documents.

13.12 Related Materials

13.12.1 General: Refer to other related sections in Related Sections paragraph specified herein for
related materials, including coldform metal framing, flashing and trim, joint sealers,
aluminum windows, glass and glazing and curtain walls.

13.13 Fabrication

13.13.1 General: Shop fabricate to sizes and joint configurations indicated on drawings.
1. Where final dimensions cannot be established by field measurements, provide allowance
for field adjustment as recommended by the fabricator.
2. Form panel lines, breaks and angles to be sharp and true, with surfaces that are free from
warp or buckle.

3. Fabricate with sharply cut edges and no displacement of aluminum sheet or protrusion of
core.

13.14 Finishes

13.14.1 Factory Finish: Lumiflon-based fluoropolymer resin coating that meets or exceeds values
expressed in AAMA 2605 where relevant to coil coatings.
1. Color: Prismatic Champagne ME010

13.15 Source Quality

13.15.1 Source Quality: Obtain composite panel products from a single manufacturer.

EXECUTION
13.16 Manufacturer’s Instructions

13.16.1 Compliance: Comply with manufacturer’s product data, including product technical
bulletins, product catalog installation instructions and product carton instructions.

13.17 Examination

13.17.1 Site Verification of Conditions: Verify that conditions of substrates previously installed under
other sections are acceptable for product installation.

13.18 Preparation

13.18.1 Surface Preparation: -
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13.19 Installation

13.19.1 General:
1. Install panels plumb, level and true in compliance with fabricator’s recommendations.
2. Anchor panels securely in place in accordance with fabricator’s approved shop drawings.
3. Comply with fabricator’s instructions for installation of concealed fasteners and with
provisions of Section 07 90 00 for installation of joint sealers.
4. Installation Tolerances: Maximum deviation from horizontal and vertical alignment of
installed panels: 0.25 inch in 20 feet (6.4 mm in 6.1 m), noncumulative.

13.19.2 Related Products Installation Requirements: Refer to other sections in Related Sections
paragraph herein for installation of related products.

13.20 Field Quality Requirements

13.20.1 Field Quality Control: Comply with panel system fabricator’'s recommendations and
guidelines for field forming of panels.

13.20.2 Fabricator’s Field Services: Upon Owner’s request, provide fabricator’s field service
consisting of product use recommendations and periodic site visit for inspection of product
installation in accordance with fabricator’s instructions.

1. Site Visits: As requested by owner

13.21 Adjusting

13.21.1 Adjusting:
1. Repair panels with minor damage such that repairs are not discernible at a distance of 10
feet (3 m).
2. Remove and replace panels damaged beyond repair.
3. Remove protective film immediately after installation of joint sealers and immediately
prior to completion of composite metal panel work.
4. Remove from project site damaged panels, protective film and other debris attributable
to work of this section.

13.22 Cleaning

13.22.1 Cleaning: Remove temporary coverings and protection of adjacent work areas. Repair or
replace damaged installed products. Clean installed products in accordance with
manufacturer’s instructions prior to owner’s acceptance. Remove construction debris from
project site and legally dispose of debris.

13.23 Protection

13.23.1 Protection: Protect installed product’s finish surfaces from damage during construction.
1. Institute protective measures as required to ensure that installed panels will not be
damaged.
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14.1

141.1

14.2

14.2.1

14.2.2

14.2.3

14.2.4

14.2.5

14.3

1431

14.4

1441

14.4.2

14. ROOFING
Scope

This Section deals with steel profiled sheeting used as external weather-proof cladding of
roofs.

Roof Cladding

Sheet type: Spandek hiten roofing sheets manufactured by John Lysaght, No.18 Benoi
Sector, Jurong, Singapore 2262 or equivalent.

Structural support: timber sections as per drawings.

Fastening: No. 12-14x45mm hexagonal head self-drilling and tapping screw seal.

End laps: 200mm and should be sealed with a recommend sealant for pitches below 7
degrees.

Side laps: as per manufacturer’s recommendations.
Products

The profiled sheeting shall be in galvanized sheet steel with a factory per finished protective
PVC film with colour to approval.

Workmanship

Accessories: Flashing, trims, filler pieces, spacers, tapes, sealant, etc. where not specified to
be the types recommended by the sheet manufacturer.

Fastening: Select types and location of fastenings to meet the following requirements.

144.2.1 Wind suction loaded: Calculate in accordance with CP 3: Chapter5: Part2 ,
making due allowance for any internal pressure.
) Basic wind speed: 45 m/sec.
. Topography factory S1: 1.0
. Ground roughness, building size and height Factory (S2) : as determined

from CP3:Chapter5 : Part 2, Table 3.
. Statistical factor ( S3) : 1.0
14.4.3.2 Imposed loads other than wind and maintenance load, 1.5 KN/m2
concentrated on a 300mm’ which ever produces the greater stress.
Maintenance point load: 0.9 KN concentrated on any 125mm?.

14433 Dead load: allow for self-weight of sheeting.
14.4.3.4 Roof pitch: as indicated on drawings.
14.4.3.5 Distance between not less than 900mm or as indicated on the drawings.
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14.5

145.1

14.5.2

14.53

14.5.4

1455

14.5.6
14.5.7
14.5.8

14.6

14.6.1

14.6.2

Fixing

Quality of Work: Handle and store to preserve surface using clean dry gloves. Do not slide
sheets over rough surface or each other. Packs of all sheets must be kept dry in transit and
stored clear of the ground under cover to prevent water and /or condensation being
trapped between adjacent surfaces. If packs become wet, sheets should be separated,
wiped with a clean cloth without delay and placed so that air calculation completes the
drying process.

Structure: Check that structure is in a suitable state to receive sheets before commencing
fixing. Contractor must confirm acceptance to consultant

Structure: Do not fix profiled sheeting until final coats of paints have been applied to outer
surfaces of supporting structure.

Isolating Tape: Apply to those surfaces of supports which would otherwise be in contact
with sheeting or accessories after fixing.

Cutting and drilling:

14.5.5.1 Cuts sheets accurately with clean, true lines and no distortion with a power
saw with abrasive cutting disc.

14.5.5.2 Cut openings in sheet for out lets, vent pipes , flues etc. to the minimum
size necessary . Reinforce edges of openings with structural members.

14.5.5.3 Drill all holes. Position at regular intervals in straight lines. Holes for primary
fastenings to be 1.5mm larger than the diameter of fastening unless self-
drilling type is used.

14.5.5.4 Remove burrs, drilling swarf, lubricant, dust and any other foreign matter
before finally fixing sheets into position.

Direction of Laying: Lay sheets with exposed joints of side lap away from prevailing wind.

End Laps: to be fully supported.

Sealant:

14.5.8.1 Install to manufactures recommendation.

14.5.8.2 Position in straight, unbroken lines parallel to edges of sheets. Placed into
corrugations. Do not allow to sag into position.

14.5.8.3 Ensure continuity and effectiveness of seal, especially at corners of sheets.

14.5.8.4 Do not over compress.

Fittings and Features

Profile Fillers: use where specified and wherever necessary to close off corrugation cavities
from the outside and inside of the building. Position on the line of, or above, fastening and
ensuring a tight fit and leaving no gaps. Where sealed laps are specified bed profile fillers in
sealant on top and bottom surface, but do not obstruct channels for ventilation or
condensation drainage.

Flashing Trims: All fittings for flashing / trim shall be as per manufacturers’ recommendation
and lapped at joints as follows:

13.6.2.1 Vertical and sloping flashing / trims: end lap to be the same as for adjacent
sheeting.
13.6.2.2 Horizontal flashing / trims: end laps to be 150mm and sealed.
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14.6.3

14.6.4

Gutter: Ensure that gutters are fully supported at each joint and at intermediate position not
more than 900mm apart. Fix with spigot ends up the slope and make all the joints fully
watertight. Position sheeting to leave a clear width across the gutter of not less than
230mm.

Insulation:

e 75mm thick Rock Wool insulation blanket with aluminium foil backing on both sides laid
between purlins at 1000 centres, including wire mesh. Manufacturer and reference - to
approval.
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15.1

15.11

15.1.2

15.2

15.21

15.2.2

15. FINISHES

General

Glazed Ceramic Tile shall comply with British Standard specification No. 1281 and shall be
approved sizes as shown on Drawings and the product of a reputable manufacturers
approved by the Consultant.

Unglazed Ceramic Tile shall comply with the requirements of British Standard No.1286 and
shall be of approved sizes as shown on the drawings and the product of a reputable
manufacturer.

Manufacturers

All tiles, ceramic or homogenous, for the project shall be manufactured as mentioned on
finishing schedule / details drawings. Required brands of tile shall be use only described
locations and tile brands shall not change if only approved by consultant.

Following brands of tiles shall use for described locations as per finishing schedule / details

drawings. All the tiles shall be submitted to Consultant for approval prior to use.

153

15.3.1

15.3.2

e Niro

e C(Cotto

e Llankatile

e White horse

Ceramic and Vitreous Tile Materials

Ceramic and Vitreous clay Wall Tiles:

15.3.1.1 All tiles for wall installation shall be have cushion edge, impervious,
polished or semi-polished porcelain and highly glazed surface. Colours shall
be as selected by the Consultant and shall include trimmers, corner pieces,
bullnose and all other special shapes indicated or required. All this shall be
free from flaws, cracks and crazing.

Floor Ceramic and Vitreous Tiles

15.3.2.1 All porcelain floor tiles should exhibit required texture as indicated or
required (polished, semi-polished, no skid or heavy duty) and it should be
laid with 3mm groove. Floor tiles shall be specially prepared for floor use
but shall have all the qualities of ceramic tiles listed above for wall use.

15.4 Flooring

15.4.1 Vinyl flooring:

154.1.1 Marbleised, directional vinyl sheet and tile flooring with extra strong
polyurethane reinforcement with a subtle blend of light through to dark
tones. All vinyl flooring, homogenous or permanently static dissipative
pressed, shall be utilised at specified locations as indicated in the drawing. It
shall have the required thickness as indicated in the drawing and shall
include coving, cover formers, end cap strip on coving top.
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15.4.1.2

15.4.2 Carpeting:
15.4.2.1

15.4.2.2

15.4.3 Cement Flooring:
15.4.31

15.4.3.2

15.5 Wall papers

Following brands of vinyl flooring shall use for described locations as per
finishing schedule / details drawings. All types of vinyl flooring shall be
submitted to Consultant for approval prior to use.

e Tarkett (United States of America)

e Objectflor Art and Design GmbH covering (Germany)

Both loop and cut pile plain fiber carpets must meet the requirements of EN
1307 and should be 100% permanent colour polypropylene having a 5mm
underlay with imported grippers. It shall include aluminium single side
edging and must be soil and stain resistant.

Following brands of carpets shall use for described locations as per finishing
schedule / details drawings. All types of carpets shall be submitted to
Consultant for approval prior to use.

e danfloor (United Kingdom)

e Forbo flooring systems (Switzerland)

Thin section cement render (2-4 mm thick per coat) shall be used as cement
rendering over bricks and/or blocks to achieve a modern rendered finish
and shall possess high water resistance. Following brands of cement render
shall use for described locations as per finishing schedule / details drawings.
All types of cement render shall be submitted to Consultant for approval
prior to use.

e SUPA COAT (Australia)
e Hanson Portland-limestone Cement (Germany)

Provision of external cement paving of 450mmX450mmX50mm as well as
75mm interlocking paving as indicated in the drawing for external walkways
and car port area respectively. Following brands of paving shall use for
described locations as per finishing schedule / details drawings and shall be
submitted to Consultant for approval prior to use.

e PRIORA MARSHALLS (United Kingdom)

Provision of acrylic/vinyl coated wall papers on plastered walls with 100mm
high timber skirting. The plastered walls must be kept dry before placing
wall papers to ensure proper adherence of wall paper to the wall and also
aides for future removal. Following brands of wall papers shall use for
described locations as per finishing schedule / details drawings and shall be
submitted to Consultant for approval prior to use.

e Brewster Home Fashions (United States of America)
e Mirage Wall coverings (United States of America)
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15.6 Wood veneer

15.7 Ceiling

Wood veneer shall comply with I1ISO 9001 (Quality Management) and 1SO
14001 (Environment Management) and finish up to ceiling level with
100mm timber skirting. Its natural wood surface shall be protected by a
proprietary wear-resistant film or coat. Following brands of wood veneers
shall use for described locations as per finishing schedule / details drawings
and shall be submitted to Consultant for approval prior to use.

e Proligna (Prodin-Prodema — Spain)
e Gunlocke (United States of America)

15.7.1 Suspended Ceilings:

15.7.1.1

15.7.1.2

15.7.1.3

15.7.1.4

Suspended aluminium ceilings shall be powder coated with a material,
preferably epoxy, polyester or epoxy polyester with the approval of
consultant.

Aluminium concealed clip-in grid ceiling system comprising a “spring T” or ‘A
spring” that supports the ceiling tiles. It shall be fixed to and below a primary
grid, usually a galvanized channel section as indicated and approved by the
Consultant.

Provision of plain mineral fibre acoustical suspended ceilings with fibres
mixed with wet process with a high quality vinyl emulsion paint surface
coating.

Following brands of ceiling types shall use for described locations as per
finishing schedule / details drawings. All finishing materials shall be submitted
to Consultant for approval prior to use.

e Technical Metal Industrial Co.L.C.C (United Arab Emirates)
e Hebei Optimum Construction Materials Co., Ltd (China)

15.7.2 Composite Board:

15.7.2.1

15.8 Corner Guards
15.8.1

15.8.2

Zinc Aluminium Composite board with multi-layer Ti-Zinc treated surface
protected by fluorocarboned resin paint FEVE. Following brands of crash rails
shall be used for described locations as per finishing schedule / details
drawings and shall be submitted to Consultant for approval prior to use.

e Alucobond (Germany)

Surface mounted guards consisting of a continuous retainer with snap-on
Acrovyn 4000 cover. Color matched end caps to be provided for both partial
and full height applications and shall be approved by Consultant.

Following brands of corner guards shall be used for described locations as per
finishing schedule / details drawings and shall be submitted to Consultant for
approval prior to use.

e C/S Acrovyn
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15.9 Crash Rails
15.9.1

15.10 Partition Walls
15.10.1

15.10.2

15.10.3

15.10.4

Crash rails shall be 150mm wide and comprise of fireproof PVC plastic acrylic
cover with aluminium alloy inner-support.

Provision of Aluminium Composite board partition wall framed with
aluminium extrusion, covered by powder coating. The infill panel shall be
laminated glass consisting of two layer of normal glass sandwiched with the
underlay polyvinyl butyral (PVB) firm. This shall be provided at described
locations as per finishing schedule / details drawings with excellent sound &
thermal insulation as well as 100% water proof and resistant to stains.

Tempered glass partition walls at described locations as per finishing
schedule / details drawings shall be 12mm thick and insulated properly.

All laminated phenolic board partition systems shall be impregnated with
melamine resin and decorated on both sides. It must be resistant to damage
from impacts or stains, including indelible inks and highly durable.

Following brands of partition walls shall be used for described locations as
per finishing schedule / details drawings and shall be submitted to
Consultant for approval prior to use.

e Reliance Metal Industries Sdn Bhd (Malaysia)

e MDP Enterprises (India)

e Hufcor (United States of America)

e Ironwood Manufacturing (United States of America)

15.11 Mortar Materials

15.11.1 Standard brand of light gray or white Portland cement as specified in drawings/Finishing
schedule/ BOQ, conforming to current British Standard specifications shall be used.

15.11.2 Sand: shall be clean, sharp, river sand, conforming to British Standard Specifications and
graded fine to coarse within the following limits: 100% passing 8 sieve, 90% to 100% passing
16 sieve, 60% to 90% passing 30 sieve, 25% to 55% passing 50 sieve and 0% to 15% passing

100 sieve.

15.12 Cement Colour

15.12.1 Dry cement colour, chemically inert, non-fading, alkali fast, mineral pigment, as approved
shall be used wherever refinished.
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15.13 Waterproofing

15.13.1 Floors of toilet areas, corridors and planter boxes shall be treated with an appropriate water
proofing coating, approved by the Consultant

15.14 Installation Requirements

15.14.1 As far as possible, tile lay out work should be in such a way that no tiles less than half size
occurs.

15.14.2 Align joints in wall tile vertically and horizontally except where other patterns are shown or
specified, Align joints in floor tiles at right angles to each other straight with walls to conform
to the patterns selected.

15.14.3 Verify locations of accessories before installing tiles. Work shall be coordinated with
plumbing and other trades before starting of tile work.

15.14.4 Installation of ceramic and vitreous tile shall be in accordance with manufacturer’s
instructions.

15.15 Floor Tile Installation

15.15.1 All ceramic and vitreous clay tile floors shall be in Portland cement setting beds. Concrete
surfaces shall be cleaned and surface of concrete shall be wetted prior to placing of setting
bed mortar. Tiles shall be immersed in water for minimum of 4 hours before laying.

15.15.2 Setting Bed Mortar Mix: shall consist of one (1) part Portland cement and two (2) parts dry
sand, by volume, to which not more than 1/10 part of hydrated lime may be added.

15.15.3 When mixed with water, the mortar mix shall be of such consistency and workability as to
produce maximum density. Determine consistency by stroking the mortar surface with a
trowel. Where of correct consistency, the trowelled surface readily assumes a smoothed,
slickened appearance.

15.15.4 Spread setting bed mortar and screed to provide smooth, dense beds with true planes
pitched to drains. The thickness of bed shall be such that the floor tile will finish flush with
adjacent finished flooring, but bedding shall have average thickness of 38mm.

15.15.5 After bed has set sufficiently to be worked over, trowel or brush a thin layer, 3mm in
thickness, of neat Portland cement or special tile adhesive (approved by Consultant) paste
over the surface of the back of tile.

15.15.6 Do not prepare larger setting bed than can be covered with tile before the mortar sets.

15.15.7 Press tile firmly into the bed tapping with wood blocks to obtain firm bedding of total tile
area and a smooth top surface.

15.15.8 All tiles shall be properly aligned with straight joints in even widths. Joints width shall be
determined by spacers on ceramic tiles. Tamping shall be completed within one (1) hour
after placing tile. Adjust work out of line within this period.

15.15.9 Tiles shall be fitted closely around pipes running through walls and floors. Pitch floors to
drains.
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15.16 Wall Tile Installation

15.16.1 Base Plaster 13mm thick applied to masonry wall shall be one-part Portland cement, three-
parts of river sand by volume. Where additional thickness build-up is required to conform to
indicated lines, apply as separate coat at no cost to employer.

15.16.2 Setting bed of tiles shall be done with cement slurry or special tile Adhesive (approved by
Consultant). The thickness of slurry bed shall be 3mm thick minimum for setting tiles and
walls.

15.16.3 Installation of tiles shall be in accordance with standards and applicable requirements
previously specified for floor tile.

15.16.4 Tiles shall be installed in perfect vertical plumb and as per the pattern and joints if shown on
drawings

15.17 Grouting

15.17.1 Grouting shall not commence for at least 24 hours after placing of tiles.

15.17.2 Grout for floor and wall ceramic and vitreous tiles shall be waterproof, neat white Portland
cement with dry cement colour added as directed by the Consultant. If white grout is
selected, cement shall be white.

15.17.3 Grout mixed to a creamy consistency in accordance with manufacturer’s directions shall be
used for joint filling. Maximum width of joints shall be 3mm.

15.17.4 Force maximum grout into the joints with trowel. Before grout sets, strike or tool joints to
base of cushion and fill all skips and gaps. Do not permit setting bed materials to show
through grouted joints.

15.17.5 Cure grout joints by maintaining damp condition for three (3) days by sponging down, or
other methods approved by the Consultant. Allow floors to set 48 hours before permitting
ordinary foot traffic.

15.18 Defects in Tiles and Tile Laying
15.18.1 The surface of all tiled floors shall be perfectly in level and shall be executed by experienced

workers in the field of tile laying.

15.18.2 A sample panel of laid tiles of each type shall be approved by the Consultant before
commencement of tile laying.

15.18.3 Mismatches of colour, chipped or damaged tiles installed by the Contractor shall be rejected
and shall have to be replaced by the Contractor at his own cost and risk.

15.18.4 Mismatches of colour in tiles installed by the Contractor shall be rejected and shall have to
be replaced by the Contractor at his own cost and risk.

15.19 Guarantees
15.19.1 Manufacturer shall provide his standard guarantees for work under this section. However,

such guarantees shall be in addition to not in lieu of all other liabilities which manufacturers
and Contractor may have by other provisions of the Contract Documents.
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16.1

16.1.1

16.1.2

16.1.3

16.1.4

16.1.5

16.1.6

16.1.7

16.2

16.2.1

16.2.2

16.2.3

16.2.4

16.2.5

16.2.6

16.2.7

16. PAINTING
Material

All paints shall be approved by the Consultant for colour, quality and type. All painting work
shall be carried out in accordance with the paint manufacturer’s specifications unless
otherwise directed by the Consultant.

All paints and finishes used for the project shall be manufactured by or under license from
the following manufacturer;
Nippon Paints (Japan)

Imperial Chemical Industries (UK)
Sigma Paints (Saudi Arabia)

Paints from manufacturers not listed above shall only be used with prior written approval of
the Consultant

Paint shall be ready mixed and all paints, varnishes, enamels, lacquer stains, paste fillers and
similar materials shall be delivered to the site in the original containers with the seals
unbroken and labels intact. Each container shall give the manufacturer’s name, type of paint,
colour of paint and instructions for reducing. Thinning shall be done only in accordance with
the manufacturer’s directions.

Use of product by the same manufacturer shall be a general rule in each stage of work in this
Specification.

Colour, luster, colour scheme, finish shall be decided by the Consultant after checking
sample paint test.

The painting shall be performed by experienced and competent painter.

Where walls are specified to be painted, all columns arises, groove, rough surfaces, reveals,
soffits and returns, etc. shall be included and no extra shall be payable.

Definition of Terminology

Surface Sealing
Surface to be painted shall be sealed to have uniform suction and prevent lye from oozing
out.

Spot Puttying
All cracks and depressions shall be filled flush with putty.

Puttying
All surfaces to be painted shall be puttied uniformly flat surface.

Spot painting
Spot puttied area shall be touched up by paint

Touch-up
Any damaged area after the prime coat has been applied shall be touched up

Drying hour
The drying time of double-coated paint shall be measured at the temperature of 20°C and
humidity of 70%.

Amount of paint
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The amount shall be standard amount of paint itself not including thinner. It shall increase
or decrease depending on shape and surface condition in the process of painting.

16.3  Paint Finish Symbols

opP Synthetic resin mix paint finish

VP Solvent-polyvinyl chloride resin paint finish
EP Polyvinyl acetate resin emulsion paint finish
AEP Synthetic resin emulsion paint finish

CL Clear lacquer finish

EXP Epoxy resin paint finish

Stipple (OP) Stippled finish (oil mix paint finish)

Stipple (EP) Stippled finish (polyvinyl acetate resin emulsion paint finish

16.4 Painting in General

16.4.1 Preparation of Paint

17.4.1.1 Mixing: Paint content with pigment shall be thoroughly stirred to make a
uniform consistency.

17.4.1.2 Thinning: Portable water shall be used for thinning of emulsion paint and
water-soluble paint. Proper thinner, product of the same manufacturer as
paint, as a rule, shall be used for other types of painting. Percentage of
thinning and viscosity shall be conducted with direction of manufacturer or
catalogue as they vary with the method of paint, temperature, type of
material to be painted.

17.4.1.3 Allowable period of Use: Paint mixed with more than 2 types shall be used
with direction of a manufacturer or catalogue as allowable period of use,
mixing ratio and mixing method vary. The paint which has passed allowable
period of use shall not be used.

16.4.2 Conditions of Painting

16.4.2.1 Work shall not be executed in the following situations
16.4.2.1.1 When humidity is above 85%
16.4.2.1.2 When raining or it is forecast
16.4.2.1.3 When dusts are present
16.4.2.1.4 When temperature of surface is high under hot weather and

bubbles are likely to develop on the painted surface.

16.4.2.2 Conditions of Surface to be painted: Work shall not be executed or proper
means shall be taken in the following situations.

16.4.2.2.1 When surface is damp and wet
16.4.2.2.2 When condensation is likely to develop on the surface.
16.4.2.2.3 All nail holes on veneer, board. etc., shall be covered with proper

rust-proof paint before the subsequent painting is applied in
accordance with this specification.
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16.4.3 Performance

Paint shall be evenly and uniformed applied on the surface. Areas of difficult application
such as pointed part, internal angle, welded part, etc. shall be thoroughly
painted and double coated as necessary to deep uniform coating thickness.

Painting shall be properly done by carefully selecting the painting method by the shape of
surface and types of paint.

16.4.4 Protection

17.4.4.1 Dangerous material such as paint, thinner, etc., excluding emulsion paint
and water-soluble paint shall be kept in accordance with regulations

concerned.

16.5 Procedure of Painting
16.5.1 Exterior - Surface of Mortar, Plaster and Concrete

AEP- Weather shield Exterior paint

Coating No. of Type of Drying
Process Coats Paint hour
1. Surface preparation Dry, clean and free from
impurities
2. Surface sealing 1 Exterior Wall Sealer As per manufacture’s
specifications
3. Texture base 2 texture base putty mechanically | As per manufacture’s
sprayed uniformly specifications
4. Surface finishing Flatten with masonry trowel
uniformly surfaced
5. First coating 1 Weather shield paint As per manufacture’s
specifications
6. Finish coating 2 Weather shield paint As per manufacture’s
specifications

Notes:
Degree of dryness on the surface to be painted shall be kept under 6% in water content and
below PH 9.5
Puttying and sanding process shall allowed to omit depending on the conditions of the
surface.

Drying time of putty shall be long enough for sanding to proceed.
Amount of sealer for surface sealing shall be adjusted with direction of the Consultant as it
varies with the surface conditions.

16.5.2 Exterior - Iron Products in General
OP - Synthetic resin mix paint
Coating No. of Type of Drying
Process Coats Paint hour
1. Surface preparation Completely remove rust,
moisture, oil and other
impurities by sander, cleaner
and surface.
2. First Coating 1 Rust proof oil paint As per manufacture’s
24 hours specifications
3. Touch-up Touch-up rustproof oil paint
4. First Coating 1 Rustproof oil paint As per manufacture’s
specifications
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5. Second coating 1

Synthetic resin mix paint

As per manufacture’s
specifications

6. Finish coating 1

Synthetic resin mix paint

As per manufacture’s
specifications

Note:

Paint for touch-up painting shall be the same as used for first coat in process No. 2

16.5.3 Exterior - Wood

OP - Synthetic resin mix paint finish

Coating No. of Type of Drying
Process Coats Paint hour
1. Surface preparation Clean and sand to plane surface
2. Knot treatment 1-2 Lacquer varnish As per manufacture’s
specifications
3. First coating 1 First coat paint of oil mix paint As per manufacture’s
specifications
4. Second Coating 1 Oil mix paint As per manufacture’s
specifications
5. Finish coating 1 Oil mix paint As per manufacture’s
specifications

Note:

Puttying and sanding shall be done after process No.2 when there are cracks, etc. on the
surface putty shall be oil-putty, but drying time shall vary depending on conditions.

16.5.4

Interior - Mortar, board, etc.

Stipple (EP) - Polyvinyl acetate resin emulsion paint finish

Coating No. of Type of Drying
Process Coats Paint hour
1. Surface preparation Dry, clean and free from
impurities
2. Surface sealing 1 Sealer for emulsion paint As per manufacture’s
specifications
3. Puttying Putty for emulsion paint
4. Grinding Grind with proper grinding tool
5. Spot painting Second coating paint of polyvinyl
acetate resin emulsion paint
6. Second Coating 2 Polyvinyl acetate resin emulsion | As per manufacture’s
paint specifications
7. Finish Coating 1 Polyvinyl acetate resin emulsion | As per manufacture’s
paint for stipple-finish specifications

Notes:

Degree of dryness on the surface to be painted shall be kept under 6% in water content and

below PH 9.5

Puttying and sanding process shall allowed to omit depending on the conditions of the

surface.

Drying time of putty shall be long enough for sanding to proceed.
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Amount of sealer for surface sealing shall be adjusted with direction of the Consultant as
varies with the surface conditions.

16.5.5

Interior - Mortar, plaster, concrete, etc.

VP Solvent - Polyvinyl chloride resin paint finish

t

Coating No. of Type of Drying
Process Coats Paint hour
1. Surface preparation Dry, clean and free from
impurities
2. Surface sealing 1 Sealer for emulsion paint As per manufacture’s
specifications
3. Puttying Putty for polyvinyl chloride resin
paint
4. Grinding Grind with proper grinding tool
5. Spot painting Solvent-polyvinyl chloride resin
enamel emulsion paint
6. Second Coating 1 Solvent-polyvinyl chloride resin | As per manufacture’s
enamel emulsion paint specifications
7. Finish Coating 2 Solvent-polyvinyl chloride resin | As per manufacture’s

enamel emulsion paint

specifications

and below PH 9.5

it varies with the surface conditions.

Notes:
(@)
(b)
surface.
(c)
(d)
16.5.6

Interior - Mortar, plaster, concrete, etc.

EP Polyvinyl acetate resin emulsion paint finish

Drying time of putty shall be long enough for sanding to proceed.
Amount of sealer for surface sealing shall be adjusted with direction of the Consultant as

Degree of dryness on the surface to be painted shall be kept under 6% in water content

Puttying and sanding process shall allowed to omit depending on the conditions of the

Coating No. of Type of Drying
Process Coats Paint hour
1. Surface preparation Dry, clean and free from
impurities
2. Surface sealing 1 Sealer for emulsion paint As per manufacture’s
specifications
3. Puttying Putty for emulsion paint
4. Grinding Grind with proper grinding tool
5. Spot painting Polyvinyl acetate resin emulsion
paint
6. Second Coating 1 Polyvinyl acetate resin emulsion | As per manufacture’s
paint specifications
7. Finish Coating 1 Polyvinyl acetate resin emulsion | As per manufacture’s

paint

specifications

Notes:
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(a) Degree of dryness on the surface to be painted shall be kept under 6% in water content

and below PH 9.5

(b) Puttying and sanding process shall allowed to omit depending on the conditions of the

surface.

(c) Drying time of putty shall be long enough for sanding to proceed.
(d) Amount of sealer for surface sealing shall be adjusted with direction of the Consultant as
it varies with the surface conditions.

16.5.7

OP - Synthetic resin mix paint

Interior - Iron products, steel.

Coating No. of Type of Drying
Process Coats Paint hour
1. Surface preparation Completely remove rust,
moisture, oil and other
impurities by sander, cleaner
and surface
2. First Coating 1 Synthetic resin rust-proof. As per manufacture’s
Red lead-type, lead compound- | specifications
type
3. Touch-up Touch-up rust proof paint
4. First Coating 1 Synthetic resin rust-proof paint. | As per manufacture’s
Red lead-type, Lead compound- | specifications
type
5. Second Coating 1 Synthetic resin mix paint As per manufacture’s
specifications
6. Finish Coating 1 Synthetic resin mix paint As per manufacture’s
specifications
Notes:

(a) Paint for touch-up painting shall be the same as used for first coat in process No.2
(b) When oil rust-proof paint is used instead of synthetic resin rust proof, its specification
shall conform to No. 5 and No.6.

16.5.8 Floor - Concrete and Mortar

EXP - Epoxy resin paint finish

Coating No. of Type of Drying
Process Coats Paint hour
1. Surface treatment Dry, clean and free from
impurities
2. First coating 1 First coating paint for epoxy As per manufacture’s
specifications
3. Finish Coating 2 Epoxy resin paint As per manufacture’s
specifications

Notes:

(a) Degree of dryness on the surface to be painted shall be kept under 6% in water content

and below PH 9.5.

(b) Amount of paint and number of paint shall be as directed by the Consultant as they vary
with the conditions of surface and required thickness of coating.
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(c) Painted surface shall be kept out of use for more than 7 days after application of final
coat.
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BILL OF QUANTITIES
HALL at K. KAASHIDHOO SCHOOL

CLIENT : MINISTRY OF EDUCATION, GOVERNEMNT OF MALDIVES



SUMMARY OF BILLS OF QUANTITIES
HALL at K. KAASHIDHOO SCHOOL

DESCRIPTION AMOUNT

Bill Ne: 01 - PRELIMINARIES

Bill Ne: 02 - EXCAVATION AND FILLING

Bill Ne: 03 - INSITU CONCRETE WORKS

Bill Ne: 04 - MASONRY

Bill Ne: 05 - STRUCTURAL METAL WORKS

Bill Ne: 06 - CARPENTRY

Bill Ne: 07 - ROOFING

Bill Ne: 08 - WINDOWS, SCREENS & LIGHTS

Bill Ne: 09 - DOORS, SHUTTERS & HATCHES

Bill Ne: 10 - STAIRS, WALKWAYS AND BALUSTRADES

Bill Ne: 11 - FLOOR, WALL, CEILING, AND ROOF FINISHINGS

Bill Ne: 12 - SUSPENDED CEILING

Bill Ne: 13 - PAINTING & DECORATIONS

Bill Ne: 14 - HYDRAULICS AND DRAINAGE

Bill Ne: 15 - MECHANICAL & ELECTRICAL SERVICES

Bill Ne: 16 - INSULATION, FIRE STOPPING & FIRE PROTECTION

Bill Ne: 17 - ADDITIONS AND OMMISIONS

TOTAL AMOUNT




HALL at K. KAASHIDHOO SCHOOL

Male', Republic of Maldives

BILL OF QUANTITIES

ITEM DESCRIPTION UNIT ary MATERIAL LABOUR AMOUNT
RATE RATE
1.0.00 Bill Ne: 01 - PRELIMINARIES
1.1.00|GENERAL NOTES
Abbreviations
m - metre
nr - numbers
m3 - cubic metres
m2 -square metres
m - linear metre
t -tons
inc. -including
mm - millimetre
SS - stainless steel
Gl - galvanized iron
1.2.00|SITE MANAGEMENT COSTS
Allow for all on and off site management cost including costs of foreman item 1.00
and assistants, temporary services, telephone, fax, hoardings & similar. .
1.3.00|SIGN BOARD
Allow for sign board. nr 1.00
1.4.00(CLEAN-UP
Allow for clean-up upon completion of works. item 1.00
1.5.00(INSURANCE, BONDS, GUARANTEES AND WARRANTIES
Insurance as stated in the general conditions. item 1.00
1.6.00({TOTAL OF BILL Ne: 01 - Carried Over To
2.0.00 Bill Ne: 02 - EXCAVATION AND FILLING

Riyan (Pvt) Ltd.



ITEM DESCRIPTION UNIT ary MATERIAL LABOUR AMOUNT
RATE RATE
2.1.00(GENERAL
(a) Rates shall include for: leveling, grading, trimming, compacting to faces of

excavation, keep sides plumb, backfilling, consolidating, and disposing

surplus soil.
2.2.00|SITE CLEARING
2.2.01 Clear the area of site from rubbish and vegetable matters, stumps, roots. m? 902.38

Rates shall include for removal of trees and tree stumps :
2.3.00|EXCAVATION

Excavation quantities are measured to the faces of concrete members.

Rates shall include for all the additional excavation required to place the

formwork. Rates shall include for backfilling.
2.3.01 Excavation for Foundation pads m? 56.96
2.3.02 Excavation for Foundation beams m’ 71.97
2.4.00(FILLING

Rate shall include for: levelling, grading, trimming, compacting and similar
2.4.01 Compacted earth filling under ground slab m? 850.00
2.4.02 150mm thick coarse aggregate layer under foundation m? 850.00
2.5.00| DAMP-PROOF MEMBRANE

Rate shall include for: dressing around and sealing to all penetrations.
2.5.01 Bituminous waterproofing membrane m? 850.00
2.6.00(DE-WATERING
2.6.01 De-watering the excavation until completion of concrete work as required .

item 1.00

2.7.00|TOTAL OF BILL Ne: 02 - Carried Over To Summary
3.0.00 Bill Ne: 03 - INSITU CONCRETE WORKS
3.1.00|GENERAL

Riyan (Pvt) Ltd.



ITEM MATERIAL LABOUR AMOUNT
DESCRIPTION UNIT Qry
RATE RATE
(a) Rates shall include for: placing in position, making good after removal of
formwork, mortar touch up to all concrete and casting in all required
items; additional concrete required to conform to structural and
excavated tolerances
(b) Mix ratio for reinforced concrete shall be 1:2:3 and lean concrete shall be
1:2:6.
(c) All structural concrete shall be GRADE C30 and lean concrete shall be
GRADE C15
(d) Rates shall include for: concrete, formwork, reinforcement, cleaning,
fabrication, placing, the provision for all necessary temporary fixings and
supports including tie wires and chair supports, laps, distribution bars and
wastage.
(e) Rates shall include for: all necessary boarding, supports, erecting, framing,
temporary cambering, cutting, perforations for reinforcing bars, bolts,
straps, ties, hangers, pipes and removal of formwork.
(f) Rates shall include for: cleaning, fabrication, placing the provision for all
necessary temporary fixings and supports including tie wires and chair
supports, laps, distribution bars and wastage.
(g) All reinforcing bars shall be high strength bars.
(h) Slab soffits to be finished fairfaced, use plasteciser and formwork with
reducing agent.
(i) Waterproofing shall be added to all areas specified.
3.1.01 Allow for Concrete Testing. item 1.00
3.2.00|MASS CONCRETE
Quantity is measured to the edges of concrete foundation members. Rates
shall be inclusive for any additional concrete required to place the
formwork.
3.2.01 50 mm Lean Concrete (Foundations) m? 2.28
3.3.00|REINFORCED INSITU CONCRETE
SUB-STRUCTURE
FOUNDATION PADS
3.3.01 750 x 750 x 250mm Foundation pads, F1 m? 6.33
3.3.02 900 x 900 x 300mm Foundation pads, F2 m? 6.08
FOUNDATION BEAMS
3.3.03 400 x 200 mm Foundation beam, FB1 m’ 23.03
3.4.00(GROUND FLOOR
COLUMNS
3.4.01 250 x 250 mm Concrete columns C1 m?® 12.22
3.4.02 450 x 250 mm Concrete columns C2 m? 11.48
SLABS
3.4.03 100 mm thk Concrete Slab on ground m’ 85.00
STAIRS
3.4.04 Staircase m? 2.95
3.5.00|FIRST FLOOR
BEAMS
3.5.01f 425 x 200 mm Beam B1 m’ 10.81
3.5.02 350 x 200 mm Beam B2 m’ 12.96
COLUMNS
3.5.03 250 x 250 mm Concrete columns C1 m?® 1.75
3.5.04 450 x 250 mm Concrete columns C2 m? 9.45
SLABS
3.5.05 150 mm thk Concrete Slab m? 50.14
3.6.00|ROOF LEVEL 01
BEAMS
3.6.01f 300 x 200 mm Beam RB1 m’ 3.00
SLABS
3.6.02 150 mm thk Concrete Slab m? 7.32
3.7.00|ROOF LEVEL 02
BEAMS
3.7.01f 300 x 200 mm Beam B1 m’ 5.61

Riyan (Pvt) Ltd.



ITEM DESCRIPTION UNIT ary MATERIAL LABOUR AMOUNT
RATE RATE
3.8.00|OTHER WORKS
RCC bench
3.8.01 75 mm thk Concrete Slab for vanity at toilet item 2.00
RCC capping
3.8.02 150 x 150 mm thk capping beam on top of stage walls m? 0.86
3.9.00 TOTAL OF BILL Ne: 03 - Carried Over To Summary
4.0.00 Bill Ne: 04 - MASONRY
4.1.00|GENERAL
(a) Rates shall include for: cleaning out cavities, forming rebated reveals and
pointing and cleaning down to reveals where necessary; fractional size
blocks, all necessary machine cutting, cutting or forming chases or edges
of floor slabs, cutting or leavingholes and openings as recesses for and
building in pipes, conduits, sleeves and similar as required for all trades;
leaving surfaces rough or raking out joints for plastering and flashing,
bedding frames or plates, building in joists, bearers or similar, temporary
supports to openings, templates, reinforcement in walls and for all
necessary making good.
4.2.00|BLOCK WORK
Cement block wall, bricks laid to form alternate courses of headers and
stretchers, laid on and inc. mortar. (EXTERNAL WALLS)
150 mm thk full height
4.2.01 GROUND FLOOR m? 405.05
4.2.02 FIRST FLOOR m? 282.31
150 mm thk 1000mm height
4.2.03 FIRST FLOOR m? 94.05
Cement block wall, bricks laid to form alternate courses of headers and
stretchers, laid on and inc. mortar (INTERNAL WALLS).
150 mm thk full height
4.2.04 GROUND FLOOR m’ 199.15
4.2.05 FIRST FLOOR m? 68.13
150 mm thk 1000mm height
4.2.06 FIRST FLOOR m’ 53.15
150 mm thk 900mm height
4.2.07 STAGE m’ 66.15
Cement block wall, bricks laid to form alternate courses of headers and
stretchers, laid on and inc. mortar (INTERNAL WALLS).
100 mm thk 2450mm height (toilets)
4.2.08 GROUND FLOOR m? 20.63
100 mm thk full planter wall
4.2.09 GROUND FLOOR m’ 15.58
4.3.00 TOTAL OF BILL Ne: 04 - Carried Over To y
5.0.00 Bill Ne: 05 - STRUCTURAL METAL WORKS
5.1.00(GENERAL

(a

Rates shall include for: all fabrication work, welding, marking, drilling for
bolts incl. those securing timbers, steel plates, bolts, nuts and any type of
washer, riveted work, counter sinking and tapping for bolts or machine
screws.

Riyan (Pvt) Ltd.



ITEM DESCRIPTION UNIT ary MATERIAL LABOUR AMOUNT
RATE RATE
(b) Rates shall include for fabrication and erection and temporary supports
and fixing into position.
(c) “Welding” is deemed to be in accordance with the specification and for
the material to which it is to be used. Gusset plates, shoe plates, ends,
caps, cleats, brackets, stiffeners, bolts, etc.,are required to be included to
the rate of the associated steel work in which they occur.
(d) For the description of materials and workmanship refer to the
Specification of works, pricing Preambles and Drawings.
(e) Contractor shall submit shop drawings for approval prior to fabrication.
(f) Unless specified otherwise, rate shall include for: All shop fabrication
work, marking, delivery, unloading, hoisting, erecting and fixing as per
detail drawings, All welds & allowance for rolling margin, the weight of
weld metal in welded constructions, members of any length, cutting to
size and shape and joints in the running length, grinding to a smooth
finish, unless otherwise required, Machine drilled bolt, holes, bolts, nuts
and washers, cleats, shoe and gusset plates and all other connections,
Wire brushing to clean all the steel surfaces (except stainless steel) after
fabrication and spray painting with two coats of quick drying metal primer
zinc phosphate & two coats of matt anti corrosive paint with final paint, all
necessary accessories and preparation and submission of Shop Drawings
and As Built Drawings as specified.
5.2.00|STEEL TRUSS
TRUSS TR1
5.2.01 Steel truss with 2.5" Gl pipe top and bottom chord and 2" thick Gl pipe
web members m 72.20
TRUSS TR2
5.2.02 Steel truss with 2.5" Gl pipe top and bottom chord and 2" thick Gl pipe
web members m 50.88
TRUSS TR3
5.2.03 Steel truss with 2.5" Gl pipe top and bottom chord and 2" thick Gl pipe
web members m 53.96
STEEL ROOF FRAMING
5.2.04 50 x 75 'C' Purlins at 1200 c/c m 800.00
STEEL STAGE FRAMING
5.2.05 75 x 150 RHSat 400 c/c m 230.05
5.3.00 TOTAL OF BILL Ne: 05 - Carried Over To Summary
6.0.00 Bill Ne: 06 - CARPENTRY
6.1.000|GENERAL
(a) Rates shall include for: all labour in framing, notching and fitting around
projections, pipes, light fittings, hatches, grilles and similar and complete
with cleats, packers, wedges and similar and all nails and screws.
6.2.00|ROOF FRAMING

Riyan (Pvt) Ltd.



ITEM DESCRIPTION UNIT ary MATERIAL LABOUR AMOUNT
RATE RATE
6.2.01 35 x 50 mm timber battens m? 0.28
6.2.02 50 x 150 mm timber rafters m? 1.12
6.2.03 25 x 200 mm timber fascia board m’ 0.12
6.3.00(STAGE
6.3.01 Staircase to stage item 2.00
Hardwood stage m’ 93.69
6.4.00 TOTAL OF BILL Ne: 06 - Carried Over To y
7.0.00 Bill Ne: 07 - ROOFING
7.1.00|GENERAL
(a) Rates shall include for: fair edges, dressing over angel fillets, roof sealant,
turning into grooves, all other labours, circular edges, nails, screws and
other fixings and laps.
7.2.00|MAIN AND LOWER ROOF COVERING
7.2.01 Lysaght roofing sheet to specification m? 734.21
7.2.02 50mm mineral wool insulation with reflective layers on both installed as
per suppliers specifications with recommended lap length and air gap m? 73421
tape. Rate shall include for BRC mesh over purlins to support insulation ’
laver.
7.3.00|CAPPING
7.3.01 Lysaght ridge cap as per roofing sheet suppliers assembly m 55.03
7.4.00|GUTTER
7.4.01 200 200 Zinc Alumini tter to di i ified
X mm Zinc Aluminium gutter to dimensions specifie: m 99.45
7.5.00| DOWN PIPE
7.5.01 Zinc Aluminium downpipes to dimensions specified item 1.00
7.6.00 TOTAL OF BILL Ne: 07 - Carried Over To y
8.0.00 Bill No: 08 - WINDOWS, SCREENS & LIGHTS
8.1.00|GENERAL

o

Rates shall include for locks, latches, closers, push plates, pull handles,
bolts, kick plates, hinges and all door & window hardware.

(b) Rates shall include for door frames, mullions, transoms, trims, glazing,

tinting, timber panels, boardings, framing, lining, fastenings and all fixings.

(c) Sizes are given overall outside dimensions of actual doors and windows.

(d

Thickness and sizes of glass panels are shown on the Drawings and doors
and windows schedule

Riyan (Pvt) Ltd.



ITEM DESCRIPTION UNIT ary MATERIAL LABOUR AMOUNT
RATE RATE
(e) Rates shall include for all painting as specified
(f) Rates shall include all items specified in the door schedule and
specification.
(g) Frames and sashes to be 25-60 micron black powder coated aluminium
other wise specified.
8.2.00|WINDOWS
8.2.01| 1800 x 1500 WO1 - Aluminium window as per drawing nr 14.00
8.2.02| 1200 x 750 WO2 - Aluminium window as per drawing nr 6.00
8.2.03| 1800 x 750 WO3 - Aluminium window as per drawing nr 2.00
8.2.04| 1800 x 750 W04 -Aluminium fixed window as per drawing nr 1.00
8.2.05| 1200 x 750 VO1 - Aluminium window as per drawing nr 3.00
8.2.06| 1800 x 550 V02 - Aluminium window as per drawing nr 28.00
8.3.00 TOTAL OF BILL Ne: 08 - Carried Over To y
9.0.00 Bill Ne: 09 - DOORS, SHUTTERS & HATCHES
9.1.00|GENERAL
(a) Rates shall include for locks, latches, closers, push plates, pull handles,
bolts, kick plates, hinges and all door & window hardware.
(b) Rates shall include for door frames, mullions, transoms, trims, glazing,
tinting, timber panels, boardings, framing, lining, fastenings and all fixings.
(c) Sizes are given overall outside dimensions of actual doors and windows.
(d) Thickness and sizes of glass panels are shown on the Drawings and doors
and windows schedule.
(e) Rates shall include for all painting as specified
(f) Rates shall include all items specified in the door schedule and
specification.
(g) Frames and sashes to be 25-60 micron black powder coated aluminium
other wise specified.
(g) Allsolid timber doors are teak timber or equivalent.
9.2.00|DOORS
9.2.01f 2350 x 2500 D1 - Aluminium panel door on Aluminium frame (double swing) nr 1.00
9.2.02( 1800 x 2500 D2 - Aluminium panel door on Aluminium frame (double swing) nr 10.00
9.2.03| 1000 x 2300 D3 - Aluminium panel door on Aluminium frame (single swing) nr 5.00
9.2.04[ 1000 x 2300 D4 - Aluminium panel door on Aluminium frame (single swing) nr 1.00
9.2.05 700 x 2100 D5 - PVC frame and panel door (single swing) nr 7.00
9.2.06[ 1800 x 725 D6 - Aluminium panel door on Aluminium frame (double swing) nr 2.00
9.3.00 TOTAL OF BILL Ne: 09 - Carried Over To
10.0.00 Bill No: 10 - STAIRS, WALKWAYS AND BALUSTRADES
10.1.00|GENERAL
(a) Rates shall include for: all fabrication work, welding, marking, drilling for
bolts incl. those securing timbers, steel plates, bolts, nuts and any type of
washer, riveted work, counter sinking and tapping for bolts or machine
screws.
(b) Rates shall include for fabrication and erection and temporary supports
and fixing into position.
10.2.00(RAMP RAILING

50mm dia SS handrail at 900mm height fixed to 12mm thick toughned
glass with SS brackets, clear silicone bead on both sides of glass as per
drawing

Riyan (Pvt) Ltd.



ITEM DESCRIPTION UNIT ary MATERIAL LABOUR AMOUNT
RATE RATE
10.2.01 GROUND to FIRST FLOOR m 3.60
10.2.02 STAGE m 13.54
10.3.00(STAIRCASE RAILING
50mm dia Gl pipe hand railing with 25mm dia Gl pipe as per drawing
10.3.01 GROUND to FIRST FLOOR m 6.72
10.4.00 TOTAL OF BILL Ne: 10 - Carried Over To y
11.0.00 Bill No: 11 - FLOOR, WALL, CEILING, AND ROOF FINISHINGS
11.1.00|GENERAL
(a) Rates shall include for: fixing, bedding, grouting, and pointing materials;
making good around pipes, sanitary fixtures, and similar; cleaning down
and polishing.
11.2.00(PLASTERING
16 mm thk cement plaster on external surface as specified on the drawing.
Waterproofed with Sika product or equivalent.
11.2.01 GROUND FLOOR m? 436.21
FIRST FLOOR m? 470.41
16 mm thk cement plaster on internal surface as specified on the drawing
11.2.02 GROUND FLOOR m? 976.91
FIRST FLOOR m? 524.87
11.3.00|CEMENT SCREED
50 mm thk cement screed waterproofed with SIKA product or equivalent
11.3.01 GROUND FLOOR m? 850.00
11.3.02 FIRST FLOOR m’ 334.25
11.4.00(FLOOR TILING
600 x 600 mm Homogenous Non-slip tiles
11.4.01 GROUND FLOOR m? 15.09
11.4.02 FIRST FLOOR m? 42.93
300 x 300 mm Homogenous Non-slip tiles
11.4.03 GROUND FLOOR m? 53.84
11.5.00|WALL TILING
600 x 300 mm Homogenous tiles
11.5.01 GROUND FLOOR m? 105.78
11.6.00(FLOOR PAINTING
Epoxy floor paint
11.6.01 GROUND FLOOR m’ 781.08
11.6.02 FIRST FLOOR m? 79.73
Elastometric paint
11.6.03 GROUND FLOOR item 1.00
11.7.00 TOTAL OF BILL Ne: 11 - Carried Over To y
12.0.00 Bill Ne: 12 - SUSPENDED CEILING
12.1.00|GENERAL
(a) Rates shall include for: all labour in framing, notching and fitting around
projections, pipes, light fittings, hatches, grilles and similar and complete
with cleats, packers, wedges and similar and all nails and screws.
12.2.00({SUSPENDED CEILING
Suspended acoustic ceiling system with aluminium framing
12.2.01 FIRST FLOOR m? 506.10
Cement board ceiling
12.2.02 GROUND FLOOR m? 72.07
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ITEM DESCRIPTION UNIT ary MATERIAL LABOUR AMOUNT
RATE RATE
12.3.00 TOTAL OF BILL Ne: 12 - Carried Over To y
13.0.00 Bill No: 13 - PAINTING & DECORATIONS
13.1.00|GENERAL
(a) Rates shall include for: the provision, erection and removal of scaffolding,
preparation, wall putty application, rubbing down between coats and
similar work, the protection and/or masking floors, fittings and similar
work, removing and replacing door & window furniture.
(b) All painting work shall be carried in accordance with the Specifications.
13.2.00(WALL PAINTING
Weatherbound paint finish as specified (EXTERNAL SURFACES)
13.2.01 GROUND FLOOR m? 436.21
13.2.02 FIRST FLOOR m? 470.41
Emulsion paint finish including putty application on brick walls as specified
(INTERNAL SURFACES)
13.2.03 GROUND FLOOR m? 871.13
13.2.04 FIRST FLOOR m? 524.87
13.3.00(CEILING PAINTING
Emulsion paint finish including putty application on slab soffit
13.3.01 GROUND FLOOR m? 334.25
13.3.02 FIRST FLOOR m? 42.75
13.4.00 TOTAL OF BILL Ne: 13 - Carried Over To y
14.0.00 Bill Ne: 14 - HYDRAULICS AND DRAINAGE
14.1.00(GENERAL
(a) Rates shall include for: sockets, running joints, connectors, elbows,
junctions, valves, reducers, expansion joints; backnuts and similar;
incidental fittings, clips, saddles, brackets, straps, hangers, screws, nails
and fixing complete including cutting and forming holes; excavating, laying
pipes and backfilling trenches.
(b) All pipe work and fittings shall be uPVC.
14.2.00(COLD WATER SUPPLY SYSTEM
Internal Piping
14.2.01 16 mm Dia. PPR PN 10 item 1.00
14.2.02 25 mm Dia. PPR PN10 item 1.00
Cold water main Piping (From existing supply)
14.2.03 32 mm Dia. PPR PN10 item 1.00
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ITEM DESCRIPTION UNIT ary MATERIAL LABOUR AMOUNT
RATE RATE
14.3.00{SEWER AND WASTE WATER DRAINAGE SYSTEM
Sewer and Waste Piping
14.3.01 40 mm Dia. uPVC pipe - type 600 item 1.00
14.3.02 82 mm Dia. uPVC pipe - type 600 item 1.00
14.3.03 110 mm Dia. uPVC pipe - type 600 item 1.00
14.3.04 110 mm Dia. uPVC pipe - type 600 Under ground installation item 1.00
14.4.00(SANITARY FITTINGS
All the sanitary fittings & fixtures installed under this contract shall be
Client/Architecture specified
14.4.01 Installation of ceramic Normal wash basin wall mounted on counter
complete with brackets, chromium plated mixer tap, waste outlet, waste r 2.00
plug, chromium plated chain, chromium plated bottle trap, flexible hose ’
and angle valve inclusive of all the connections.
14.4.02 Installation of ceramic Disable wash basin wall mounted with out semi
pedestal complete with brackets, chromium plated mixer tap, waste
outlet, waste plug, chromium plated chain, chromium plated bottle trap, nr 1.00
flexible hose and angle valve inclusive of all the connections.
14.4.03 Installation of ceramic, floor mounted type Normal Water Closet
complete with 'S or P' (accordingly) traps and cistern of approved make r 2.00
and inclusive of flexible hose & all connections and accessories to the ’
working order.
14.4.04 Installation of ceramic, floor mounted type Disable water closet complete
with 'S or P' (accordingly) traps and cistern of approved make and inclusive
of horizontal &vertical straight Grab Bar, flexible hose & all connections nr 1.00
and accessories to the working order.
14.4.05 (600X600)mm mirror with 4 hole nails, silver cap screwed fixed to wall r 3.00
with back board. ’
14.4.06 Installation of uPVC trapped floor gulley, 150 x 150mm stainless steel
cover flushed with floor level, inclusive of necessary water proofing work nr 5.00
including material.
14.5.00 TOTAL OF BILL Ne: 14 - Carried Over To y
15.0.00 Bill Ne: 15 - MECHANICAL & ELECTRICAL SERVICES
15.1.00| GENERAL

(a

(b

(c

(d

Design, provide and install electrical network for the entire building
complete in accordance to standards set by the local governing body
STELCO.

The following items and description and the drawings are given as a
guidance as to the nature of the information required to be returned by
the contractor. Should they not be appropriate the contractor should
provide a similar BOQ using the Additions/Ommisions sheets provided at
the back of this BOQ.

The cost shall include for: screws, nails, bolts, nuts, standard cable fixing
or supporting clips, brackets, straps, rivets, plugs and all incidental
accessories.

Rate shall include for necessary chasings, trenching, conduits, cables,
cable trays, fittings and clips, cutting holes and chases in brick work/ block
work/ concrete work complete with all necessary accessories such as
sockets, connections, cable glands and boxes, hardware clips, soldering
and jointing materials etc., for proper installing and laying of cables.
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ITEM DESCRIPTION UNIT ary MATERIAL LABOUR AMOUNT
RATE RATE

(e) Rates for electrical isolators, conduits, fittings, equipment and similar
items shall include for: all fixings to various building surfaces.

(f) A light fixture is measured as one point; switch end of wire is not included
in the quantity.

(g) A point wiring for power points is measured (regardless of 1 gang, 2 gang
etc) as one point for each socket outlet; other end of wire is not included
in the quantity.

(h) All under ground cables directly buried in ground/run in trenches to be
properly laid and covered with cable tiles/trench covers. Rate for under
ground cables shall include for all necessary excavation, sand layers,
concrete tiles, warning strips and back filling with approved quality earth
properly compacted, hot dipped galvenized brackets for trenches,
accessories. ete as annlicahle

(i) The contractors are requested to refer Conditions of Contract, Special
Conditions of Contract, Drawings and Specification and other relevant
documents related to this tender prior to pricing of the following items

(j) The contractor shall provide a schedule of all builder's work in connection
with details of such items as necessary, along with the tender.

(k) Rates for materials/ plants/ equipments not approved for duty free
facilities to be quoted on duty paid basis.

() All equipments shall be guaranteed for a period of 12 months from the
date of commissioning or date of practical completion of the project
which ever later

(m) The rate shall include for insurance during handling, rehandling, transport,
storage until ready for installation, delivery of equipments up to the point
of installation and until handing over.

(n) The rates shall include for comprehensive maintenance during defects
liability period of 12 months from the date of handing over

(o) The tenderer shall submit the following information on the
items/equipments quoted for together with the tender.

a. make

b. model No.

c. technical data

d. country of manufacture

e. delivery period

f. lead time for manufacturing.

g. port of shipping

h. CIF value of each item in foreign currency.

j. Optional items and their additional cost. (additional cost
to be submitted separately)

k. Schedule of items to be carried out by others connected to
installation of generators/transformers/Electrical panels
such as some builders work and electrical connection.

|. Details of all special features

m. schedule attached to specification.

(p) Rate for all electrical panels shall include for supply and installation of all
necessary MCCBs, MCBS, EFRs, ELCBs, auxiliary contacts, Voltmeters,
ammeters, Digital analyser,kWh meters, indicator lamps, selector
switches, copper bus bars, inter locks, aligning and grounding of the panel,
inter connectors, internal wiring connections to switch gear,steel channels
and necessary hardware fixing insulating materials,all in fully enclosed
metal clad panels and distribution boards completed as shown in drawing.
They shall comply with the specifications andl.E.E.regulations and be
complete to working order to the approval of local authorities.

(q) Rate shall include for supply, installation, maintaining, testing and
commissioning of the system for power and lighting according to drawings
and specifications to working order.

(r) All materials, equipment wiring shall confirm to local codes, specifications,
standards/latest I.E.E. regulations ( BS 7671 ).

15.2.00| MAIN DISTRIBUTION, SUB DISTRIBUTION AND DISTRIBUTION SYSTEM
Distribution Boards ( DB )
Distribution Panel for each floor as shown on the drawing, complete with
all incoming and outgoing MCBs, RCCBs, etc any other item required to
working order, wall mounted wall mount steel powder coated, 1P44
enclouser with neutral link, earth bar and required accessories, all
complete as per the specifications & drawings.
15.2.01 DB nr 3.00

MAIN / SUB CABLING
All under ground cables directly buried in ground/ in the trenches as
appilcable, to be laid properly and covered with cable tiles, protection
tapes, etc for mechanical protection, PVC sleeves may use if required. Rate
shall include for all necessary works/accessories such as excavation, sand
layers, cable tiles, warning strips and back filling with approved quality
earth,properly compacted, to the satisfication of the Engineer.
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ITEM DESCRIPTION UNIT ary MATERIAL LABOUR AMOUNT
RATE RATE
All above ground cables shall be laid on cable tray/ trucnking /conduits as
appilcable and covered by tray covers, etc. for mechanical protection. PVC
sleeves may use if required. Rate shall include for all necessary works/
accessories such as galvernized brackets, supporting materials, fittings,
nails, cable ties, earthing, etc, trays shall be of required sizes, Gl powder
coated, and shotted, to the satisfication of Engineer
GROUND FLOOR
15.2.02 Cabling from main supply to DB item 1.00
15.3.00|POINT WIRING AND FITTINGS
Rate shall include for supply & installation of cable, conduits for point
wiring in concealed installations including switches, power outlet,
isolators, etc, all as specified
15.3.01 Supply and Installation of 2 x 1C 1.5mm2 PVC/PVC/Cu + 2.5mm2 PVC/Cu
earth cable c/w uPVC conduit, junction boxes etc. for light point wiring nr 169.00
Supply and Installation of 2 x 1C 2.5mm2 PVC/PVC/Cu + 2.5mm2 PVC/Cu
earth cable ¢/w uPVC conduit, junction boxes etc. for following Socket
outlet/isolator point wiring
15.3.02 13 A Twin Socket Outlet nr 33.00
15.3.03 Speaker nr 8.00
15.4.00FIXTURES
Rate shall include supply and installation of following lighting fixtures,
socket outlets as specified and detailed, fixed in position including all
fixing accessories, supports and connect to power.
15.4.01 Outdoor wall light nr 16.00
15.4.02 Ceiling Down light (18W) nr 21.00
15.4.03 4 x 55W PLL lamps nr 45.00
15.4.04 Ceiling Fan (52" - 54") nr 48.00
15.4.05 Single gang Light switch nr 18.00
15.4.06 2gang Light switch nr 8.00
15.4.07 4gang Light switch nr 3.00
15.4.08 Ceiling fan switch nr 10.00
15.5.00 TOTAL OF BILL Ne: 15 - Carried Over To Summary
16.0.00 Bill No: 16 - INSULATION, FIRE STOPPING & FIRE PROTECTION
16.1.00| GENERAL
(a) Rates shall include for: screws, nails, bolts, nuts, standard cable fixing or
supporting clips, brackets, straps, rivets, plugs and all incidental
accessories
(b) Rates for cable conduits, fittings, equipment and similar items shall
include for: all fixings to various building surfaces
(c) Rates shall include for all necessary electrical wiring and accessories
required for completion
(d) All items shall be supply and complete installation
16.2.00(FIRE ALARM SYSTEM
16.2.01 Supply and installation of Fire alarm control panel nr 1.00
16.2.02 Supply and installation of smoke detector nr 6.00
16.2.03 Supply and installation of Manual call point nr 5.00
16.2.04 Supply and installation of sounder nr 4.00
16.2.05 Supply and installation of bell nr 4.00
16.2.06 Supply and installation of exit sign light nr 17.00
16.2.07 Supply and installation of emergency light nr 9.00
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ITEM DESCRIPTION UNIT ary MATERIAL LABOUR AMOUNT
RATE RATE

16.3.00(FIRE EXTINGUISHERS (Confirming to BS EN 3-10)

16.3.01 Supply and installation of 2Kg CO2 Extinguishers nr 6.00

16.3.02 Supply and installation of 9 Lt. water Extinguishers. nr 6.00

16.4.00 TOTAL OF BILL Ne: 16 - Carried Over To Summary

17.0.00 Bill Ne: 17 - ADDITIONS AND OMMISIONS

17.1.00|ADDITIONS

17.1.01 Bill Ne: 01 - PRELIMINARIES

17.1.02 Bill Ne: 02 - EXCAVATION AND FILLING

17.1.03 Bill Ne: 03 - INSITU CONCRETE WORKS

17.1.04 Bill Ne: 04 - MASONRY

17.1.05 Bill Ne: 05 - STRUCTURAL METAL WORKS

17.1.06 Bill Ne: 06 - CARPENTRY

17.1.07 Bill Ne: 07 - ROOFING

17.1.08 Bill Ne: 08 - WINDOWS, SCREENS & LIGHTS

17.1.09 Bill Ne: 09 - DOORS, SHUTTERS & HATCHES

17.1.10 Bill Ne: 10 - STAIRS, WALKWAYS AND BALUSTRADES

17.1.11 Bill Ne: 11 - FLOOR, WALL, CEILING, AND ROOF FINISHINGS

17.1.12 Bill Ne: 12 - SUSPENDED CEILING

17.1.13 Bill Ne: 13 - PAINTING & DECORATIONS

17.1.14 Bill Ne: 14 - HYDRAULICS AND DRAINAGE

17.1.15 Bill Ne: 15 - MECHANICAL & ELECTRICAL SERVICES

17.1.16 Bill Ne: 16 - INSULATION, FIRE STOPPING & FIRE PROTECTION
TOTAL

17.2.00(OMISSIONS

17.2.01 Bill Ne: 01 - PRELIMINARIES

17.2.02 Bill Ne: 02 - EXCAVATION AND FILLING

17.2.03 Bill Ne: 03 - INSITU CONCRETE WORKS

17.2.04 Bill Ne: 04 - MASONRY

17.2.05 Bill Ne: 05 - STRUCTURAL METAL WORKS

17.2.06 Bill Ne: 06 - CARPENTRY

17.2.07 Bill Ne: 07 - ROOFING

17.2.08 Bill Ne: 08 - WINDOWS, SCREENS & LIGHTS

17.2.09 Bill Ne: 09 - DOORS, SHUTTERS & HATCHES

17.2.10 Bill Ne: 10 - STAIRS, WALKWAYS AND BALUSTRADES

17.2.11 Bill Ne: 11 - FLOOR, WALL, CEILING, AND ROOF FINISHINGS

17.2.12 Bill Ne: 12 - SUSPENDED CEILING

17.2.13 Bill Ne: 13 - PAINTING & DECORATIONS

17.2.14 Bill Ne: 14 - HYDRAULICS AND DRAINAGE

17.2.15 Bill Ne: 15 - MECHANICAL & ELECTRICAL SERVICES

17.2.16 Bill Ne: 16 - INSULATION, FIRE STOPPING & FIRE PROTECTION
TOTAL

17.3.00 TOTAL OF BILL Ne: 17 - Carried Over To y
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