



MINISTRY OF FINANCE
MALE'
REPUBLIC OF MALDIVES

Consultancy for Developing International Port Facilities in the North and South of Maldives

TES/2019/C-13

Addendum 2

Revision to the TOR in the RFP

1. Scope of Services, Page 49, Stage 2

Following point is added.

Conduct Geotechnical Study for the selected option based on the outcome of the feasibility report.

2. Scope of Services, Page 50, Stage 3

Following point is added.

Assist the Government in negotiations with the selected PPP partner(s) and assistance throughout the full cycle of the transaction process till financial closure.

3. Key Deliverables, Page 53, Feasibility and Project Formulation Stage

Following point is added.

Geotechnical Report for the selected option based on the outcome of the feasibility report.

4. Scope of Services, Page 53, Transaction Advisory Stage

Following point is added.

Assistance to the Government in negotiations with the selected PPP partner(s) and assistance throughout the full cycle of the transaction process till financial closure.



MLL

Revisions to the RFP

1. GCC, Clause 1.9, Page 62 & 63

Amended as below.

If the Procuring Entity determines that the Consultant and/or their Sub-Consultants has engaged in corrupt, fraudulent, collusive coercive, or obstructive practices, in competing for or in executing the Contract, then the Client may, after giving 30 days notice to the Consultant, terminate the Consultant's employment under the Contract, and the provisions of Clause 2 shall apply as if such expulsion had been made under Sub-Clause 2.6.1(c).

Should any personnel of the Consultant be determined to have engaged in corrupt, fraudulent, collusive, coercive, or obstructive practice during the execution of the Contract, then that personnel shall be removed in accordance with Sub-Clause 4.3.

2. GCC, Clause 2.6.2 (a), Page 66

Amended as below.

If the Client fails to pay any money due to the Consultant pursuant to this Contract and not subject to dispute pursuant to Clause GC 8 hereof within forty-five (45) days after receiving written notice from the Consultant that such payment is overdue.

3. GCC, Clause 5.1 (e), Page 70

NA

4. Special Conditions of Contract, Clause 2.3, Page 75

Amended as below.

The time period shall be the duration taken to complete all the deliverables stated in the TOR or 15 calendar months, whichever occurs first.

5. Special Conditions of Contract, Clause 3.4 (d), Page 75

Amended as below.

Employer's liability and workers' compensation insurance in respect of the Personnel of the Consultant and of any Sub-Consultants, as well as, with respect to such Personnel, any such life, health, accident, travel or other insurance as may be appropriate



AMLS

Appendix B

Reporting Requirements

[List format, frequency and contents of reports; persons to receive them; dates of submission, number of copies, etc. If no reports are to be submitted, state here "Not applicable".]

Deliverable	Timeline	Additional Information
Inception Report	Within 15 days from the date of the start of the Consultants' Services Contract	5 Printed Copies + Editable Soft Copy
Pre-feasibility Reports	Within 45 days from the date of submission of Inception Report	5 Printed Copies + Editable Soft Copy
Conceptual Master Plan(s) and 3D Renderings	Within 30 days from the date of submission of Pre-feasibility Report	5 Printed Copies + Editable Soft Copy
Feasibility Report(s)	Within 60 days from the date of submission of Pre-feasibility Report	5 Printed Copies + Editable Soft Copy
Geotechnical Report for selected option	Within 50 days from the date of submission of Feasibility Report	5 Printed Copies + Editable Soft Copy
Master PPP Procurement Plan	Within 15 days from the date of submission of Feasibility Report	5 Printed Copies + Editable Soft Copy
PPP Tender Documents and Contracts	Within 15 days from the date of submission of Master PPP Procurement Plan	5 Printed Copies + Editable Soft Copy
Report on the legal and regulatory requirements for the port(s), draft laws, regulations and other documents required	Within 30 days from the date of submission of Feasibility Report	5 Printed Copies + Editable Soft Copy
Assistance to the Government in reaching potential internationally leading investors for the project, answering queries from potential bidders during the procurement process and in undertaking pre-bid meetings.	During procurement process	
Assistance to the Government in the evaluation and selection of PPP partners and negotiations	During procurement process	
Draft Final Report	20 days prior to the completion of the Consultants' Services Contract	5 Printed Copies + Editable Soft Copy
Final Report	Within 10 days from the date of issuance of Client's comments on the Draft Final Report	5 Printed Copies + Editable Soft Copy
Any other reports	As and when required by the Client	As required by the Client



Handwritten signature or initials in blue ink.