
كبسم اللداأرحمن أأرحب



**CLARIFICATION 2** 

**و سرمنظ مر قرق و ترثرت** مرو سرمنظ **مر قرق و ترثرت م** مرو سرو دفر ، قرق قرق مرفر مرم م

## كالوبر وكاستونير 2

ىترىترى بر No:	TES/2020/W-042		
<i>و دی</i> Project:	Design, Survey and Construction of L.Gan Harbour Upgrading works		
ورسبر گریز Issued Date	April 4, 2020		
<u>ب ور</u> ی برور No. of Pages: -01	ه. جر قر Boq: -00	تيونير Drawings: -00	

	Query	Response
1	Kindly identify the power source of location for the harbour light	It will be nearest Distribution Board. The distance to nearest DP will be with in a 100m Radius from the harbour
2	the provisional sum for the dismantling of existing breakwater and quay wall is not specified in the BOQ, can we include the costing details in additions. Kindly clarify	revised boq will have the component added
	Extension of time	
3	the data collection may be involved, we request you to consider the extension of the tender for further - 15days for the same	Time extensions will be considered accordingly. We will review the requests and if necessary will give EOT.

َرِ Signature:

Name: Fathimath Rishfa Ahmed

ىىرىىر