
 

 

 

 

 
 

Ministry of Finance 

Reconstruction of B.Kamadhoo Harbour 

TES/2020/W-022         

Clarification 1 

Question Answers 

As per the section - 5 Scope of works - Design 

criteria (Point 2&3) specifies the sediment 
movement in to the harbor basin 

There is no data to this matter at the moment. Our 
suggestion is to use core in any 
breakwater/groined that needs to be constructed. 

As EIA process is done by ministry we will 
inform the bidders if any design change is 
required. Otherwise proceed with the current 
design with breakwater and groined with a core. 

The data on littoral drift with under water current 
study covering the seasons are necessary for 
orienting the entry channel 

For B. Kamadhoo 

Existing channel is being utilized. There is no 
need to change the orientation of channel 
 

The Provisional sum for the dismantling of 

existing breakwater & quay wall is not specified 
in the BOQ, can we include the costing details in 
additions. Kindly advice. 

Revised BOQ will have in additions the 
demolition of existing quaywall/breakwater 

Extension of time: the data collection may be 
involved, we request you to consider the 

extension of the tender for further - 15 days for 
the same. 

Time extensions will be given accordingly. 
Ministry will extend after studying the situation 
and if it’s necessary. 

 


