

## **CLARIFICATION 2**

2 2000 400

بترنتری نبر No:	Construction of Island Resource Recovery Centres (IRRCs) at Zone 1 Islands - Lot 2 (Hdh.Nolhivaran, Hdh.Kumundhoo, Hdh.Vaikaradhoo, Hdh.Makunudhoo, Hdh.Finey Hdh.Hirimaradhoo, Hdh.Neykurendhoo and Hdh.Kurinbi)	
Project:	TES/2022/W-007	
Issued Date	8 <sup>th</sup> March 2023	
جَوْرُدُو رُمُوْرُ No. of Pages: -1	3v.3.9 BoQ: -00	2:52 Drawings: -00

Please include this Clarification when submitting the bid المُرَادُونُ مَن الْمُرَادُونُ فَي مُومَادُونَ اللَّهُ اللَّا اللَّا اللَّالِي اللّ

## > Please find below the answers for the queries.

#	Queries	Answers/Clarifications
1	The BOQ provides that Site Clearance has to be carried out in accordance with the ESMP which provides details of vegetation and other details for the purpose of this. We hoped that the ESMP would be provided with the new extension for bid submission. However, the ESMP is still not provided and so we do not have a clear understanding of the site condition and therefore the cost it will bear for site clearance.  Therefore, kindly send us the ESMP as soon as possible	Please provide costing for the works based on site area given on BoQ and site shape

سرَيْر

Name: Fathimath Rishfa Ahmed

≶ Signature:

