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Question

Response

The bid asks the bidder to design and determine
the pavement structure. However, the traffic
flow (the number of aircraft taking off and
landing) given by the bid was incorrect, and the
bidder could not design the pavement
accordingly. In order to design the new
pavement and cover the existing pavement to
meet the requirements of B777, the owner is
required to provide (1) a combination of aircraft
types (that is, which aircraft will use this
runway), (2) the annual starting date of each
aircraft. (3) The annual growth rate of the annual
number of takeoffs and landings of each type of
aircraft.

A table has been provided showing the type of
aircraft, the annual landings of each aircraft and
MTOW for each. Contractor to use this data to
determine the pavement design. The annual
growth rate is not the same for all aircraft.

The purpose of the runway extension and cover
is to be able to operate the B777 aircraft. On the
basis of not providing detailed and accurate
traffic flow, the owner also did not give the
structure of the new pavement (how many layers
does the new pavement structure have? What
material is each layer? The thickness of each
layer?) and the existing pavement How much is
stamped to meet the operation of the B777.

The structure of the new pavement is to be
designed by the contractor. The layers will need
to be determined by the contractor’s designer.
The existing pavement cross section is shown on
the as-built pavement drawings.

What are the standards for pavement design, are
they FAA standards? Almost all the world
adopts the method of the American FAA to
design the airport pavement structure. If the
airport adopts the method of the US FAA to
design the pavement, then the Specifications
should also use the corresponding US FAA
specifications, not the Specifications given by
the owner, and the owner needs to clarify
whether the design is completely in accordance
with the FAA standards and all FAA
specifications are used.

FAA design specifications may be used however
are not required. ICAO requirements are to be
maintained.

In the drawings given by the owner, the Base
Course of the runway adopts the Aggregate Base
Course. But for a large aircraft like B777, the
Base Course should be a stabilized course
instead of the Aggregate Base Course. Here, the
owner needs to provide detailed traffic flow
parameters before design checking to determine
the feasibility and specificity of the asphalt
cover. Stamp thickness.

The Base and sub-base are not required to be
stabilized. The existing sub-base and base are
aggregate base. Traffic flows have been added in
an attached table.

It is a common and fair practice for the
international construction projects to resolve the
dispute bu arbitration administered by a well-
known international arbitration centre in an
independent third country not directly related to
both parties. So disputtes shall be referred to

As stated the governing Law is Laws of Maldives
where applicable. Hence, Disputes shall be
reffered to arbitration in accordance with the
Avrbitration Act of the Republic of Maldives
[10/2013]. Under the act, Maldives International
Arbitration Center has been constituted which is




arbitration administered by the Singapore
International Arbitration Centre("SIAC") in
accordance with the Arbitration Rules of
SIAC.Could this clause be revised?

an independent legal entity, havig the rights to sue
and to be sued, to transact in itws onwn name, the
right to acquire and hold assets in its own name,
and with the power to undertake all functions in
relation to the discharge of its duties set out in the
stated Act.

Please provide PCN reports for runways and
taxiways for reference.

We included the original PCN report and
calculation. However, this PCN was calculated as

6 an initial report and the final pavment thicknesses
were never recalculated for verificaiton.
Both ITB & PDS mention that "Financial offer Only import duties will be exempted. This will not
shall be exempted from all import duty taxes" include revenue charges or anyother charge
"All customs duties shall be exempted". Please imposed by customs for clearance of materials
7 specify what kinds of duties are included in
customs duties/import duty taxes. Are stamp
duty and revenue charges included in customs
duties/import duty taxes?
We understand that the construction activities A temporary construciton fence (1.2 meter high,
shall not interfere the current airport operations. | orange safety fence) needs to be erected 70 meters
To avoid such interferance, in the meantime from centerline along the length of the runway.
allow Tenderer to enhance the accuracy and Signage needs to be placed on this fence to
rationarity of the Tender document, please instruct all personnel to stay at least 70 meters
specify the restrictions on the working time and | from the centerline of the runway during
place of different construction activities, i.e. ina | operation.
normal working day, during which period of the airport and runway may be closed from 21:00
time and within which area that the Contractor is | to 06:00 to allow for nightwork close to the
not allowed to execute the dredging/reclamation | runway.
works (or any other works such as ground Any nightwork will need to have adequate lighting
8 improvement, site clearance, revetment and light plants to ensure safety and that proper
construction, pavement, ect.)? construction methods are being implemented.
The contractor will need to provide the airport
operator a 3 week look ahead programme every
week so the airport can plan for any nightime
interruptions.
The contractor is expected to cooperate with the
airport operator and the airport operator will
cooperate with the contractor to make sure the
construction goes as smooth as possible.
As long as the contractor keeps 70 meters away
from the runway, the construction can continue
even if the airport is in operation.
AGGREGATE is used in the base course of the | The design of the pavement will be up to the
existing runway pavement, whether the new contractors engineer to fulfil the requirements of
9 runway pavement should also adopt the same the contract. The runway needs to be designed to
material, or allow the replacement of coral ICAO and Maldivian CAA standards.
gravel?
Please specify the daily construction time under | the airport and runway may be closed from 21:00
condition of non-suspending air service so that | to 06:00. The contractor needs to submit a 3 week
10 | the night work can be scheduled. look ahead programme to the airport operator

every week so the operator can plan with the
airlines and resorts to manage the flights.




