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Section VII. Schedule of Prices

Description

Amount

%

Section A - Design

Bill Ne: 01 - HOLISTIC DETAILED DESIGN - Architectural Design,
Structural Design, Mechanical, Electrical Power, Electronic, Data, IT,
PABX, PA Systems, Audio Visual Display, Name Boards, Curtains,
Hospital HVAC. Piped Medical Gas, Un-interrupted Power Supply
Systems, Emergency Generators, Ro Plants, Potable Water Storages,
Solar Power Systems on Roofs, All Connections & Terminations to
Public Utilities, Bio Hazardous waste Disposal, by Sterilization or
methods as per the Maldives Environmental Protection Agency’s
Guidelines and Law & Land Scaping & Fire Stopping & Alarm System

Section B - Construction

Bill Ne: 01 - PRELIMINARIES - INCLUDES SITE CLEARING,
CLEAN OUT & ALL WASTE DISPOSAL ON HAND OVER

Bill Ne: 02 - EXCAVATION AND FILLING

Bill Ne: 03 — DEMOLITION WORKS - IF ANY BUILDINGS ON SITE

Bill Ne: 04 - INSITU CONCRETE WORKS

Bill Ne: 05 - MASONRY

Bill Ne: 06 - STRUCTURAL METAL WORKS

Bill Ne: 07 - CARPENTRY

Bill Ne: 08 - ROOFING

Bill Ne: 09 - PROPRIETARY LININGS AND PARTITIONS

Bill Ne: 10 - WINDOWS, SCREENS & LIGHTS

Bill Ne: 11 - DOORS, SHUTTERS & HATCHES

Bill Ne: 12 - STAIRS, WALKWAYS AND BALUSTRADES

Bill Ne: 13 - FLOORING AND TILING

Bill Ne: 14 - SUSPENDED CEILING

Bill Ne: 15 - PAINTING AND DECORATIONS

Bill Ne: 16 - HYDRAULICS AND DRAINAGE

Bill Ne: 17 - MECHANICAL & ELECTRICAL SERVICES

Bill Ne: 18 - ELECTRONIC, IT, PABX, PA, DATA, AUDIO VISUAL

Bill Ne: 19 - LIFTS
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Bill Ne: 20 - INSULATION, FIRE STOPPING & FIRE PROTECTION

Bill Ne: 21 - PIPED MEDICAL GAS SYSTEM, BED HEAD PANELS,
PENDENTS ETC.

Bill Ne: 22 - LAND SCAPING

Bill Ne: 23 - ADDITIONS & OMMISIONS

TOTAL AMOUNT
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A. Preliminaries

1. Project Background

The government of the Republic of Maldives will fund the Design and Build 100
bed Hospital in HDh Kulhudhuffushi.

The existing Regional Hospital facility is over 25 years old and is equipped only
to handle the routine and minor medical services with a bed capacity of 50. Thus,
the current facility is inadequate to cater the health and medical needs of Haa
Dhaal and the neighbouring atolls. The functional areas (such as inpatient and
outpatient areas, ICU, NICU, etc.) has also been identified as extremely cramped
and deteriorated. Therefore, there is an acute need for the expansion of health
services in Haa Dhaal Atoll. The biggest obstacle from upgrading the current
hospital includes halting the on-going operations and limited physical space to
build required additional structures.

The Government of Maldives has decided to build a 100 bed hospital in land
allocated in the island of HDh Kulhudhuffushi, having the largest population. It is
the government’s overall vision is to develop this region as the hub for all the
Neigboring atolls.

2. Scope of Works
a. Location
The Site is located at HDh Kulhudhuffushi.
b. Description of Works

The project requires developing a 100 bed hospital facility to JCI accreditation
standards with Green Technology and WHO safe hospital concepts. The project
includes:

- Detail designing by the bidder.

- Complete construction including M&E and air-condition systems, and
landscaping.

- Supply, installation and commissioning of Generator set and UPS.
c. Hospital requirements
The facilities in the hospital complex should include the following:
e General Administration Areas
e General OPD
e Specialist OPD
e Accident and Emergency
e Radiology and Investigations
e Surgical Theatre Complex
e ICU/CCU/HDU
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e Post-Operation Ward
e Labour Room/NICU
e Wards

e Laboratory

o Utility Areas

e Accommodation Area

The following table will indicate the bed allocation and OPD room requirements
for the hospital.

HOSPITAL BED CAPACITY -WARDS CRITICAL CARE BEDS
Paediatric ward 8 Beds Dialysis unit 4  Beds
ENT/Eye/Derm ward 6 Beds A&E - Observation area + Ancillary 8 Beds
Medical ward 14 Beds Endo/colonoscopy - Recovery 2 Beds
Surgical ward 6 Beds Recovery area 2 Beds
Orthopaedics and trauma 4 Beds Delivery with ancillary facilities 4  Beds
Gynaecology ward 12 Beds Nursery 2 Beds
Psychiatry ward 4 Beds NICU 6 Beds
Pre-delivery with ancillary facilities 4 Beds [ICU/CCU + Ancillary facilities 8 Beds
TOTAL WARD BEDS 56 Beds TOTAL C.CARE BED 38 Beds
Others
Private Rooms 5 Beds
Executive Private Rooms 1 Beds
TOTAL PRIVATE BEDS 6 Beds GRAND TOTAL 100 Beds
OPD Rooms No. of rooms OPD Rooms No. of rooms
General OPD 3 ENT 1
Internal 3 Ophthalmology 2
Dermatology 1 Dental 2
Surgery 2 Urology/Nephrology 1
Orthopaedics 2 Haematology/Gastroenterology 1
Gynaecology 3 Pulmonology 1
Paediatrics 2 Cardiology 1
Psychiatry 1 Anaesthesia 1
TOTAL 27

Details of the hospital requirement are included in Part 2, Appendix 01.

d. Site and other data
The site data would be provided by the Employer

. Site map is attached in Part 2, Appendix 02.
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3. Visiting site
a. Visiting the Site
The Contractor shall visit the site before completing his offer in order that he

may appreciate its condition, means of access and all other circumstances that
may affect his offer.

The Contractor shall inform in writing to the Ministry of Health, the date and
time he wants to visit, and the Ministry will arrange the access to the site.

4. The existing environment
a. Existing services

It is the responsibility of the Contractor to determine the exact position of all
existing and new services in the area affected by the Works and to take all the
necessary precautions to ensure that they are not damaged in any way.

Prior to starting work on site the Contractor shall:

.. Notify all service authorities of proposed works not less than one week
before commencing site operations.

ii. Check the positions of existing services.

i. Observe local and/or service authority's recommendations for work
adjacent to existing services.

V. Adequately protect, uphold, maintain and prevent damage to all services.

During the course of the works the Contractor shall:

. Notify the Employer and appropriate service provider if any damage to
services results from the execution of the works. Make arrangements for
the works to be made good at the Contractor’s expense without delay to
the satisfaction of the service authority or private owner as appropriate.

i. Replace any marker tapes or protective covers disturbed during site
operations to the service provider's recommendations

b. Ground conditions

The Contractor is to satisfy himself as to the nature of the ground, bearing
pressures and the required foundation design. The Contractor is to include for all
necessary measures to deal with contamination to satisfy the requirements of
Environmental Protection Agency.

Any sand, gravel or other useful or valuable mineral or any article of value
which may be found in excavating on site shall remain the property of the
Employer and its discovery is to be reported to the Employer's Agent
immediately. No such material may be used in the Works without the prior
written consent of the Employer's Agent.
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5. Information of existing building
a. Site surveys
The plan Part 2, Appendix 03.
b. Drawings of existing structures

Drawings of the existing structures, if any on the site are available and form part
of the tender documentation included in Part 2, Appendix 04

6. Contractual requirements
a. Contract
The form of contract is to be based on FIDIC conditions of contract.
b. Sequence and timescale for completion of construction work

There is no specific work sequence required by the Employer. The Contractor
will be responsible for programming the works to avoid or reduce the potential
risks to the general public, site personnel, site visitors or specific operatives.

c. Exceptionally adverse weather

Claims for extensions of time under Contract clause 8.4 of the contract for
exceptionally adverse weather shall be justified by reference to the appropriate
weather data for the area together with the material effect on critical path items
in the programme.

d. Insurance

The Contractor is required to take out and maintain Professional Indemnity
Insurance from date of possession until twelve years from the date of Practical
Completion. The limit of indemnity is to be USD 1,000,000.00 for each and
every claim.

Insurance under contract clause 18 is required and the premium required should
be included in the offer.

Certificates of insurance shall be provided to the Employer before work
commences and prior to any renewal date.

e. Building Approvals

The Contractor will be required to obtain all the necessary building approval
and pay all costs involved.

f. Other Statutory Consents and Notices

The Contractor shall comply with all Statutory Requirements, Bye-Laws and
Regulations, give all notices required by the Local Authorities, Water or
Electricity Undertakers or other parties having jurisdiction, and perform at his
own expense all work required by them to their satisfaction and pay all fees, if
any, legally payable to them.

The Contractor is required to obtain and pay for all necessary charges in
connection with Statutory Consents, Obligations, Notices, Permissions and
Approvals, including Listed Building Consent, Demolition Consent,
Environment Agency Consent to Discharge, etc., and any such costs in fulfilling
these obligations.
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7. Management of the Works
a. Email facilities

The Contractor shall have the ability to receive and send electronic mail (Email)
which shall be used for the sending and receiving of payment applications and
the receiving of copies of the Site Progress Meeting Minutes.

The contractor shall ensure the receipt of Emails by the recipient for all the
communications via Email.

The Contractor shall make every effort to ensure that his computer system is
free from viruses and shall have installed an anti-virus checker to ascertain the
integrity of all incoming electronic mail.

b. Supervision

The Contractor shall provide full and adequate supervision during the progress
of the works and shall keep a competent foreman constantly on the works. He
must be able to receive and act upon all instructions, directions and orders
issued by the Employer, which subsequently will be confirmed in writing.

i. 3 working days before works commence
ii.  Should any queries arise during the contract
iii.  Prior to, or at the completion of the works

All work will be inspected periodically by the Employer's representative and if
work is found to be unsatisfactory the Contractor will be immediately notified
and will be expected to remedy fault defects within 48 hours.

c. Sub-contractors

The Contractor is to supply for approval, a list of sub-contractors that are
proposed to be employed on the Works. Such approval will not be unreasonably
withheld.

All the sub-contractors shall be registered with the relevant authorities.
d. Drawings

Any drawings produced for the execution of the Works, including any that may
form part of the Contract Documents, shall be deemed to form part of the
Contractor’s Documents as defined in the Contract. No work shall commence
on any aspect of the Works until the Employer has annotated the relevant
drawings with either an “A” (without condition) or with a “B” (including any
conditions appended by the Employer).

The Contractor shall provide two copies of the following drawings which form
part of the Contractor’s Documents:

i.  Architectural and Structural drawings (1:100).
ii.  Services drawings (1:100)
iii.  Fire drawings (1:100)
iv.  Landscape plan (minimum scale 1:100)

v.  Any other detail drawings necessary to describe the extent of the works.
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e. Proposed changes

The Contractor shall supply two copies of all drawings, schedules and details
necessary to describe the full extent of the Works. Any proposed changes from
the Contract documentation shall be submitted to the Employer’s Agent for
comment, at least two (2) weeks prior to incorporation in the Works.

f. Records

The Contractor shall keep daily records of the weather, hours lost due to
inclement weather, visitors to the site including the Employer and consultants,
number of trade operatives including Sub-Contractors working on the site,
together with details of materials and goods delivered to and withdrawn from
the site. Such records are to be summarized weekly in an agreed manner and
produced for incorporation into monthly progress reports.

g. Programme and progress

There shall be monthly site minutes chaired by the Employer’s Agent which
will review the programme and progress. The Minutes of the Site Progress
Meetings shall be sent out by e-mail to all parties by the Consultant.

A detailed programme indicating design periods, site possession date,
contractual completion date, any sectional completion dates and proposed
partial possession dates must be produced and be sufficiently detailed to enable
the progress of all the works.

If, at any time, the Contractor falls more than four (4) weeks behind programme,
then a revised programme must be issued to indicate the proposals for
recovering time or delayed completion. Where an extension of time has been
granted by the Employer’s Agent, a revised programme should be issued
indicating the extension granted and the revised completion date proposed.

Three (3) copies of the programme are to be updated on a weekly basis. Two (2)
copies for the Employer are to be interchanged at monthly Site Progress
Meetings with the third master copy held on site. The programmes are to be
marked up in a continuous coloured line on a ‘work completed each week’
basis.

h. Payment

Applications for payment are to be made to accord with the Schedule of Prices.
The Schedule of Prices shall be used as a basis for calculating payments due to
contractor as the works progress.

i. Construction waste management

The Employer intends to pursue a resource management, waste reduction, reuse
and recycling policy with the main and sub-contractors, suppliers and
manufacturers.

I.  The Contractor should produce a site waste management plan to meet
requirements of Environmental Protection Agency (EPA) of Maldives.

ii.  Lean construction techniques shall be employed wherever possible to
increase the efficiencies in the use of materials, energy and water
consumption.
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iii.  The Contractor is to minimize waste by over-ordering by careful
management of the Works to avoid the need.

iv. ~ Where possible the Contractor shall seek opportunities to reduce
packaging (but not at the risk of increased damage) and otherwise to
return packaging. Materials not used should be returned as stock for sale.

v.  Generally, the Contractor shall commit himself to reduce waste generated
on site.

J. Water for the Works

The Contractor shall allow for providing clean fresh water for use on the works
and pay for transport costs and any other costs attached to same.

The Contractor shall endeavour to reduce the amount of water consumed in the
construction process through wastage and leakage.

k. Energy for the Works

Electrical supply connections shall be provided by FENAKA Corporation. The
Contractor shall allow for providing electricity for the Works, including
temporary facilities and the testing and commissioning process, and pay for all
the cost attached to it.

The Contractor shall endeavour to reduce the amount of energy consumed in the
construction process by adopting energy saving methods.

8. Quality standards/control
a. General quality of products/materials/workmanship

The Contract shall be carried out in the most expeditious and effective manner
with skilled tradesmen and best quality materials. The works shall comply with
the relevant British Standard (BS) or Code of Practice as well as to the entire
satisfaction of the Employer.

Where and to the extent that materials, products and workmanship are not fully
specified they are to be:

1 Suitable for the purposes of the Works stated in, or reasonably to be
inferred from, the Contract Documents, and

2. In accordance with good practice including the relevant provisions of
current BSI documents.

b. Materials

The Contractor may store materials or plant on the contract area in locations
which have the approval of the Employer. The Contractor shall be solely
responsible for any material/plant so stored or parked. Temporary storage on
roads shall be permitted only as directed.

Materials shall be ordered from the drawings and specification and not directly
from any document which may contain quantities (if any). Draw the Employer's
attention to any discrepancies between the documents prior to ordering. The
specified thickness of materials and layers of materials means the finished
thickness after compaction or settling.
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In relation to proprietary goods:

1 Handle, store, prepare and use or fix each product in accordance with
manufacturers printed or written recommendations/instructions. Inform
the Employer if they conflict with any other specified requirement.

2. Submit copies of manufacturer’s instructions to the Employer when
requested.

All products shall be new unless otherwise specified. Ensure that the whole
quantity of each product and material required to complete the work is of
consistent kind, size, quality and overall appearance. Handle, store and fix
products with care to ensure that they are not damaged when incorporated into
the work.

Where a choice of manufacturer or source of supply is allowed for any
particular product or material, the whole quantity required to complete the work
must be of the same type, manufacture and/or source. The contractor shall not
change the choice of manufacturer or source of supply without prior approval of
the Employer. The contractor shall produce written evidence of sources of
supply if requested by Employer.

The Contractor shall submit any certificates relating to the goods supplied for
the works as required by the Employer.

Where approval of products of materials is specified; submit samples or other
evidence of suitability. The contractor shall not confirm orders or use materials
until approval has been obtained. The contractor shall retain approved samples
on site for comparison with products and materials used in the Works. The
contractor shall only remove if such materials are no longer required.

Timber used for temporary works such as formwork, hoardings etc. shall be
obtained from sustainably managed sources.

c. Project Consultant

The Employer may provide a named representative on a visiting basis to inspect
quality and record progress, but he will not have authority to issue contract
instructions or change orders.

d. Inspection by Employer

Inspection or any other action by the Employer must not be taken as approval of
materials, products or work unless the Employer confirms in writing in express
terms referring to:

Date of Inspection
Part of the work inspected
Respects or characteristics which are approved

Extent and purpose of the approval

a > w b

Any associated conditions
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e. Provision of services

The Contractor is to connect all services and pay all connection and
infrastructure charges for water, gas, telephone, sewage and electrical
connections, including provision of meters as necessary.

f. Mechanical, electrical, communications installations and other services

All services shall have final tests and commissioning carried out so that they are
in full working order at Practical Completion. Air-conditioning systems and
other systems installed in the building shall be in operation during the period of

snagging.

9. Health and Safety
a. Generally

The Contractor shall provide and maintain all necessary safety measures and
amenities to comply with all Statutory Enactments, Regulations and all other
guidelines applicable to health & safety and shall allow for all costs in such
compliance.

b. Site huts, stores and welfare facilities

The Contractor is to allow for all temporary accommodation, security, boarding,
etc., necessary for the works including paying all rates and charges for same.

The Contractor shall provide accommodation suitable for the holding of site
progress meetings. It shall include a table and seating for up to eight people.

There will be some monthly site meetings which will be attended by
representatives of the Employer. The Contractor shall provide safe access from
the site entrance to the accommodation for the holding of meetings such that the
personnel concerned do not require the use of personal protective equipment
(PPE). If this is not possible then the Contractor shall provide a means of
transport from the site entrance to the accommodation concerned that affords the
necessary protection.

c. Traffic routes

The Contractor will be responsible for siting, maintaining, securing, watching
and lighting the traffic routes within the site to minimise the potential health and
safety risk to the site personnel, site visitors and specific operatives.

10. Site rules
a. Work time restrictions

Working hours are flexible as the project needs to be completed as soon as
possible but Contractor shall abide by the Labour law and regulations.

b. Nuisance

The Contractor shall take all necessary precautions to prevent or reduce any
nuisance to the occupiers of adjacent properties, and shall use every reasonable
and practical means to keep any disturbance to a minimum and to maintain the
site in as tidy a condition as possible at all times.
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The Contractor shall minimise the effect of nuisance by dust pollution by taking
the following measures:

1. Where demolition is involved the Contractor shall minimise dust by
spraying the work being undertaken with water.

2. The Contractor shall induct all sub-contractors whose work might
involve the production of dust into the most appropriate ways of
minimising it.

3. Spoil heaps are to be sized and positioned to take into account any
potential wind conditions which are likely to lead to some of the
constituents becoming airborne.

4. Accesses on the site shall be constructed using suitable hard material
which will be consolidated to form a hard durable surface.

5. Open vehicles leaving site with spoil shall be sheeted to prevent the
release of dust.

6. Public and private roads, footpaths, accesses and rights of way which are
being used by construction traffic shall at all times be kept clean and
clear so far as possible of dirt, mud and material dropped from vehicles
or from tyres arising from such use. Roadways and traffic routes shall be
damped down as necessary during periods of dry weather.

7. Where mud is likely to adhere to the wheels of vehicles leaving the site a
wheel wash is to be utilised.

The Contractor shall produce a statement to the Employers Agent prior to
commencing on site indicating how these procedures will be disseminated to
site operatives.

c. Neighbouring properties

The Contractor shall not enter or use land beyond the site boundary without the
permission of the owner. If adjacent land is used for any temporary purpose then
the Contractor shall pay all fees and charges and shall keep the Employer
indemnified against any claims that might arise.

d. Cleaning and removing rubbish

Keep all existing footpaths and roads clean at all times. Keep roads
unobstructed.

The Contractor shall at all times ensure that all roads and drains affected by its
works shall be kept clear of any spoil, mud, slurry or other material likely to
impede free flow of water in them.

Clear away all rubbish on completion. Remove from site all arising from
excavations. Leave site clean and tidy. Clean all buildings to a standard such
that no further cleaning of any surface, fitting or fixture would be required by an
incoming occupant.

Bonfires will not be permitted.
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e. Protection

Agree with the employer before commencement those existing trees and shrubs
which are to be preserved over and above any which may be subject to
restriction by environmental protection regulations.

Adequately protect all types of work and all parts of the Works, including work
carried out by others, throughout the Contract. Wherever work is of an
especially vulnerable nature or is exposed to abnormal risks, provide protection
to ensure that damage does not occur.

During the progress of the works the Contractor shall take every care to avoid
damage to the Employer’s or adjacent property and the Contractor shall be
liable for any damage to private roads, paths, fences, etc. during the contract.

f. Internet

Provide as soon as practicable after the Date of Possession an internet
connection for use by the Contractor, subcontractors and those acting on behalf
of the Employer. Allow for the cost of a fair usage by those acting on behalf of
the Employer.

g. Protection of ecological features

Protect and preserve existing natural features in accordance with EPA
recommendations and hand them over in good condition as part of the finished
Works on completion.

In all case the Contractor shall construct ecological protection prior to any
preliminary construction or preparation work commencing in the vicinity, e.g.
clearing of the site or erection of temporary site facilities.

Minimise the possibility of water (ground and surface water) pollution
following the best practice guidelines outlined in the relevant planning policy
documents.

h. Signboards

The Contractor shall allow for providing and erecting the supporting structure
and fixing signboards. The signboards should be located in a prominent position
and cleaned and maintained through the whole period of the Contract. On
completion the signboards are to be dismantled and the location reinstated.

11. Handovers
a. Notice of Completion

The Contractor is required to give four (4) weeks provisional notice and two (2)
weeks firm notice of intended completion dates. It is essential that the intended
dates are achievable, to prevent additional costs to the Employer.

The Contractor to allow for access for the Employer’s staff approximately two
(2) weeks prior to Practical Completion, by arrangement, to the building for the
purpose of viewing.

b. Inspection

Four (4) weeks prior to Completion the Employer’s Agent will issue a multi-
point Pre-inspection Check List which will be used and completed for all
buildings. No inspection shall take place by the Employer’s Agent until the Site
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Agent has signed the declaration that every item has been checked. The
schedule of items on the checklist is not exhaustive as far as indicating the
minimum provision is concerned and the Contractor shall ensure that there is
full compliance with the Employer’s Requirements. Note that neither the
Employer nor Employer’s Agent will undertake the snagging process as it is the
sole responsibility of the Contractor.

The Contractor is to ensure that all equipment and plant is fully commissioned
and operational, prior to offering the property for inspection.

c. Partial Possession

In principle the Employer will not guarantee taking over any part of the building
prior to the Completion Date as a phased handover. However this does not rule
out the possibility and the Contractor may submit a proposal for the Employer’s
consideration provided that suitable access provision is made in accordance with
the Health and Safety Plan.

Where Partial Possession is agreed in principle, possession of the properties will
only be accepted if the buildings are suitable for immediate occupation. All
electrical and water services, including meters, public sewers and drains are to
be connected, and the external works completed and lighting energised to allow
complete and safe access to the buildings. The Contractor shall notify all
Statutory Authorities of the agreed meter reading at partial possession.

The contractor will be responsible for ensuring that dust from on-going
operations does not impact on handed over properties and carrying out cleaning
of windows and external walls when reasonably requested by the Employer to
do so.

d. Practical Completion

Practical Completion, and hence commencement of the Rectification Period,
will only be accepted on completion of all the works.

Ensure that meter readings are taken by relevant bodies at Practical Completion
and that copies of readings are supplied to all interested parties.

On the day of handover of the properties (which could occur at Partial
Possession or Practical Completion) the Contractor shall arrange for the services
sub-contractors to be present to rectify any problems and explain any aspects of
the controls of which the occupier should be aware.

Any defects apparent at handover should be treated as ‘urgent’ and rectified
within 7 days.

12. Rectification period
a. Rectification

The Contractor will be expected to respond to requests for rectification of
defects in accordance with the following criteria:

1 Twenty-four (24) hour works include emergency repairs that present an
immediate threat to health and safety, function of the building or to the
fabric of the property.
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2. Seven (7) day works include urgent repairs to problems that cause severe
disruption to the comfort of the occupants, or that present the danger of
further deterioration to the building fabric.

3. Twenty-eight (28) day works include routine repairs that do not unduly
affect the comfort of the occupants or the building fabric.

The designation of the category of defect will be the sole prerogative of the
Employer’s Officer.

Minor defects can be left to the end of the Rectification Period.
b. Rectification inspection

Rectification inspection will take place within the Rectification Period, and
defects must be rectified within one (1) month of the end of that period. Make
arrangements with the Employer, and give reasonable notice of the precise
dates, for access to the various parts of the works for purposes of making good
defects. Inform Employer when remedial works to the various parts of the
Works are completed.

c. Failure to meet targets

Failure to meet any of the above targets will result in the Employer employing
others to carry out the work, the cost of which will be deducted from monies
due to the Contractor under this Contract or will be treated as a debt.

Where more than one visit is required by the Employer and/or his agent to
inspect remedial work to defects not previously completed then the Employer
and/or his agent will charge therefore and the Employer will deduct those costs
from monies due or to become due under the Contract or treat same as a debt.
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B. TECHNICAL SPECIFICATION - General Works
1. SITE WORKS

1.1 Demolition

1.1.1 Demolition includes the complete demolition including grubbing up of foundations
and the proper termination of all services as required by the Drawings including the
removal and disposal of all demolished materials. The demolition work shall be
executed in a systematic manner.

1.1.2 Demolition operations and the removal of debris shall be carried out to ensure
minimum interference with roads, streets, footpaths and other adjacent occupied or
used facilities.

1.1.3 Damage caused to adjacent facilities by demolition operations shall be repaired by
the Contractor at his own expense. The Contractor shall arrange and pay for the
disconnecting, removing and capping of utility services, notify the affected utility
agency in advance and obtain written approval before commencing work.

1.1.4 Before commencement of work, submit a method statement to the Consultant as to
the proposed method and sequence of demolition of the building and a safety plan
which shall cover the risk assessment and safety measures for such method
statement. The Consultant reserves the right to prohibit any method of execution of
the Works which he regards as unsafe.

1.1.5 Drawing information, particularly for unconventional layouts and special
structures, will be made available to the Contractor if possible. The Contractor
shall state in his method statement if it is based on such drawings. In the absence of
drawings, the Consultant may require a detailed structural survey to be carried out
and endorsed by a Registered Structural Engineer (or equivalent) to define the
existing structure and the appropriate method and sequence of demolition.

1.1.6 No work on site shall be allowed to commence until the proposed method
statement has been accepted and all precautionary measures, hoardings, covered
walkways, and other requirements are in place.

1.2 Site Clearance

1.2.1 The Site shall be cleared of all vegetation, rock, boulders, etc. and surface soil shall
be removed as directed by the Consultant. The trees which are to be retained shall
be protected from damage

1.2.2 Spreading, levelling and consolidating on site where required, shall be made with
suitable surplus excavated material obtained from the Site. Other soils used for
filling shall be approved by the Consultant

1.2.3 The Contractor shall dispose all unsuitable and surplus excavated material
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1.2.4 The Contractor shall tidy up and leave the Site in a clean and sanitary condition at
all times during the execution of the Works.

1.3 Excavation

1.3.1 Excavation shall be performed to the required depth as shown in the Drawings.

1.3.2 A survey of the existing site shall be made and the results of same submitted to the
Consultant before commencement of the work

1.3.3 Excavation area shall be protected from any water flowing in. Sides of excavations
shall be shored or inclined to retain excavation unless otherwise specified

1.3.4 Excavation near adjoining structures shall be executed with care so as not to
damage those structures.

1.3.5 The Contractor shall take all necessary precautions during the excavation for the
Works particularly those excavation which are adjoining existing buildings and
shall protect such buildings from the damage or collapse by means of temporary or
permanent shoring, strutting, sheet piling or underpinning or excavation in short
lengths and/or other methods as he deems fit and also he shall properly support all
foundations, trenches, walls, floors, etc. affecting the safety of the adjoining
existing buildings.

1.3.6 The Contractor shall alter, adopt and maintain all such works described above for
the whole period of the Contract and shall finally clear away and make good all
damages done.

1.3.7 The construction and efficiency of the shoring, underpinning, strutting and the like
for the purpose for which it is erected shall be the responsibility of the Contractor,
should any subsidence or any other damage occur due to the inefficiency of the
shoring, underpinning, strutting and the like or any other support provided, the
damage shall be made good by the Contractor at his own expense and
responsibility.

1.3.8 The shoring, strutting, piling and the like, shall be executed in such a manner as to
cause as little inconvenience as possible to adjoining owners or the public and the
Contractor shall be responsible for negotiating with the adjoining owners the
means to safeguard their property and for the use of any portion of their land for
the purpose of executing the excavations and no claims submitted on this ground
will be entertained.

1.3.9 The Contractor shall be held solely responsible for the safety of the adjoining
existing buildings, the sufficiency of all temporary or permanent shoring,
underpinning, piling, and the like.

1.3.10  The Contractor shall keep the Consultant informed as to manner in which he
intends to proceed with the execution of the excavations and obtain his approval.
Such approval if given shall not absolve the Contractor of his responsibility.
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1.3.11  Excavation shall extend a sufficient distance from walls, footings, etc. to allow
space for placing and removing shoring and formwork, for performing all work in
the excavations and for the inspection of same.

1.3.12  Excavated material shall be deposited within specified areas as directed unless
otherwise specified.

1.3.13  2.2.13 The Contractor is deemed to have inspected the site and to leave
ascertained for himself as to the nature of the soil, etc. and also the areas where to
collect and stack the materials for which necessary site clearance shall have to be
made at his own cost.

1.3.14  Stacking or excavated materials shall be done at places approved by the
Consultant and he shall have recorded the original ground levels of such places
jointly with the Contractor before commencement of stacking operation.

1.3.15  Extra excavation and allied lead/lift required specifically for providing
working space to workmen or shuttering to walls of basement etc. shall be
measured for payment, no extra claim being allowed for such work incidental to
development and executions of allied jobs. Only authorized excavation approved
by the Consultant shall be paid for

1.3.16  Sufficient clear working space shall be left all around excavated area. The
disposal of waste/unserviceable materials may be in filling and/or in embankment
according to nature of place of disposal. The appropriate specifications for filling
and/or embankment shall apply

1.3.17  All foundation trenches shall be excavated to the full widths and depths shown
on the drawings or to such greater or smaller depths as may be found necessary in
the opinion of the Consultant and so instructed by his representative.

1.3.18  Should any excavation be taken down below the specified levels, the
Contractor shall fill in such excavation at his own cost with cement concrete
specified for foundations, well rammed in position until it is brought up to the
level.

1.3.19 The Contractor shall notify to the Consultant when the excavation is
completed and no concrete or masonry shall be laid until the Consultant has
inspected of the soil for each individual footing.

1.3.20  All foundation pits shall be refilled to the original surface of the ground with
approved materials, which shall be well consolidated as instructed by the
Consultant.

1.3.21  The Contractor shall erect temporary barricades around the excavations and if
necessary make provisions of red lamps.

116 | Huvadhoo Regional Hospital Project Section VIII. Employers Requirement



1.3.22  The Contractor shall remove/maintain/restore all service lines like telephone,
water supply, electricity etc. without any extra charges.

1.4 De-watering

1.4.1 Where the excavation level is below the natural water table and it is necessary to
pump continuously from the excavation or to install a specialist type of dewatering
equipment around the perimeter of the site or excavation, the Contractor will be
responsible for ensuring the safety and stability of all adjoining structures and
services or utilities above or below ground level.

1.4.2 It will also be the responsibility of the Contractor that the equipment installed shall
ensure that the excavation and subsequent construction is carried out in dry
conditions.

1.4.3 Continuous or permanent de-watering of the excavation or Site may not be
undertaken without the written approval of the Consultant and the methods to be
employed shall also comply with Codes of Practice and Local Authority
requirements.

1.4.4 The water pumped from the excavations or well points shall be pumped to disposal
points or sumps approved by the Consultant and the Local Ward Office and if so
required be passed through settling tanks before disposal.

1.4.5 Unless prior approval has been obtained no water must be disposed of in the
Municipality's sewer systems.

1.5 Backfill

1.5.1 All earth used for filling shall unless otherwise stated, be selected hard dry material
from the excavation The maximum dry density of the fill material shall be not less
than 1600 kg/m3.

1.5.2 The backfill of excavations shall be placed in horizontal layers not exceeding
300mm in thickness. Each layer shall be compacted by hand or other mechanical
means to the required density before the next layer is added

1.5.3 Care shall be taken when filling or back-filling to avoid any wedging action or
eccentric action upon or against the structure of the work.

1.5.4 Before placing of fill, the surface of the sub-grade shall be compacted at optimum
water content to the same percentage of maximum dry density required of
subsequent lay.

1.5.5 The Consultant will inspect all compacting devices that the Contractor proposes
and shall have the right to reject any device which he feels is unsuitable for the job.

1.5.6 Heavy equipment for spreading and compacting fill and backfill shall not be
operated closer to walls than a distance to the difference in height between the top
of the footings and the layer being compacted.
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1.5.7 When back-filling behind retaining walls, basement walls and the like the said

structures shall be kept propped during the complete operation. The hydraulic
compaction of fill shall not be permitted and the back filling shall be carried out in
layers not exceeding 150mm thick.

1.5.8 Each layer shall be compacted to 90% of the modified compaction. No back filling

shall be carried out until the wall concrete has achieved its full works cube strength
and care shall be exercised so as not to damage the external tanking membrane and
its protection.

2. CONCRETE WORKS

2.1. General

211

Materials used in the Works shall be new, of the qualities and kinds specified
herein and equal to approved samples. Delivery shall be made sufficiently in
advance to enable further samples to be taken and tested if required. No materials
shall be used until approved and materials not approved shall be immediately
removed from the Works.

212  Materials shall be transported, handled and stored on the site or elsewhere in such

a manner to prevent damage, deterioration or contamination.
2.2. Cement

221  Cement shall be Ordinary Portland cement of an approved brand.

222  Cement shall conform to BS 12.

223  Cement shall be of recent manufacturer and used within 6 months of
manufactured date.

224 The Contractor shall with each fresh consignment of cement delivered to the site
furnish the Consultant with a copy of the Manufacturer's statement of compliance
with the above Standard Specifications together with the date of manufacture,
certified by an independent agency in the country of origin and its date of
delivery to Site.

225  Check tests will be required by the Consultant. These tests shall be carried out at
the Contractor's expense.

226  Any cement failing to meet the required standards will be rejected and replaced at
the Contractor's expense.

227  Any cement not conforming to BS 12 shall not be used unless otherwise

approved by the Consultant.
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2.3. Aggregate

231

232

233

234

235

236

uality of Aoaregates

Fine aggregate shall be river sand conforming to BS 882.

Coarse aggregate shall be crushed stone excluding limestone or derivatives of
limestone conforming to BS 812.

Aggregate shall not contain injurious amount of rubbish, dirt, organic impurities

and other foreign matters.

Strength of aggregate shall be more than that of hardened concrete paste.

Shape of coarse aggregate shall not be flat or slender.

Aggregate to be used in concrete shall possess the qualities indicated in the
following tables.

Aggregat Open Percentag | Percentage | Clay | Lossin | Organic | Water
e type dry e of water of solid lump | washin | impurit | soluble
specific | absorptio | volume for | (%) g test y chloride
gravity n (%) the (%) (%) (%)
evaluation
of particle
shape (%)
Coarse <=25 <=3.0 =>55 <=0.25|<=15 0 <=0.25
aggregate
Fine >=2.5 <=35 - <=1.0 |<=3.0 0 <=0.01
aggregate
* Colour of test solution not to be darker than standard solution
Grading requirements for aggregates
Percentage passing each sieve by weight (%)
Agg. Max. Nominal
Size Sleve size
(mm) (mm)
40 30 [ 25| 20| 15| 10| 5 [ 25| 12] 06| 03] 01
5
Coarse 25 90 | 60 20 0 0
100 100 | - - - - -
100 | 90 50 | 10 | 5
20 90 20 0 0
100 | - - - -
100 55 | 10 | 50
Fine 0|8 [ 50| 25] 10| 2
100 | - - - - - -
100 | 100 | 90 | 65 | 35 | 10

119 | Huvadhoo Regional Hospital Project Section VIII. Employers Requirement




237  Manufactured sand and blast furnace slag to be use in concrete shall not be used
unless otherwise specified or approved by the Consultant.

238 In case of using fine aggregate of 0.01% or more water soluble chloride content,
the necessary measures for corrosion inhibiting of reinforcement shall be
instructed by the Consultant.

239  The maximum size of coarse aggregate shall be 25 mm.

2310 Sources of aggregate shall be to the approval of the Consultant and samples of
aggregate from the proposed source shall be submitted to the Consultant at least
28 days before its intended use.

2.4. Water

241 Water shall not contain injurious amount of impurities that may adversely affect
concrete and reinforcement.

242 Ground water shall not be used for concrete works.

243  Water shall be obtained from a public supply where possible, and shall be taken
from any other sources only if approved by the Consultant.

244 Only water of approved quality shall be used for washing out formwork, curing

concrete and similar surfaces.

2.5. Handling and Storage of Material

251

252

253

Cement
2.5.1.1 Cement shall be stored in a manner to prevent weathering.

2.5.1.2 Bagged cement shall be piled no more than 10 bags so as to permit easy
inspection

Cement caked even to the slightest extent shall not be used. Such cement and
rejected cement shall be immediately separated from other bags of cement so that
they shall not be mistaken for others.

Aggregate

2.5.3.1 Aggregate shall be stored in a manner effectively separating coarse and
fine aggregate according to type and shall be prevented from inclusion of
dirt, rubbish and other undesirable foreign matters.

2.5.3.2 Coarse aggregate shall be unloaded and piled in a manner not to cause
segregation of small and large particles. Aggregate to be stored in piles
shall be in mounds of moderate height and at a location where good
drainage is provided.
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2.6. Mix Proportion and Strength

261

262

263
264
265

266

Mix ratio for reinforced concrete shall be in the proportion 1:2:3 (cement: fine
aggregate: coarse aggregate) by dry volume.

Mix ratio for lean concrete shall be in the proportion 1:2:6 (cement: fine
aggregate: coarse aggregate) by dry volume.

Water-cement ratio for concrete shall be 0.4% to 0.45%
The specified design strength of reinforced concrete shall be 25 N/mm?
The required slump of concrete shall be 200 mm.

Design mix proportion shall be to obtain required workability, consistency and
durability.

2.7. Production of Concrete

2171

272

273

274

215

Field-mixed Concrete Plant

2.7.1.1 The Contractor shall select the necessary facilities for storage, batching,
mixing and transporting of each of the materials and submit them for
approval of the Consultant prior to start work.

Measuring

2.7.2.1 All materials shall be measure by volume for each batch and water may be
measured volumetrically.

2.7.2.2 Cement shall be measured by number of bags unless automatic cement
weight measure is in use.

Mixing Control

2.7.3.1 Concrete mixture shall be constantly controlled to obtain required
workability and mixed strength. Mixing time for each batch shall be not
more than 3 minutes.

Quality Control

2.7.4.1 The Contractor shall conduct tests for quality control toward insuring that
concrete of the required quality is constantly produced.

2.7.4.2 The Contractor shall have all quality control tests report ready for
submission as required by the Consultant.

Quality Inspection of Concrete at the Point of Placement
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2.7.5.1 The Contractor shall conduct tests on concrete at the point of placement.
When test results meet the tolerances given below, the concrete shall be
qualified to have passed the tests.

2.7.5.2 The tolerance between actual slump and required slump of the concrete
shall be 2.0 mm

2.7.5.3 For the estimation of compressive strength of concrete in compressive
strength tests, when the average value of compressive strength of concrete
obtained in a test is not less than the specified design strength, it shall be
qualified to have passed the test. In case of failure to the above
requirements, the Contractor shall take necessary measures such as to
perform appropriate test as instructed by the Consultant.

2.8. Transporting and Placing

281

282

283

284

General

2.8.1.1 The Contractor shall establish manner and schedule for transporting and
placing of concrete and obtain approval of the Consultant.

2.8.1.2 Concrete shall be transported in a manner to minimize segregation, spill,
age and other changes in quality thereof.

2.8.1.3 Concrete shall be placed and consolidated in a manner to insure
uniformity and optimum density.

2.8.1.4 In case of rain or other conditions that may affect the quality of concrete
during concreting, the Contractor shall take necessary measures as
instructed by the Consultant.

Time Limit

2.8.2.1 The time limit from start of mixing to completion of placing of a batch as
a rule shall be 30 minutes.

Preparation prior to Placing.

2.8.3.1 The place where concrete is to be deposited shall be cleaned and sheathing
shall be sprinkled with water. Subsequently, water accumulated in the
form shall be removed.

Construction Joint

2.8.4.1 Surfaces shall be cleaned, made free of laitance and other foreign matters,
and wetted prior to concreting. Joint surface shall be roughened if directed
by the Consultant.

2.8.4.2 The locations of shapes of construction joints shall be consulted and
approved by the Consultant.
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285  Concrete Placing

2.8.5.1 Concrete placing shall be proceeded to keep the surface of placed concrete
as horizontal as possible.

2.8.5.2 Concrete shall be continuously poured to compact around reinforcing bars
and corners of formwork.

2.8.5.3 The maximum time interval between placements of continuous concreting
shall not exceed 0.5 hours. However, when special measures are taken this
time limit may be changed according to instruction or approval of the
Consultant.

286  Consolidation

2.8.6.1 Vibrating of concrete and tapping of formwork shall be performed to wall,
column and other places difficult for concrete to proceed. Proper number
of workers for placing and compacting concrete shall be arranged.

2.8.6.2 Vibrator shall be operated for concrete called for water tightness, difficult
portion for concrete to proceed and other cases directed by the Consultant.
However, vibrator shall not be touched reinforcing bars and shall not be
operated more than 30 seconds at same spot.

2.8.6.3 Concrete shall be placed 300 - 600 mm thickness at once in case vibrator
is performing. In case flexible-insert-vibrator is called for, concrete shall
not be placed thicker than the length of the insert or vibrator at one
pouring.

287  Placing Speed

2.8.7.1 Concrete shall be placed at the speed suited for the workability of the
concrete and condition of the place of placement, which insures proper
consolidation of concrete.

2.9. Concrete Curing
291  Curing Method

2.9.1.1 After concrete has been placed, the concrete surface shall be kept moist by
sprayed with water or by other appropriate methods, and shall be protected
from direct sunlight and rapid drying. The top surface of slabs shall be
kept flooded with water at all times after concreting for the duration of
curing period. This curing period shall be for not less than 14 days.

2.9.1.2 As a rule, no foot traffic or loads shall be permitted on concrete for at least
24 hours after placement.
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2.10. Test
2101 General

2.10.1.1  The contractor shall be required to conduct all tests according to BS
method and procedure.

2.10.1.2 Test, as a rule, shall be conducted at the locations directed or at the
testing institutions approved by the Consultant.

2.10.1.3 The Consultant shall conduct test, as a rule.

2.10.1.4 In case of failure in test, measure shall be taken as instructed by the
Consultant.

2.10.1.5 The Contractor shall keep test records during the work and for 2 years
after completion of the contracted work.

2102 Material
211.1.1 Cement Test

(1) Setting test.
(2) Soundness test.
(3) Compressive strength test.

Note: Item (1) shall be conducted once in every manufacturer.
Item (2) & (3) shall be conducted once in every 2,000 bags.

2.11.1.2 Aggregate test:

(1) Grading and fineness modules.

2.11. Concrete

2.11.2 Fresh concrete

Slump, air content, shall be conducted daily, and more often at request of the
Consultant.

2.11.3 Compressive strength test of concrete

Test for estimation on strength of concrete in structure:

2.11.3.1 In order to assume estimated strength of concrete in structure,
compressive strength test shall be conducted for prepared test pieces on
the 7th day and 28th day and those test pieces shall be made for sampling
at placing of concreting.
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2.11.3.2 Strength test shall be conducted for each of the following conditions:
each days pour, each class of concrete, each change of supplies or source
and each 100 cubic meter of concrete or fraction thereof. The number of
test pieces to be used in a test shall be not less than 3 for each test of the
7th day and the 28th day unless otherwise instructed by the Consultant.

2.11.3.3 Test pieces shall be made in accordance with British Standards, and
sampling shall be taken as near as possible at the point of placement.

2.11.34 Test pieces shall be stored without being disturbed and shall be
covered during the first 24 hours, and carefully transported specimens to
the testing laboratory. Test pieces shall be cured in water after de-
moulding. The temperature of test pieces shall be kept as close as possible
to the temperature of the concrete in structure until the time of testing.

2.11.3.5 The test results shall be expressed in the average value by calculating
the average compressive strength of all test pieces. The average value
must be equal to or greater than the specified strength.

2.12. Defective Concrete and Finishes
2121 Honeycombed surfaces shall be made good or on the instruction of the Consultant
be cut out by the Contractor and make good at his own expense.

2122 Concealed concrete faces shall left as from the formwork except honeycombed
surfaces shall be made good. Faces of concrete to be rendered shall be roughened
by approved means to form a key. Faces of concrete that are to have finished
other than those specified shall be prepared in an approved manner as instructed
by the Consultant

3. CONCRETE FORMWORK
3.1. Structure and Material
3.1.1 Structure

3111 Formwork shall be performed to obtain accurate concrete in accordance
with the designated drawings.

3112 Formwork shall be firmed and secured to bear the force of concreting and
tightened to avoid cement paste seeping.

3.1.2 Materials

3121 Sheathing for formwork shall be waterproof plywood of not less than 12
mm thick. Joint of sheathing shall be butt joint and firmly assembled. In
case of using wood board for sheathing, boards shall be 15 mm thick and
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applied planer. Joint shall be tongued and grooved unless otherwise
approved by the Consultant.

3122 Form liners shall be sound and suitable materials to accurately and safely
cast the in-situ concrete structure as shown on the Drawings.

3123 Timber form boards for sheathing where used for fair-faced concrete shall
be of such new materials as not to cause any defects to the surface of the
concrete. Special care shall be taken in fabrication, storage and protection
of these boards.

3.1.3 Other Material

3131 Fastening hardware to be used shall be those with allowable tensile
strength guaranteed by manufacturer through strength tests.

3132 Form oil shall not have injurious effects on quality of concrete nor to
bonding of surface finishing materials and shall be subject to approval of
the Consultant.

3.2. Performance
3.2.1 Design of formwork
3211 Formwork shall be designed to withstand construction leads during

concreting, lateral pressure of fresh concrete, shock and vibrators due to
concrete placing.

3212 Formwork shall be free of injurious leakage of water, easy to remove, and
shall not damage concrete at removal.

3213 Supports shall be provided with the adequate horizontal and diagonal
bracing and/or stays to prevent collapsing, heaving and twisting of
formwork due to horizontal loads working during concrete placing.

3.2.2 Tolerance

The dimensional tolerances in location and cross section of concrete member
used for designing and construction of formwork shall conform to the following
table.

Standard Values of Dimensional tolerances

Item Tolerance (mm)
Tolerance in distance from datum line of each floor to +10
respective members
Tolerance in cross section of columns, beams and -5,+10
walls
Tolerance in thickness of floor and roof slabs 0, +10
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3.2.3 Fabrication and Erection

3231

3232

3233

3234

3235

3236

3237

Erection of formwork, and transportation and storage of materials thereof
shall be started only after previously placed concrete has reached an age
which acceptance of these loads will not have any adverse effect on the
concrete.

Sheathing shall be fabricated and installed accurately to match the
locations, shapes and dimensions of members called for in the Drawings.

Sheathing shall be installed tightly so as not to permit cement paste or
mortar to escape from joints.

Pipes, boxes and other embedded hardware shall be properly secured to
sheathing or others so that they will not move during concrete placing.

Supports shall be erected plumb. Supports at any two vertically
consecutive floors shall be erected as near as possible to identical
locations on a common plane.

Shoring shall be erected paying special attention to safety.

If sheathing is reused, the surface in contact with the concrete shall be
thoroughly cleaned off and sufficiently repaired before reuse. In case of
using for fair-faced concrete, the same sheathings shall be used twice after
approval of the Consultant.

3.2.4 Inspection

3241

Formwork shall be inspected by the Consultant prior to placing of
concrete.

325 Striking of forms

3251

3252

3253

The minimum period for keeping the forms in position and for watering
after laying the concrete shall be as stated below, except otherwise
specified in drawings. Forms shall be removed in such a manner as to
ensure the complete safety of the structure, so that there is no shock or
vibration as would damage the reinforced concrete.

The responsibility for the safety of the concrete shall rest entirely with the
Contractor and the Contractor shall be held liable for any damage done
and shall have to make good the same at his own expenses.

The Contractor shall inform the Consultant when he intends to remove
shuttering and shall obtain his consent, but the consent of the Consultant
shall not relieve the Contractor of his responsibility.
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3.2.6

3.2.7

3254  The minimum time for formwork to remain in place shall be as per the
following table.

Vertical sides of beams, slabs and columns 24 hours
Soffits of slab 10 days
Soffits of beams 21 days
Cantilevers 28 days

Relocation of Support
3261 Supports under concrete shall be not relocated
Removal of formwork

3271 Formwork shall be removed gently, after its removal has been approved
by the Consultant.

3272 Inspection by the Consultant shall be obtained immediately after the
removal of sheathing and defects shall be immediately remedied
according to instruction of the Consultant.

3273 After shoring has been removed, members shall be carefully observed for
cracking and deflection, when found, they shall be reported immediately
to the Consultant.

4. STEEL REINFORCEMENT

4.1. Material

411

412

413

414

415

Reinforcing steel shall be of the dimensions given in the Drawings.

Reinforcing bars shall comply with the requirement of B.S.4449 and welded wire
fabric, square bar fabric and expanded metal shall comply with appropriate part
of B.S.4483.

Diameter 6mm reinforcing steel shall be round mild steel bars, and 12mm,
16mm, 20mm and 25mm shall be deformed high strength bars.

Any other non-specified reinforcing steel shall be used only with the approval of
the Consultant.

All reinforcing steel and binding wire shall be stored under cover and shall be at
least 250mm above the ground.

4.2. Cleaning

421

Bars shall be cleaned before use so that it is free from rust, oil, dirt or other
coatings that reduce bond.
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4.3. Bending and Laps

4.3.1 The reinforcement shall be bent cold in an approved bar bending machine.

4.3.2 Preferably bars of full length shall be used. Lapping of bars where necessary shall
conform to BS1487 ‘Bending Dimensions of Bars of Concrete reinforcement.’

4.4. Cover

441 Concrete cover for reinforcement shall be as follows:

FOR ANY STEEL IN UNDER GROUND CONRETE 50 MM

CLEAR COVER IN SLABS 25-30 MM

CLEAR COVER IN BEAMS SOFFIT 30-35 MM

CEAR COVER IN SIDES OF BEAMS 30 MM

CLEAR COVER IN COLUMNS 40 MM
4.5. Placing

45.1 Reinforcement intended for contact when passing each other shall be securely
tied together with binding wire.

4.5.2 Binders and stirrups shall tightly embrace the longitudinal reinforcement to which
they shall be security bound or spot welded.

4.5.3 Binding wire shall be turned in from the formwork and shall not project beyond
reinforcing bars.

4.5.4  All reinforcement shall be inspected by the Consultant and approved before
concrete is placed in the forms.

5. WATER PROOFING

5.1. Description of work

5.1.1 Extent of water proofing work is shown on drawings.

5.1.2 Install slurry type waterproofing to top surfaces of balcony slabs and external
surfaces of underground concrete work.

5.1.3 Install crystalline type water proofing to underground water tanks and roof slabs
in strict accordance with the approved manufacture’s printed instructions.

5.2. Materials

5.2.1 Crystalline Type: Material used shall be a cementatious coating containing
catalytic chemicals which migrate in to the concrete using moisture present in the
concrete as the migrating medium, and which cause the moisture and the un-
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5.2.2

hydrated cement in the concrete to react causing the growth of non-soluble
crystals of dendritic fibers in the void and capillary tracks of the concrete that
allow passage of water, there by rendering the concrete itself water proof.

Acceptable products: Xypex concentrate, modified, ultra plug and quick set as
manufactured Xypex chemicals (Canada) Limited (or equivalent).

5.3. Storage of materials

531

General: All materials shall be stored in original undamaged containers with
manufactures seals and labels intact. Material shall be stored off the ground in a
dry enclosed area.

5.4. Surface preparation

54.1

5.4.2

5.4.3

5.4.4

5.4.5

5.4.6

General: All surfaces shall be examined for form tie holes and defects such as
honeycombing, rock pockets, cracks, etc. These areas shall be repaired in
accordance with these specifications and the manufactures printed instructions.

Concrete finish: concrete surfaces shall have an open capillary system to provide
tooth and suctions shall be clean; free from scale, excess form oil, laitance, curing
compounds and other foreign matter.

Smooth surfaces or surfaces covered with excess form oil or other contaminants
shall be washed lightly sandblasted, water blasted, or acid -etched with muriatic
acid, as required to provide a clean absorbent surfaces.

Horizontal surfaces shall not be troweled or power - troweled, and shall be left
with a rough float finish or a broom finish. Vertical surfaces may have a sacked
finish. Comply with manufactures specifications for requirements pertaining to
minimum ‘age’ of concrete deck surface scheduled to receive water proofing.

Surface moisture: Water proofing shall be applied to ‘green’ concrete as soon as
possible after forms have been stripped or to older pours which have been
thoroughly moistened with clean water prior to application. Free water shall be
removed prior to application.

Mixing of crystalline water proofing compound: comply with manufactures
specification for 2-coat installation.

5.5. Application

5.5.1

5.5.2

General: Apply all materials under the direction of the manufacturer’s
representative.

Constructions joints and surface defects: Comply with waterproofing material
manufacturer’s printed directions in the preparation, and treatment of
construction joints and surface defects.
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5.5.3 Surface application: After all repair, patching and sealing strip placement has
been prepared in accordance with manufacturer’s recommendations and approved
by manufacturer’s representative, treat concrete surface with first coat slurry mix
of crystalline waterproofing compound.

5.5.4 Brushing: Use a short bristle or broom to work the slurry well into the concrete,
filing all hairline cracks and surface pores.

555 Second coat: Apply second coat while first coat is still ‘green’ but after it has
reached an initial set, all as recommended by the water proofing material
manufacturer.

5.6. Curing

5.6.1 General: Curing shall begin as soon as the waterproofing materials have set up
sufficiently so as not to be damaged by a fine spray. Treated surface shall be
sprayed three times a day for a three-day period. Allow material to set 12 days
before filling the structure with liquid

5.6.2 Protect treated surfaces from damage due to wind, sun, rain and temperatures
below 35 degrees F. For a period of 48 hours after application, arrange
protections to permit proper curing conditions for waterproofing material.

5.6.3 Clean up: Remove all surplus materials from the premises and leave all areas
broom-clean. In the case of temporary protections remove all such items carefully
to avoid damage to treated surfaces. Assemble all such materials and remove
from premises followed by broom cleaning as noted.

6. EMBEDDED DAMPPROOF MEMBRANE

6.1. General

611  This section deals with laying of flexible sheet as damp proof membranes or has
chemical or vapour barriers embedded in the fabric of the building. It does not
deal with the weather-proof roof sheeting, or with vapour barriers.

6.2. Products

621  Polythene sheets for under slab DPM: gauge 500, manufacturer and reference to
approval.

622  Adhesive tape: A type recommended by the sheet manufacturer.

6.3. Workmanship

631  Manufacturers Recommendations: to be strictly followed for all products and
materials. Apply sheets to clean, dry surfaces with all joints sealed to give a
completely water proof continues membrane.
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632

633

634

635

Polythene Sheet Under-Slab Dpm: lay a level bed of fine sand, not less than
13mm thick or as specified to receive membrane.

Polythene Sheet Dpm: ensure that sheets are clean and dry. Lay single layer loose
on base, lap edges 150mm and seal with mastic or adhesive tape.

Pipe Etc: where pipe etc. pass through sheeting make junction completely
watertight by forming collars fully bonded / sealed to both pipes and sheeting.

Project: finished sheeting adequately and prevent puncturing during following
work sheet to be covered by permanent over laying construction as soon as
possible.

7. STRUCTURAL STEEL

7.1. Scope

7.1.1

This section shall apply to the work involved with structural steels. All incidental
items of structural steel shall be stated in the particular specification.

7.2. Materials

7.2.1

7.2.2

7.2.3

Steel

7.2.1.1 Shape of steel shall be precise and straight and free of injurious scratches
and rust.

7.2.1.2 All steel sections shall be galvanized sections of strength class 43 A.

7.2.1.3 Dimensions of steel section and tolerance of dimension shall conform to
standard dimension of steel regulated in ASTM or BS standard.

Bolt

7.2.2.1 Shape of bolt, nut, and washer shall be in accordance with requirement of
BS 4190 & BS 3692.

7.2.2.2 Quality of bolt shall be SC 43 A.
Welding Rod

7.2.3.1 Arc welding rod shall conform to materials to be welded, and position.

7.3. Fabrication

7.3.1

7.3.2

Main fabrication shall be done in workshop unless otherwise specified or
approved by the Consultant.

Full scale drawing of each section shall be drawn prior to fabrication and checked
by the Consultant.
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7.3.3

7.3.4

7.35

7.3.6

7.3.7

Section of each material shall be cut perpendicular to axis unless otherwise
specified in the drawing.

Saw and angle cutter shall be used for cutting, and cut section shall be free of any
noticeable defect.

Deformation caused by cutting shall be corrected.

Normal temperature or hot drawn process shall do bending process. Steel shall be
red heat in hot drawn process.

Those directed in the drawing shall be chiselled finish and completely attached.
Materials shall be checked for bend, distortion, warp, etc. before fabrication.

7.4. Bolt

74.1

7.4.2

Hole

7.4.1.1 Spacing of bolt holes shall be as directed in the following table.

Diameter of | Standard Pitch Minimum End Edge
Bolt Pitch Distance Distance

12 50 30 30 25

16 50 40 40 30

7.4.1.2 Minimum pitch and end distance for lightweight steel shape shall be more
than 3 times and 2.5 times a Bolt diameter respectively.

7.4.1.3 Diameter of hole shall not be over 0.5 mm larger than bolt diameter.
However, for anchor bolt 5mm clearance shall be allowed between bolt
diameter and diameter of hole unless otherwise specified.

7.4.1.4 Bolt hole shall either be drilled open or reamed after sub punching.
Punching can only be permitted for a material thickness less than 13 mm.

7.4.1.5 Rolled edge around a hole shall be removed.
7.4.1.6 Position of a bolt hole shall be precise so that the centre of all holes aligns.
Protection against loosing of Nuts

7.4.2.1 Nuts shall be protected against loosing by concrete covering, double nuts
or other proper means.

7.5. Welding

7.5.1

Welding

7.5.1.1 Welder shall have an authorized qualification in Maldives and approved
by the Consultant.
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7.5.1.2 Other tests shall be conducted to confirm welder’s skill in accordance with
type of work.

7.5.1.3 Tack welding shall be carried out by the welder approved by the
Consultant.

7.5.2 Welding Machine

7.5.2.1 Arc welding machine shall be alternate or direct current type, which
provides sufficient and adequate current.

7.5.3 Preparation

7.5.3.1 Welding shall be done as much downward as possible using a jig such as
Rotary frame.

7.5.3.2 Welding rod shall be always kept in a dry area and if necessary, dried by
drying equipment.

7.5.3.3 Welding surface shall be free of water, scale or others injurious to welding
work. Slag appeared on the created surface in the middle of welding shall
be cleaned before starting again.

7.5.4 Fabrication

7.5.4.1 Welding edge shall be smoothed by automatic gas cutting or other proper
finishes.

7.5.5 Finishes

7.5.5.1 Surface of welds shall be as smooth as possible and size and length of
welds shall not be less than designed dimensions.

7.5.5.2 Reinforcement of weld shall not exceed 0.1s + 1 mm (s: Designated size)
in fillet welds.

7.5.5.3 Welded parts shall be free of undercut, overlap, crack, blow hole, lack of
welds, and lack of weld settlement, rolled up slag or other defects.

7.5.5.4 Crater at the end of bead shall be carefully heaped up and slag, sputter,
etc. shall be completely removed after welds.

7.5.6 Safety
7.5.6.1 Safe scaffoldings shall be provided for the field welds work.

7.5.6.2 Welding facilities shall be such that there shall be no electric leakage of
electric shock. There also shall be sufficient protection for fire.

7.5.6.3 Electric shock protection device shall be used and also care shall be taken
not to get suffocated or intoxicated by gas when welding in small area.
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7.5.7 Inspection

7.5.7.1 Welding parts shall be inspected before, during and after welding in
accordance with work schedule.

7.6. Erection and Field Painting
7.6.1 Erection

7.6.1.1 Erection procedure shall be prepared by the contractor and be approved by
the Consultant prior to the erection.

7.6.1.2 Material shall be stored on flat surface in order not to get distortion, twist
or other defects. Correction shall be made to those distortions or twisted
before erection.

7.6.1.3 Horizontal reinforcement and bracing shall be placed and bolts are
temporary tightened as trusses are put up.

7.6.1.4 Connection of materials by bolts, etc. shall be made after distortion on
plumb is thoroughly corrected.

7.6.1.5 Temporary bracing or other reinforcement shall be placed to resist wind
pressure or other loads erection.

7.6.1.6 When heavy objects are placed on a horizontal element in the course of
erection, they shall be reinforced with prior approval of the Consultant.

7.6.1.7 Care shall be taken on all facilities so that there is no accident.
7.6.2 Field Painting

7.6.2.1 All steel work shall delivered to site unprimed shall be cleaned of
impurities, scrapped and wire brushed to remove rust and painted with one
coat of priming paint applied by brush.

7.6.2.2 Steelwork delivered to Site primed shall be cleaned of impurities and
damage to the priming paint and made good with priming paint.

7.6.2.3 Galvanized steelwork to be painted shall be cleaned of impurities. Where
rusting has occurred the rust shall be removed by wire brushing and made
good with an approved rust inhibitor. The surfaces shall be coated with a
mordant solution, washed with clean water and painted with two coats of
priming paint applied by brush.

7.6.2.4 Steelwork, which is to be concealed shall be prepared and primed as
above and shall be painted with two priming coats and one finishing coat
of paint applied by brush.

7.6.3 Anchor Bolt
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7.6.4 The other methods for movable burying shall be as directed by the Consultant.

8. MASONRY

8.1. Materials

8.1.1 Material used for masonry and plastering work shall conform to Section 3 -
CONCRETE WORKS.

8.1.2 Masonry work shall be done with cement bricks or blocks of approved quality
unless specified otherwise.

8.1.3 The blocks shall be free from excessive amounts of salt or other impurities and
shall be inspected and approved by the Consultant.

8.2. General

8.2.1 Execution Drawing

8211 Work shall be complied with this specification unless otherwise stated on
particular Specification or Drawings. Any work not specified shall be
discussed and directed by the Consultant. Execution drawing of block or
brick alignment (inclusive of indication for hanging bolt, wood plug and
conduit pipe), detail reinforcement, window opening, and other
requirement shall be prepared and submitted for the Consultant.

8.2.2 Stake-Board

8221 Stake-board shall be provided at each 5m in length and shall be inspected
by the Consultant for the accuracy, firmness and secureness. However,
suitable ruler, plumb bob and leveller shall be provided for minor
performance of cement block and bricks.

8.2.3 Transportation and storing

8231 Care shall be taken for damage during transportation of materials and any
defect of natural finished concrete blocks or bricks shall be rejected.

8232 Different size of material shall be stored separately and projected from dirt
and other impurities.

8.2.4 Curing

8241 Any shock or load shall not be applied until concrete mortar or other fills
hardened. Corner, projection and top of cement block or brick work shall
be protected from rain, dryness, cold, damage and stain by covering.

8242 Void between blocks or bricks shall not be intruded by rainwater.
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8.3. Blockwork
8.3.1 Material

8311

8312

Blocks shall be of standard quality low permeability blocks with no
defects and sample shall be submitted for approval of the Consultant.

Blocks shall be Solid cement blocks 125 mm thick for external walls and
hollow cement blocks 100 mm thick for internal walls. The average
compression strength should be not less than 2.8N/mm2 and shall comply
with physical requirements of ISO 6073: 1981

8.3.2 Horizontal reinforcement for concrete block wall;

8321

8322

Horizontal reinforcement shall be provided at end of wall adjoining to
concrete column. Reinforcing bar shall be anchored into end block and
column.

Horizontal reinforcing bar for block wall shall be 6 dia. @ 1000 mm.

8.3.3 Placing Blocks & Bricks

8331

8332

8333

8334

8335

8336

8337
8.3.4 Joints

8341

Cement blocks shall be saturated with water and joint shall be cleaned.

Bonding mortar shall be used immediately after mix, and mixed mortar
left for more than one hour shall be rejected.

Vertical and horizontal joint of blocks shall be filled completely and
suitable with mortar on line shall not be moved or rearranged. Joint and
surface of block of exposed finished block wall shall be cleaned
immediately after joint is filled.

In case concrete block wall is attached to structural concrete, block wall
shall be placed before concreting structure.

Mortar for joint shall be touched with steel trowel before hardened and
exposed joint shall be finished with uniform width and planned without
roughness or cavity.

Height for placing block per day shall be maximum 1.2 m unless
otherwise specified.

Blocks shall be placed with cavity side under.

The thickness of joints shall not exceed 10 mm and the joints shall be
rated (13 mm dup.) when the mortar is still floor, so as to provide for
proper bond for the plaster. Any mortar which falls on the floor from these
joints or removed due to raking of joints shall not be reused.
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8.3.5 Lintel

8351 Lintel shall be reinforced concrete as approved or directed by the
Consultant.

8352 Main reinforcing bar shall be anchored more than 40D (40 x diameter of
the bar) at both end.

8353 In case lintel is prefabricated, shop drawing shall be submitted for
approval of the Consultant.

8.3.6  Frame of Opening

836.1 In case frame is temporarily installed before placing of blocks, frame shall
be firmly placed and joiner shall be bonded with mortar as placing each
block at side and top of frame.

8362 In case frame is installed after placing of blocks, joiner shall be bonded
with additional mortar at space or every two blocks or more.

8363 Back of frame shall be filled and compacted with mortar by providing
shuttering board.

8364 Wood plug and anchor bolt shall be covered with mortar or concrete.
8.3.7 Piping

8371 Principally, piping shall not be placed in block wall unless piping block is
in use.

8372 In case electric conduit pipe is placed in cavity of concrete blocks, care
shall be taken not to obstruct reinforcing bar, and cavity shall be
completely filled.

8373 In case chipping and piping on face of blocks is unavoidable, performance
shall confirm to instruction of the Consultant.

8374 Joiner and supporter for exposed piping shall be buried at joint which back
is filled or otherwise approved by the Consultant.
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9. PLASTERING

9.1. General

9.1.1 All masonry walls shall have smooth finished cement plaster on both sides with a
surface setting coat of neat cement applied within an hour of the completion of

rendering.

9.1.2 Cement rendering to floor shall be same as above.

9.2. Materials and Storage

9.2.1 Plaster materials which are affected by moisture such as plaster and cement shall
be stored properly.

9.2.2 Materials used for plastering shall conform to those of Section 3 - Concrete

Works. Grading of sand, however, shall be as in table below

Grading of sand
5mm sifting thorough 100%
0.15mm sifting less than 10%
2.5mm sifting through 100%
0.15mm sifting less than 10%

Mortar plastering

for first coat
for finish coat

for finish coat

Plastering

for first coat and dubbing
out

for second coat

9.2.3 White cement or filler or similar shall confirm to the requirements of Portland
cement, BS.12.
9.2.4 The use of mixtures shall be approved by the Consultant’s representative. The

amount of admixture shall be such that it affects mortar strength very little.

9.3. Mixing ratio

9.3.1 Mixing volume ratio of mortar shall be as in table below:

Base area of first coat Dabbing out Finish coat
application cement:sand cement:sand | cement:sand
Masonry Floor - - 1:4
blocks Interior wall 1:4 1:4 1:4
Exterior wall 1:4 1:4 1:4
9.4. Thickness of Coating
Standard thickness of coating (mm)
Base Area of First | Dubbing | Second | Finish coat Total
application coat out coat
Masonry | Floor - - - as per dwg as per dwg
block Interior wall 8 - 8 4 15
Exterior wall 8 - 8 4 15

Thickness of coating shall be standard thickness of coating unless otherwise indicated on
the Drawings.
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9.5. Finish

951

Type of finish and work schedule

Type Work Schedule Notes

1.Smooth Trowel | 1. Shall be applied flat by metal Before applying second
finish trowel coat, corner and edge

2. Shall be finished by pressing shall be screed well.
with the trowel.

2. Wooden float | Shall be applied by wooden float
finish

9.6. General Preparation

9.6.1

9.6.2

9.6.3

9.6.4

9.6.5

9.6.6

Remove efflorescence, laitance, dirt and other loose material by thoroughly dry
brushing.

Remove all traces of paint, grease, dirt and other materials incompatible with
coating by scrubbing with water containing detergent and washing off with plenty
applying coatings unless specified otherwise.

In-situ Concrete Surfaces: Scrub with water containing detergents to ensure
complete removal of mould oil, surface retarders and other materials in
compatible with coating. Rinse with clean water and allow to dry unless specified
otherwise.

Organic Growths: Treat with fungicide to manufacturer’s recommendations and
bush off.

Hacking for Key: roughen specified surfaces thoroughly and evenly by removing
the entire surface to a depth of 3mm by scrabbling, bush hammering or abrasive
blasting, clean surfaces by washing and brushing.

Smooth Concrete Surfaces: where no keying or mix or bonding agent is specified,
wet smooth concrete surfaces immediately before plastering.

9.7. External Plastering

9.7.1

9.7.2

Dissimilar Solid Backgrounds for Plastering: where plaster is to be continued
without break across joints between dissimilar solid backgrounds which are
rigidly bonded together, cover the joints with a 200mm wide mesh strip (back
grounds in the same plane) or with the corner mesh (internal angle) fixed at not
more than 600mm centres along both edges , unless specified or otherwise.

Dissimilar Solid Backgrounds for Plaster: where plaster is to be continued
without break and without change of plane across the face of a 300mm and
rigidly bonded to the background.
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9721 Cover the face of the column /beam/ lintel with building paper extending
25 mm on the adjacent background.

9722 Over lay with expanded metal lathing extending 50mm beyond the edges
of the paper and securely fixed with masonry nails at not less than 100mm
centres along both edges.

Alternatively, an approved paper and mesh lathing may be used.

9723 Dissimilar Solid Backgrounds for Rendering: where rendering is to be
continued without break across joints between dissimilar solid
backgrounds which are in the same plan and rigidly bounded together,
cover joints with a 150mm wide strip of building paper overlaid with
300mm wide metal lathing fixed at not more than 600mm centers along
both edges unless specified otherwise.

9724 Service Chases: cover with steel mesh strip fixed at not more than 600mm
centers along both edges.

9725 Conduits bedded in under coat to be covered with 90mm wide jute scrim
budded in finishing coat mix, pressed flat and trowelled in. Do not lap
ends of scrim.

9.8. Internal Plastering

9.8.1

9.8.2

9.8.3

9.8.4

9.8.5

9.8.6

Accuracy of plaster 15mm thick or more: maximum permissible gap between an
1800mm straight edge and any point on the surface to be 3mm.

Dubbing Out: if necessary to correct inaccuracies, dub out in thickness of not
more than 10mm in same mix as first coat. Allow each coat to set before the first
is applied. Cross scratch surface of each dubbing out coat immediately after set.

Metal Mesh Lathing: Work undercoat well in to interstices to obtain maximum
key.

Under Coats: generally to be not less than 8mm with thickness greater than
16mm applied as two equal coats. Rule to an even surface and cross scratch - end
coat to provide a key for the next hand applied coat.

Cement Based Under Coats: all to dry out thoroughly but not rapidly, to ensure
that drying shrinkage is substantially complete before applying next coat.

Dissimilar Backgrounds: where scrim or lathing or beads are not specified, cut
through plaster with a fine blade in a neat, straight line at junctions of :

9861 Plastered rigid sheet and plastered solid backgrounds.

9862 Dissimilar solid backgrounds.
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9.8.7 Smooth Finish: trowel or float to product a tight matt, smooth surface with no
hollows abrupt change of level or trowel marks. Do not use water brush and
avoid excessive trowelling and over polishing.

9.9. External Rendering

9.9.1 Dubbing Out: if necessary to correct inaccuracies, dub out in thicknesses of not
more than 10mm in same mix as first coat. Allow each coat to dry before the next
is applied. Cross scratch surface of each dubbing out coat immediately after set.

9.9.2 Under Coats for hand applied finishes:
9921 Apply first undercoat or dubbing out coat by throwing from atrowel.

9922 Coats to be no less than 8mm thick, with thickness greater than 16mm
applied as two equal coats. On weak backgrounds first under coat to be
not less than 10mm thick.

9923 Brush down each under coat to remove dust and loose particles and wet
thoroughly before application of next coat.

9924 Cross scratch under coat without penetrating the coat, to provide key for
following coat(s).

9925 Drying: Keep each coat damp for the first three days by covering with
polythene sheet and/or spraying with water. Thereafter prevent from drying out
too rapidly. Work in shade whenever possible.

9.9.3 Allow each coat to dry out thoroughly to ensure that drying shrinkage is
substantially complete before applying next coat.

9.9.4 Playing Floated Finish: Finish with wood or other suitably faced float to give an
even texture.

9.9.5 Do not draw excessive laitance to surfaces.

9.10. Metal Mesh Lathing / Reinforcement For Plastered/Coatings.

9.10.1 Lathing to be provided as reinforcement for plastering in columns, walls or
specified in drawings products.

9.10.2 Products:

91021 Plain Expanded Metal Lathing: To B.S 1369 with a minimum weight of
1.9 kg/mm?. Manufacturer to approval of the Consultant.

91022 Wire Ties: Unless other specified, annealed iron, galvanized to B.S 443.

91023 Clout Nails: galvanized steel or stainless steel nails to B.S 1202: Part 1,
table 3.
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91024 Staples: Galvanized steel wire staples to B.S 1494: Part 2.
9.10.3 Workmanship

91031 Framing: fix securely and accurately to help ensure that coatings on
lathing , when finished, are true to line and level , within specified
tolerances and free from cracks, rippling, hollows, ridges and sudden
changes of levels.

91032 Runners/Bearers spanning between concrete beams/ribs: fix with 3mm
wire ties twisted around 38 mm X 10 gauge screws driven well into fixing
blocks or plugs in sides of beams/ribs.

91033 Wire Ties: twisted ends tightly together, cut off surplus and bend ends of
wire away from face of coating.

91034 Plain Expanded Metal Lathing:

(@) Stretch lathing and fix securely in accordance with manufacturers
recommendations to give a taut, firm base for plaster/ rendering.

(b) Fix with the long way of the mesh at right angles to supports and
with all strands sloping in the same direction.

(b) Lap side edges not less than 25mm. Lap ends 50mm at supports and
75mm between supports. Laps must not occur within 200mm of angles
or bends.

10. CARPENTRY AND JOINERY

10.1. Materials

1011 Timber shall be in accordance with the requirements of BS 1186 ‘Quantity of
Timber and Workmanship in Joinery’, Part 1, ‘Quality of Timber’.

1012  Timber and timber products shall be subject to the inspection and approval of the
Consultant.

1013 Timber shall be seasoned to stable moisture content compatible with the finished
use, straight and true and free from wind, warp and distortion and in lengths
suitable for the members required.

1014  All timber shall be in long lengths and laps, scars or splices shall be over a
bearing surface. Where obtainable, finishing timber exposed to view shall be in
single lengths.

10.2. Preservation of Timber

1021  All timber shall be treated for insect attack and is to be of the correct moisture
content and free from surface moisture content and dirt.
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1022  All rafters, purlins, framing scribe pieces, wall plates, and trusses etc. shall be
treated for insect attack with approved timber preservative. No extra payment
shall be made for such coating and will be considered inclusive in the rate of the
respective item in the BOQ.

1023  Treatment shall be carried out after all cutting and shaping is completed.

10.3. Hardware

1031 Hardware shall be standard quality and samples shall be submitted to the
Consultant for approval.

1032 Al hinges shall be stainless steel or brass and shall be approved by the
Consultant.

1033  The dimensions and quality of hardware shall meet the requirements and shall not
be rested, deformed or defective.

10.4. Dimensions and Finish

1041  All dimensions of timber given are finished dimensions.

1042  All elements and others of structural nature, which are exposed, must be machine
planed to a smooth finish.

1043  All unexposed timber shall be machine planed to a rough finish.

1044  All joinery work shall be dressed on all four sides and hand dressed where
necessary and sanded to all exposed surfaces. All arises in any way accessible
shall be sanded and smoothed off.

10.5. Workmanship

1051  All connections whether nailed, screwed glued, mortised or dove-tailed shall be
accurately made and properly executed to provide sound, satisfactory connections
for the class of work required.

1052  Timbers containing defects or distortions shall not be used.

1053  All joinery shall be manufactured by skilled tradesman with accurate tolerances
and set out and with tools, jigs, machines and equipment appropriate for the
work.

1054  Assembly of the joinery units and joinery frames, etc. shall be by means of glued
connections appropriate to the work - mortise and tennon, housing and doweling,
etc. where practicable including the use of glued blocks wherever required.
Nailing, screwing shall only be used with prior approval of the Consultant;
corrugated fasteners shall not be used for effecting connections.
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11. ALUMINIUM DOORS AND WINDOWS

11.1.
1111

1112

1113

1114

1115

1116

11.1.7

1118

Aluminium Doors and Windows

All windows and doors are to be constructed by approved specialist suppliers of
medium section to the particular requirements noted on the drawings as to weight
and profile. All sections shall generally conform to relevant British Standard
Specifications.

All frames should be made to fit the actual openings with a 3 mm clearance all
around. Discrepancies in overall width or height exceeding 3mm will not be
allowed and the frames will be rejected in such cases. Any small discrepancies
shall have the gaps suitably backed and filled with gun-applied water repellent
mastic sealant

All sealants used in the assembly of, and in the fixing of cladding and window
framing, shall be non-setting to allow thermal movement without detriment to
those joint sealants used for peripheral caulking and shall be one part silicone
sealant and shall conform to BS 4245. All spliced joints between mullions should
be sealed with an approved silicone product, compatible with other sealants and
packings used.

The auxiliary components in sashes as locks, pivots, sliding gear etc. shall
comprise of stainless steel or resisting materials.

The tolerances are to be as follows:

a) Inside width of frame 3mm Maximum
b) Inside height of frame 3mm Maximum
c) Depth of frame 2mm Maximum

d) Opposite side, Inside distance 2mm Maximum

The performance - associated requirements are

1) Strength (resistance to wind pressure and other forces applied in use)
2) Air tightness or ability to cut out drafts.

3) Water - tightness against rain or dew.

4) Sound arresting effect to (shut off noise from outside as well as inside).

All surfaces shall have an anodized protective surface layer of minimum 60
Micron thickness.

Glazing shall be done as specified by the Consultant. Glass shall be tinted, or as
specified in the drawings. Thickness shall be according to the size of panels as
given hereunder.

Not exceeding 1 sq. ft. 2mm
Exceeding 1 sq. ft. but not exceeding 2 sq. ft. 3mm
Exceeding 2 sq. ft. but not exceeding 4 sq. ft. 4mm
Exceeding 4 sq. ft. but not exceeding 6 sq. ft. 5mm
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Exceeding 6 sq. ft. but not exceeding 12sq. ft. 6mm

Exceeding 12sq. ft. > 8mm or as approved by
consultant

11.1.9 Prior to import and / or purchase of the Aluminium Doors and Windows, the
relevant specification of the manufacturer, along with samples has to be
submitted to the Consultant for approval. This clause shall not be contravened on
any account.

11.1.10 The fitting shall be done with utmost care not to spoil the finishes given by the
manufactures, and any cleaning done shall be done with cleaners etc. as specified
by the Manufactures.

11.1.11 The Contractor shall provide all items, articles, materials, operations, mentioned,
or scheduled on the drawings, including all the labour materials, including fixing
devices, equipment and incidentals necessary as required for their completion.

11.1.12 The Contractor shall submit shop drawings and/or samples of each type of doors,
windows, railings and other items of metal work to the Consultant for approval.
The shop drawings shall show full size sections of doors and windows etc.
thickness of metal, details of construction hardware as well as connection of
windows, doors and other metal work to adjacent work.

11.1.13 Aluminium doors and shutters shall be manufactured by an approved
manufacturer and shall be of sections, sizes combination and details shown on the
drawings. The frame member shall be one piece, corners shall be electrically
welded, ground smooth and true and glazing bare shall be threaded or interlocked
as approved by the Consultant.

11.1.14 Glazing for doors and windows shall be of specified thickness and of approved
quality and shall conform to specification of glazing. Fixing for glazing shall be
done with aluminium Snap-On beading as per detail drawing and instructions.
Necessary continuous rubber gaskets of approved make shall be provided.

11.1.15 Colour for doors and windows shall be approved by the Consultant.

11.2. Aluminium louvers

11.2.1 Product data shall be submitted for approval; this shall include specified model
and AMCA ratings or equivalent.

1122 Contractor shall submit all shop drawings indicating materials, construction,
dimensions, accessories, and installation details.

11.2.3 Contractor shall submit samples of the product for approval.

11.2.4 Louvers shall be warranted against manufacturing defects for a period of 5 years.

146 I HuvadhooRegional Hospital Project Section VIII. Employers Requirement



1125

1126

1127

1128

1129

Louvers shall comply with AAMA specification 2605 “Voluntary Specification
for High Performance Organic Coatings on Architectural extrusions and panels”,
ASTM B244 -68, AAC22A41 or equivalent.

Louvers shall be well suited for the design environment (temperature, humidity,
and ventilation); i.e., it shall be within manufacturer’s recommended design
environment limits for optimum results.

All louvers shall be installed according to manufacturer’s instructions.

All units shall be installed plumb, well fitted and securely attached to supporting
frames.

Delivery of materials to site in shall be in manufacturers’ original, unopened
containers and packaging with labels clearly indicating manufacturer, material
and location of installation.

11.2.10 Materials shall be stored in a dry area indoors and protected from damage in

accordance with manufacturer’s specifications.

11.2.11 Materials and finishes shall be protected during handling & installation to prevent

11.3.
1131

1132

11.33

1134

11.35

11.36

11.3.7

damage.

Top hung windows, ventilators and side hung doors

All windows and doors should be weather stripped. The weather protection
should be achieved by a positive compressive action against the section and
should not depend on external contact. At every contact between two profiles two
weather stripping sections should be provided to complete weather protection.

The bottom section for hinges must be capable of being adjusted vertically if
necessary. The gap between section and the floor should be covered with a pair of
special splay-tube sections.

The shutter sections for both windows as well as doors shall be hollow section
type and shall be overall size 57 x 45 mm and the door sections shall be overall
size 81 x 45 mm (including flanges).

The shutters of the windows and doors should be assembled with stainless steel
pins and nylon washers. Handles shall be anodised aluminium finished to match
the aluminium sections and mounted with self-lubricating nylon washers.

A mortise cylinder rim automatic deadlock of high quality with double pin
tumbler shall be used.

Windows shall have anodised aluminium handles, colour as framing and a
latching mechanism securing the shutter to the frame both at the top and bottom.

Required fittings;

147 I HuvadhooRegional Hospital Project Section VIII. Employers Requirement



11.3.7.1 Single action door closer concealed in the head bar of the outer frame
and mounted on an adjacent pivot at the threshold and deadlock fitted.

11.3.7.2 The left hand leaf of double doors with flush bolts at head and sill with
deadlock fitted to the right hand leaf.

11.3.7.3  Escape doors to have panic bolts assembly with vertical elements
concealed in the sill and door closer as in 12.3.7.1.

11.4. Installation

11.4.1 Aluminium work shall be installed adjusted and glazed by experienced workmen
all in accordance with the manufacturer's installation instructions and in full
conformity with the approved shop drawings, samples and other submitted data.
Under no circumstances shall materials be installed on surfaces that contain
condensation, dirt, grease or other foreign encountered materials that would
hinder or prevent proper installation and functioning for the use intended.

11.4.2 Aluminium work shall be carefully and accurately assembled with proper and
approved provision for contraction and expansion and set in correct locations as
per approved detailed shop drawings, all level, square, plumb and aligned with
other work. All joints between framing and structural building shall be sealed in
order to be watertight and weather-proof and to satisfy all other requirements of
the Consultant.

1143 Frames shall be designed and manufactured with a maximum 2.5mm tolerance
around the opening in the structure. These joints are to be finished by applying an
approved sealant into a polystyrene foam backing strip.

1144 All aluminium works are to be fully protected for the duration of the contract
from damage by other trades. The Consultant shall approve the method of
protection.

1145 If for any reason final finishes become scratched, abraded or damaged during
transport, delivery, storage or erection, it shall be the Contractor's responsibility
to remove or repair those defective areas or components as directed and to the
complete satisfaction of the Consultant.

11.4.6 Repair work shall be identical to the manufacturer's applied finish with regard to
gloss, finish and visual appearance. Field touch up of painted aluminium is
permitted only with the written permission of the Consultant. Where touch up is
not an authorised means of repair the damaged materials must be replaced by
new.

11.4.7 Upon completion of work all protective coverings from all exposed surfaces shall
be removed. AIll surfaces shall be cleaned using soap or detergents as
recommended by the aluminium manufacturers to remove sealants,
discolouration and any other foreign material. Defection of any type determined
by the Consultant shall be repaired at the Contractor's expense.
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11.4.8 Extreme care shall be taken when cleaning the exterior portion to protect all other
adjacent works.

11.5. 12,5 Sealing joints

115.1 The Contractor shall ensure that joints are dry and remove all loose material, dust
and grease.

1152 Joints shall be prepared in accordance with sealant manufacturer's
recommendations using recommended solvents and primers where necessary.

115.3 Adjoining surfaces which would be impossible to clean if smeared with sealant
shall be masked.

1154 Backing strips shall be inserted in all joints to be pointed with sealant. When
using backing strips, the Contractor shall not leave gaps and shall not reduce
depth of joint for sealant to less than the minimum recommended by the
manufacturer.

1155 Cavities shall be filled and jointed with sealant in accordance with the
manufacturer's recommendations. Sealant shall be tooled to form a smooth flat
bed.

115.6 Excess sealant shall be removed from adjoining surfaces using cleaning materials
recommended by the sealant manufacturer, and shall be left clean.

11.6. Glass installation

11.6.1 Workmanship shall generally be in accordance with CP 152 and respective
British Standards.

11.6.2 The glass is to be delivered to the site with adequate protection to prevent damage
and where possible it is to be fixed in position immediately after delivery. When
fixed the Contractor is to take all necessary precautions to prevent damage during
succeeding building operations and will be entirely responsible for the
replacement of any broken or damaged glass at his own cost.

11.6.3 The Contractor is to be solely responsible for determining the exact sizes of glass
required, including a tolerance of 2mm to each edge and he is recommended to
check the necessary dimensions on site.

1164 No glazing is to be carried out until rebates have been painted with primer.
Glazing beads as applicable are also to be primed before fixing.

11.6.5 All mastic is to be neatly struck off to agree exactly with site lines inside and out.

116.6 Rates are to include for all necessary springs, clips, setting blocks, location
blocks and distance pieces and for taking off and later re-fixing loose beads

11.6.7 Glass apertures in timber doors are to be bedded in chamois leather glazing strip,
black ribbon velvet or P.V.C. glazing strip to the approval of the Consultant.
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12. METAL WALL PANELS

12.1. References

11.6.8 General: Standards listed by reference, including revisions by issuing authority,
form a part of this specification section to the extent indicated. Standards listed
are identified by issuing authority, authority abbreviation, designation number,
title or other designation established by issuing authority. Standards subsequently
referenced herein are referred to by issuing authority abbreviation and standard
designation.

A. ASTM International:

1. ASTM D1781 Standard Test Method for Climbing Drum Peel for
Adhesives.

2. ASTM D1929 Standard Test Method for Determining Ignition Temperature

of Plastics.

3. ASTM E84 Standard Test Method for Surface Burning Characteristics of
Building Materials.

. ASTM E108 (Modified) Standard Test Methods for Fire Tests of Roof
Coverings.

5 ASTM E119 Standard Test Methods for Fire Tests of Building

Construction and Materials.

6. ASTM E283 Standard Test Method for Determining the Rate of Air
Leakage through Exterior Windows, Curtain Walls, and Doors under
Specified Pressure Differences Across the Specimen.

. ASTM E330 Standard Test Method for Structural Performance of Exterior
Windows, Curtain Walls, and Doors By Uniform Static Air Pressure
Difference.

ASTM E331 Standard Test Method for Water Penetration of Exterior
Windows, Curtain Wall, and Doors By Uniform Static Air Pressure
Difference.

B. American Architectural Manufacturers Association (AAMA):

N

~

©

1. AAMA 2605 Voluntary Specification, Performance Requirements and Test
Procedures for Superior Performing Organic Coatings on Aluminum
Extrusions and Panels.
C. International Organization for Standardization (1SO):

1. 1SO 9001-2000 Quality Management Systems - Requirements.
D. National Fire Protection Association (NFPA)

1. NFPA 285 Standard Fire Test Method for Evaluation of Fire Propagation
Characteristics of Exterior Non-Load-Bearing Wall Assemblies
Containing Combustible Components

12.2. System Description

12.2.1 Performance Requirements: Provide composite metal panels that have been
manufactured, fabricated and installed to withstand loads from deflection and
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thermal movement and to maintain performance criteria stated by manufacturer
without defects, damage or failure.

A. Water and Air Leakage: Provide systems that have been tested and certified to
conform to the following criteria:

1. Air Leakage, ASTM E283: Not more than 0.06 cfm per ft2 of wall
area (0.003 (L/s m2) when tested at 1.57 psf (0.075 kPa).

2. Water Penetration: No water infiltration under static pressure when
tested in accordance with ASTM E331 at a differential of 10% of inward acting
design load, 6.24 psf (0.299 kPa) minimum, after 15 minutes.

a. Water penetration is defined as the appearance of uncontrolled water
in the wall.

b. Wall design shall feature provisions to drain to the exterior face of the wall
any leakage of water at joints and any condensation that may occur within the
construction.

B. Fire Performance: Provide composite fire rated panels that have been
evaluated and are in compliance with regulatory code agency requirements
specified herein.

12.3. Submittals

12.3.1 General: Submit listed submittals in accordance with Conditions of the Contract.

12.3.2 Product Data: Submit product data, including manufacturer’s SPEC-DATA sheet,
for specified products.

A. Shop Drawings: Submit shop drawings showing layout, profiles and product
components, including anchorage, accessories, finish colors and textures.

1. Include details showing thickness and dimensions of the various
system parts, fastening and anchoring methods, locations of joints and gaskets,
and location and configuration of joints necessary to accommodate thermal
movement.

B. Samples: Submit selection and verification samples for finishes, colors and
textures.

1. Selected Samples: Manufacturer’s color charts or chips illustrating
full range of colors, finishes and patterns available for composite metal panels
with factory applied finishes.

2. Verification Samples:

2.1. Structural: 12 inch x 12 inch (305 x 305 mm) sample composite
panels in thickness specified from an available stock color, including clips,
anchors, supports, fasteners, closures and other panel accessories, for assembly
approval. Include panel assembly samples not less than 24 inches x 24 inches
(610 x 610 mm) showing 4-way joint.

2.2. Include separate sets of drawdown samples on aluminum
substrate, not less than 3 inches x 5 inches (76 x 127 mm), of each color and
finish selected for color approval. Larger samples of standard colors are available
with production-applied coatings.

C. Quality Assurance Submittals: Submit the following:
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1. Test Reports: Certified test reports showing compliance with
specified performance characteristics and physical properties, or a third party
listing documenting compliance to a comparable code section.

2. Certificates: Product certificates signed by manufacturer certifying
materials comply with specified performance characteristics and physical
requirements.

3. Manufacturer's Instructions: Manufacturer’s installation instructions.

4. Manufacturer’s Field Reports: Manufacturer’s field reports.

D. Closeout Submittals: Submit the following:
1. Warranty: Warranty documents specified.

12.4. Quality Assurance
12.4.1 Qualifications:

1. Installer Qualifications: Installer experienced in performing work of this section
who has specialized in the installation of work similar to that required for this
project.

a. Certificate: When requested, submit certificate indicating qualification.

2. Manufacturer Qualifications: Company with a minimum of 5 years of continuous

experience manufacturing panel material of the type specified:

a. Able to provide specified warranty on finish.

b. Able to provide a list of 5 other projects of similar size, including
approximate date of installation and name of Architect for each.

c. Able to produce the composite material without outsourcing of the coating or
laminating process.

d. Able to provide a certificate of registration to ISO 9001-2000.

3. Fabricator Qualifications: Company with at least 3 years of experience on similar
sized metal panel projects and qualified by panel material manufacturer.
Capable of providing field service representation during construction

12.4.2 Mock-Ups: Install at project site a job mock-up using acceptable products and
manufacturer approved installation methods. Obtain Owner’s and Architect’s
acceptance of finish color (drawdown samples to be used for color approval of
nonstandard coil coated colors), texture and pattern and workmanship standard.
Comply with Division 01 Quality Control, Mock-Up Requirements Section.

1. Mock-Up Size: to be proposed by contractor
2. Maintenance: Maintain mock-up during construction for workmanship
comparison; remove and legally dispose of mock-up when no longer required.
3. Incorporation: Mock-up may be incorporated into final construction upon
Owner’s approval.

12.4.3 Pre-installation Meetings: Conduct pre-installation meeting to verify project

requirements, substrate conditions, manufacturer’s installation instructions and
manufacturer’s warranty requirements. Comply with Division 01 Project
Management and Coordination, Project Meetings Section.

12.5. Delivery, Storage & Handling

125.1 General: Comply with Division 01 Product Requirements Sections.
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1252 Ordering: Comply with manufacturer’s ordering instructions and lead time
requirements to avoid construction delays.

125.3 Delivery: Deliver materials in manufacturer’s original, unopened, undamaged
containers with identification labels intact.

1. Protection: Protect finish of panels by applying heavy-duty removable plastic
film during production.
2. Delivery: Package composite wall panels for protection against transportation
damage. Provide markings to identify components consistently with drawings.
3. Handling: Exercise care in unloading, storing and installing panels to prevent
bending, warping, twisting and surface damage.
1254 Storage and Protection: Store materials protected from exposure to harmful

weather conditions and at temperatures recommended by manufacturer.

1. Storage: Store panels in well-ventilated space out of direct sunlight.
a. Protect panels from moisture and condensation with tarpaulins or other
suitable weather tight covering installed to provide ventilation.
b. Slope panels to ensure positive drainage of any accumulated water.
c. Do not store panels in any enclosed space where ambient temperature can
exceed 120 degrees F (49 degrees C).

2. Damage: Avoid contact with any other materials that might cause staining,
denting or other surface damage.

12.6. Project Conditions

126.1 Field Measurements: Verify actual measurements/openings by field
measurements before fabrication; show recorded measurements on shop
drawings. Coordinate field measurements, fabrication schedule with construction
progress to avoid construction delays.

12.7. Warranty

12.7.1 Project Warranty: Refer to Conditions of the Contract for project warranty
provisions.

12.7.2 Manufacturer’s Warranty: Submit, for Owner’s acceptance, manufacturer’s
standard warranty document executed by authorized company official.
Manufacturer’s warranty is in addition to, and not a limitation of, other rights
Owner may have under the Contract Documents.

1. Warranty Period:
a. Panel Integrity: 10 years commencing on Date of Substantial Completion.
b. Finish: 10 years commencing on Date of Substantial Completion.
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PRODUCTS

12.8. Composite Fire resistive metal panels

12.8.1 Manufacturer: Mitsubishi Plastics Composites America, Inc.

12.9. Product Substitutions
12.9.1 Substitutions: No substitutions permitted.

12.10. Composite Metal Panel Materials
12.10.1 ALPOLIC/fr Composite Fire Resistive Metal Panels:

1. Panel Thickness: 4 mm.
2. Core: Thermoplastic core material with inorganic fillers that meets performance
characteristics specified when fabricated into composite assembly.
3. Face Sheets: Aluminum alloy 3105 H14 and as follows:
a. Coil coated with a fluoropolymer paint finish that meets or exceeds values
expressed in AAMA 2605 where relevant to coil coatings.
b. Spray coated with specified finish (quantities less than 7500 ft2 (700 m2)).
4. Bond Integrity: Tested for resistance to delamination as follows:
a. Peel Strength (ASTM D1781): 22.5 in-Ib/in (100 N-m/m) minimum.
b. No degradation in bond performance after 8 hours of submersion in boiling
water and after 21 days of immersion in water at 70 degrees F (21 degrees C).
c. Thermally bonded to the core material in a continuous process under
tension.
5. Fire Performance:
a. Flamespread, ASTM E84: <25.
b. Smoke Developed, ASTM E84: <450.
c. Surface Flammability, Modified ASTM E108: Pass.
d. Ignition Temperature:
1) Flash, ASTM D1929: 716 degrees F (380 degrees C).
2) Ignition: 752 degrees F (400 degrees C).
e. Flammability, Exterior, Non-load-bearing wall assemblies and panels,
NFPA 285: Pass.
6. Product Transparency:
a. Provide a Product Transparency Declaration (PTD) for the Composite metal
panels

12.10.2 Production Tolerances:

1. Width: +/- 2.0 mm.

2. Length: +/- 4.0 mm.

3. Thickness (4 mm Panel): +/- 0.008 inch (0.2 mm).

4. Thickness (6 mm Panel): +/- 0.012 inch (0.3 mm).

5. Bow: Maximum 0.5% length or width.

6. Squareness: Maximum 0.2 inch (5.1 mm).

7. Edges of sheets shall be square and trimmed with no displacement of aluminium
sheets or protrusion of core material.
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12.11. Accessories

12.11.1 General: Provide fabricator’s standard accessories, including fasteners, clips,
anchorage devices and attachments for specific applications indicated on contract
documents.

12.12. Related Materials

12.12.1 General: Refer to other related sections in Related Sections paragraph specified
herein for related materials, including coldform metal framing, flashing and trim,
joint sealers, aluminum windows, glass and glazing and curtain walls.

12.13. Fabrication

12.13.1 General: Shop fabricate to sizes and joint configurations indicated on drawings.

1. Where final dimensions cannot be established by field measurements, provide
allowance for field adjustment as recommended by the fabricator.

2. Form panel lines, breaks and angles to be sharp and true, with surfaces that are free
from warp or buckle.

3. Fabricate with sharply cut edges and no displacement of aluminium sheet or
protrusion of core.

12.14. Finishes

12.14.1 Factory Finish: Lumiflon-based fluoropolymer resin coating that meets or
exceeds values expressed in AAMA 2605 where relevant to coil coatings.

1. Colour: Prismatic Champagne MEO10
12.15. Source Quality

12.15.1 Source Quality: Obtain composite panel products from a single manufacturer.

EXECUTION

12.16. Manufacturer’s Instructions

12.16.1 Compliance: Comply with manufacturer’s product data, including product
technical bulletins, product catalog installation instructions and product carton
instructions.

12.17. Examination

12.17.1 Site Verification of Conditions: Verify that conditions of substrates previously
installed under other sections are acceptable for product installation.

12.18. Preparation
12.18.1 Surface Preparation: -

12.19. Installation
12.19.1 General:
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1. Install panels plumb, level and true in compliance with fabricator’s
recommendations.

2. Anchor panels securely in place in accordance with fabricator’s approved
shop drawings.

3. Comply with fabricator’s instructions for installation of concealed fasteners
and with provisions of Section 07 90 00 for installation of joint sealers.

4. Installation Tolerances: Maximum deviation from horizontal and vertical
alignment of installed panels: 0.25 inch in 20 feet (6.4 mm in 6.1 m),
noncumulative.

12.19.2 Related Products Installation Requirements: Refer to other sections in Related

Sections paragraph herein for installation of related products.

12.20. Field Quality Requirements

12.20.1 Field Quality Control: Comply with panel system fabricator’s recommendations
and guidelines for field forming of panels.

12.20.2 Fabricator’s Field Services: Upon Owner’s request, provide fabricator’s field
service consisting of product use recommendations and periodic site visit for
inspection of product installation in accordance with fabricator’s instructions.

1. Site Visits: As requested by owner

12.21. Adjusting
12.21.1 Adjusting:

1. Repair panels with minor damage such that repairs are not discernible at a distance
of 10 feet (3 m).

2. Remove and replace panels damaged beyond repair.

3. Remove protective film immediately after installation of joint sealers and
immediately prior to completion of composite metal panel work.

4. Remove from project site damaged panels, protective film and other debris
attributable to work of this section.

12.22. Cleaning

12.22.1 Cleaning: Remove temporary coverings and protection of adjacent work areas.
Repair or replace damaged installed products. Clean installed products in
accordance with manufacturer’s instructions prior to owner’s acceptance.
Remove construction debris from project site and legally dispose of debris.

12.23. Protection

12.24.1 Protection: Protect installed product’s finish surfaces from damage during
construction.

1. Institute protective measures as required to ensure that installed panels will not
be damaged.
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13.ROOFING

13.1.
1311

13.2.
1321

1322
1323

1324

1325

13.3.
1331

13.4.
1341

134.2

Scope

This Section deals with steel profiled sheeting used as external weather-proof
cladding of roofs.

Roof Cladding

Sheet type: Spandek hiten roofing sheets manufactured by John Lysaght, No.18
Benoi Sector, Jurong, Singapore 2262 or equivalent.

Structural support: timber sections as per drawings.
Fastening: No. 12-14x45mm hexagonal head self-drilling and tapping screw seal.

End laps: 200mm and should be sealed with a recommend sealant for pitches
below 7 degrees.

Side laps: as per manufacturer’s recommendations.

Products

The profiled sheeting shall be in galvanized sheet steel with a factory per finished
protective PVC film with colour to approval.

Workmanship

Accessories: Flashing, trims, filler pieces, spacers, tapes, sealant, etc. where not
specified to be the types recommended by the sheet manufacturer.

Fastening: Select types and location of fastenings to meet the following
requirements.

13421 Wind suction loaded: Calculate in accordance with CP 3: Chapter5: Part2 ,
making due allowance for any internal pressure.

o Basic wind speed: 45 m/sec.
e  Topography factory S1:1.0
e  Ground roughness, building size and height Factory (S2) : as
determined from CP3:Chapter5 : Part 2, Table 3.
o Statistical factor ( S3) : 1.0
13422 Imposed loads other than wind and maintenance load, 1.5 KN/m2

concentrated on a 300mm2 which ever produces the greater stress.
Maintenance point load: 0.9 KN concentrated on any 125mm2.

13423 Dead load: allow for self-weight of sheeting.
13424 Roof pitch: as indicated on drawings.

13425 Distance between not less than 900mm or as indicated on the drawings.
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13.5.
1351

1352

1353

1354

1355

1356

1357

1358

Fixing
Quality of Work: Handle and store to preserve surface using clean dry gloves. Do
not slide sheets over rough surface or each other. Packs of all sheets must be kept
dry in transit and stored clear of the ground under cover to prevent water and /or
condensation being trapped between adjacent surfaces. If packs become wet,
sheets should be separated, wiped with a clean cloth without delay and placed so
that air calculation completes the drying process.

Structure: Check that structure is in a suitable state to receive sheets before
commencing fixing. Contractor must confirm acceptance to consultant

Structure: Do not fix profiled sheeting until final coats of paints have been
applied to outer surfaces of supporting structure.

Isolating Tape: Apply to those surfaces of supports which would otherwise be in
contact with sheeting or accessories after fixing.

Cutting and drilling:

1355.1 Cuts sheets accurately with clean, true lines and no distortion with a power
saw with abrasive cutting disc.

13552 Cut openings in sheet for out lets, vent pipes , flues etc. to the minimum
size necessary . Reinforce edges of openings with structural members.

13553 Drill all holes. Position at regular intervals in straight lines. Holes for
primary fastenings to be 1.5mm larger than the diameter of fastening
unless self-drilling type is used.

13554 Remove burrs, drilling swarf, lubricant, dust and any other foreign matter
before finally fixing sheets into position.

Direction of Laying: Lay sheets with exposed joints of side lap away from
prevailing wind.

End Laps: to be fully supported.
Sealant:
13581 Install to manufactures recommendation.

13582 Position in straight, unbroken lines parallel to edges of sheets. Placed into
corrugations. Do not allow to sag into position.

13583 Ensure continuity and effectiveness of seal, especially at corners of sheets.

13584 Do not over compress.
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13.6. Fittings and Features

136.1 Profile Fillers: use where specified and wherever necessary to close off
corrugation cavities from the outside and inside of the building. Position on the
line of, or above, fastening and ensuring a tight fit and leaving no gaps. Where
sealed laps are specified bed profile fillers in sealant on top and bottom surface,
but do not obstruct channels for ventilation or condensation drainage.

1362 Flashing Trims: All fittings for flashing / trim shall be as per manufacturers’
recommendation and lapped at joints as follows:

13621 Vertical and sloping flashing / trims: end lap to be the same as for adjacent
sheeting.

136.22 Horizontal flashing / trims: end laps to be 150mm and sealed.

1363 Gutter: Ensure that gutters are fully supported at each joint and at intermediate
position not more than 900mm apart. Fix with spigot ends up the slope and make
all the joints fully watertight. Position sheeting to leave a clear width across the
gutter of not less than 230mm.

1364 Insulation:

e 75mm thick Rock Wool insulation blanket with aluminium foil backing on both
sides laid between purlins at 1000 centres, including wire mesh. Manufacturer and
reference - to approval.
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14. FINISHES

14.1. General

14.1.1 Glazed Ceramic Tile shall comply with British Standard specification No. 1281
and shall be approved sizes as shown on Drawings and the product of a reputable
manufacturers approved by the Consultant.

14.1.2 Unglazed Ceramic Tile shall comply with the requirements of British Standard
No0.1286 and shall be of approved sizes as shown on the drawings and the product
of a reputable manufacturer.

14.2. Manufacturers

14.2.1 All tiles, ceramic or homogenous, for the project shall be manufactured as
mentioned on finishing schedule / details drawings. Required brands of tile shall
be use only described locations and tile brands shall not change if only approved
by consultant.

14.2.2 Following brands of tiles shall use for described locations as per finishing
schedule / details drawings. All the tiles shall be submitted to Consultant for
approval prior to use.

(] Niro

J Cotto

[ Lankatile
[J White horse

14.3. Ceramic and Vitreous Tile Materials

14.3.1 Ceramic and Vitreous clay Wall Tiles:

14.3.1.1 All tiles for wall installation shall be have cushion edge, impervious,
polished or semi-polished porcelain and highly glazed surface. Colours
shall be as selected by the Consultant and shall include trimmers, corner
pieces, bullnose and all other special shapes indicated or required. All this
shall be free from flaws, cracks and crazing.

14.3.2 Floor Ceramic and Vitreous Tiles

14.3.2.1 All porcelain floor tiles should exhibit required texture as indicated or
required (polished, semi-polished, no skid or heavy duty) and it should be
laid with 3mm groove. Floor tiles shall be specially prepared for floor use
but shall have all the qualities of ceramic tiles listed above for wall use.

14.4, Flooring
14.4.1 Vinyl flooring:

14411 Marbleised, directional vinyl sheet and tile flooring with extra strong
polyurethane reinforcement with a subtle blend of light through to dark
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tones. All vinyl flooring, homogenous or permanently static dissipative
pressed, shall be utilised at specified locations as indicated in the drawing.
It shall have the required thickness as indicated in the drawing and shall
include coving, cover formers, end cap strip on coving top.

14412 Following brands of vinyl flooring shall use for described locations as per
finishing schedule / details drawings. All types of vinyl flooring shall be
submitted to Consultant for approval prior to use.

o Tarkett (United States of America)
o  Objectflor Art and Design GmbH covering (Germany)

14.4.2 Carpeting:

14421 Both loop and cut pile plain fiber carpets must meet the requirements of
EN 1307 and should be 100% permanent colour polypropylene having a
5mm underlay with imported grippers. It shall include aluminium single
side edging and must be soil and stain resistant.

14422 Following brands of carpets shall use for described locations as per
finishing schedule / details drawings. All types of carpets shall be
submitted to Consultant for approval prior to use.

o danfloor (United Kingdom)
o Forbo flooring systems (Switzerland)

14.4.3 Cement Flooring:

14431 Thin section cement render (2-4 mm thick per coat) shall be used as
cement rendering over bricks and/or blocks to achieve a modern rendered
finish and shall possess high water resistance. Following brands of cement
render shall use for described locations as per finishing schedule / details
drawings. All types of cement render shall be submitted to Consultant for
approval prior to use.

e SUPA COAT (Australia)
e Hanson Portland-limestone Cement (Germany)

14432 Provision of external cement paving of 450mmX450mmX50mm as well
as 75mm interlocking paving as indicated in the drawing for external
walkways and car port area respectively. Following brands of paving shall
use for described locations as per finishing schedule / details drawings and
shall be submitted to Consultant for approval prior to use.

e PRIORA MARSHALLS (United Kingdom)
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14.5. Wall papers

14.5.1 Provision of acrylic/vinyl coated wall papers on plastered walls with 100mm high
timber skirting. The plastered walls must be kept dry before placing wall papers
to ensure proper adherence of wall paper to the wall and also aides for future
removal. Following brands of wall papers shall use for described locations as per
finishing schedule / details drawings and shall be submitted to Consultant for
approval prior to use.

[l Brewster Home Fashions (United States of America)
[1 Mirage Wall coverings (United States of America)

14.6. Wood veneer

14.6.1 Wood veneer shall comply with ISO 9001 (Quality Management) and ISO 14001
(Environment Management) and finish up to ceiling level with 100mm timber
skirting. Its natural wood surface shall be protected by a proprietary wear-
resistant film or coat. Following brands of wood veneers shall use for described
locations as per finishing schedule / details drawings and shall be submitted to
Consultant for approval prior to use.

e Proligna (Prodin-Prodema — Spain)
[J Gunlocke (United States of America)

14.7. Ceiling
14.7.1 Suspended Ceilings:

14.7.1.1  Suspended aluminium ceilings shall be powder coated with a material,
preferably epoxy, polyester or epoxy polyester with the approval of
consultant.

14.7.1.2  Aluminium concealed clip-in grid ceiling system comprising a “spring
T” or “A spring” that supports the ceiling tiles. It shall be fixed to and
below a primary grid, usually a galvanized channel section as indicated
and approved by the Consultant.

14.7.1.3  Provision of plain mineral fibre acoustical suspended ceilings with
fibres mixed with wet process with a high quality vinyl emulsion paint
surface coating.

14.7.1.4  Following brands of ceiling types shall use for described locations as
per finishing schedule / details drawings. All finishing materials shall be
submitted to Consultant for approval prior to use.

e Technical Metal Industrial Co.L.C.C (United Arab Emirates)
e Hebei Optimum Construction Materials Co., Ltd (China)

14.7.2 Composite Board:
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14.7.2.1  Zinc Aluminium Composite board with multi-layer Ti-Zinc treated
surface protected by fluorocarboned resin paint FEVE. Following brands
of crash rails shall be used for described locations as per finishing
schedule / details drawings and shall be submitted to Consultant for
approval prior to use.

e Alucobond (Germany)
14.8. Corner Guards

14.8.1 Surface mounted guards consisting of a continuous retainer with snap-on
Acrovyn 4000 cover. Color matched end caps to be provided for both partial and
full height applications and shall be approved by Consultant.

14.8.2 Following brands of corner guards shall be used for described locations as per
finishing schedule / details drawings and shall be submitted to Consultant for
approval prior to use.

14.8.3 C/S Acrovyn

14.9. Crash Rails

14.9.1 Crash rails shall be 150mm wide and comprise of fireproof PVC plastic acrylic
cover with aluminium alloy inner-support.

14.10. 15.10 Partition Walls

14.10.1 Provision of Aluminium Composite board partition wall framed with aluminium
extrusion, covered by powder coating. The infill panel shall be laminated glass
consisting of two layer of normal glass sandwiched with the underlay polyvinyl
butyral (PVB) firm. This shall be provided at described locations as per finishing
schedule / details drawings with excellent sound & thermal insulation as well as
100% water proof and resistant to stains.

14.10.2 Tempered glass partition walls at described locations as per finishing schedule /
details drawings shall be 12mm thick and insulated properly.

14.10.3 All laminated phenolic board partition systems shall be impregnated with
melamine resin and decorated on both sides. It must be resistant to damage from
impacts or stains, including indelible inks and highly durable.

14.10.4 Following brands of partition walls shall be used for described locations as per
finishing schedule / details drawings and shall be submitted to Consultant for
approval prior to use.

Reliance Metal Industries Sdn Bhd (Malaysia)

MDP Enterprises (India)

Hufcor (United States of America)

Ironwood Manufacturing (United States of America)

[ I I O B
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14.11. Mortar Materials

14.11.1 Standard brand of light gray or white Portland cement as specified in
drawings/Finishing schedule/ BOQ, conforming to current British Standard
specifications shall be used.

14.11.2 Sand: shall be clean, sharp, river sand, conforming to British Standard
Specifications and graded fine to coarse within the following limits: 100%
passing 8 sieve, 90% to 100% passing 16 sieve, 60% to 90% passing 30 sieve,
25% to 55% passing 50 sieve and 0% to 15% passing 100 sieve.

14.12. Cement Colour

14.12.1 Dry cement colour, chemically inert, non-fading, alkali fast, mineral pigment, as
approved shall be used wherever refinished.

14.13. Waterproofing

14.13.1 Floors of toilet areas, corridors and planter boxes shall be treated with an
appropriate water proofing coating, approved by the Consultant

14.14. Installation Requirements

14.14.1 As far as possible, tile lay out work should be in such a way that no tiles less than
half size occurs.

14.14.2 Align joints in wall tile vertically and horizontally except where other patterns are
shown or specified, Align joints in floor tiles at right angles to each other straight
with walls to conform to the patterns selected.

14.14.3 Verify locations of accessories before installing tiles. Work shall be coordinated
with plumbing and other trades before starting of tile work.

14.14 .4 Installation of ceramic and vitreous tile shall be in accordance with
manufacturer’s instructions.

14.15. Floor Tile Installation

14.15.1 All ceramic and vitreous clay tile floors shall be in Portland cement setting beds.
Concrete surfaces shall be cleaned and surface of concrete shall be wetted prior to
placing of setting bed mortar. Tiles shall be immersed in water for minimum of 4
hours before laying.

14.15.2 Setting Bed Mortar Mix: shall consist of one (1) part Portland cement and two (2)
parts dry sand, by volume, to which not more than 1/10 part of hydrated lime may
be added.

14.15.3 When mixed with water, the mortar mix shall be of such consistency and
workability as to produce maximum density. Determine consistency by stroking
the mortar surface with a trowel. Where of correct consistency, the trowelled
surface readily assumes a smoothed, slickened appearance.
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14.15.4 Spread setting bed mortar and screed to provide smooth, dense beds with true
planes pitched to drains. The thickness of bed shall be such that the floor tile will
finish flush with adjacent finished flooring, but bedding shall have average
thickness of 38mm.

14.15.5 After bed has set sufficiently to be worked over, trowel or brush a thin layer,
3mm in thickness, of neat Portland cement or special tile adhesive (approved by
Consultant) paste over the surface of the back of tile.

14.15.6 Do not prepare larger setting bed than can be covered with tile before the mortar
sets.

14.15.7 Press tile firmly into the bed tapping with wood blocks to obtain firm bedding of
total tile area and a smooth top surface.

14.15.8 All tiles shall be properly aligned with straight joints in even widths. Joints width
shall be determined by spacers on ceramic tiles. Tamping shall be completed
within one (1) hour after placing tile. Adjust work out of line within this period.

14.15.9 Tiles shall be fitted closely around pipes running through walls and floors. Pitch
floors to drains.

14.16. Wall Tile Installation

14.16.1 Base Plaster 13mm thick applied to masonry wall shall be one-part Portland
cement, three-parts of river sand by volume. Where additional thickness build-up
is required to conform to indicate lines, apply as separate coat at no cost to
employer.

14.16.2 Setting bed of tiles shall be done with cement slurry or special tile Adhesive
(approved by Consultant). The thickness of slurry bed shall be 3mm thick
minimum for setting tiles and walls.

14.16.3 Installation of tiles shall be in accordance with standards and applicable
requirements previously specified for floor tile.

14.16.4 Tiles shall be installed in perfect vertical plumb and as per the pattern and joints
if shown on drawings

14.17. Grouting
14.17.1 Grouting shall not commence for at least 24 hours after placing of tiles.
14.17.2 Grout for floor and wall ceramic and vitreous tiles shall be waterproof, neat white

Portland cement with dry cement colour added as directed by the Consultant. If
white grout is selected, cement shall be white.

14.17.3 Grout mixed to a creamy consistency in accordance with manufacturer’s
directions shall be used for joint filling. Maximum width of joints shall be 3mm.
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14.17.4 Force maximum grout into the joints with trowel. Before grout sets, strike or tool
joints to base of cushion and fill all skips and gaps. Do not permit setting bed
materials to show through grouted joints.

14.17.5 Cure grout joints by maintaining damp condition for three (3) days by sponging
down, or other methods approved by the Consultant. Allow floors to set 48 hours
before permitting ordinary foot traffic.

14.18. Defects in Tiles and Tile Laying

14.18.1 The surface of all tiled floors shall be perfectly in level and shall be executed by
experienced workers in the field of tile laying.

14.18.2 A sample panel of laid tiles of each type shall be approved by the Consultant
before commencement of tile laying.

14.18.3 Mismatches of colour, chipped or damaged tiles installed by the Contractor shall
be rejected and shall have to be replaced by the Contractor at his own cost and
risk.

14.18.4 Mismatches of colour in tiles installed by the Contractor shall be rejected and
shall have to be replaced by the Contractor at his own cost and risk.

14.19. Guarantees

14.19.1 Manufacturer shall provide his standard guarantees for work under this section.
However, such guarantees shall be in addition to not in lieu of all other liabilities
which manufacturers and Contractor may have by other provisions of the
Contract Documents.
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15. PAINTING

15.1.
1511

1512

1513

1514

1515

1516

1517

15.2.

1522
1523
1524

1525

Material

All paints shall be approved by the Consultant for colour, quality and type. All
painting work shall be carried out in accordance with the paint manufacturer’s
specifications unless otherwise directed by the Consultant.

All paints and finishes used for the project shall be manufactured by or under
license from the following manufacturer;

Nippon Paints (Japan) or Equivalent

Imperial Chemical Industries (UK)

Paints from manufacturers not listed above shall only be used with prior
written approval of the Consultant

Paint shall be ready mixed and all paints, varnishes, enamels, lacquer stains, paste
fillers and similar materials shall be delivered to the site in the original containers
with the seals unbroken and labels intact. Each container shall give the
manufacturer’s name, type of paint, colour of paint and instructions for reducing.
Thinning shall be done only in accordance with the manufacturer’s directions.

Use of product by the same manufacturer shall be a general rule in each stage of
work in this Specification.

Colour, luster, colour scheme, finish shall be decided by the Consultant after
checking sample paint test.

The painting shall be performed by experienced and competent painter.

Where walls are specified to be painted, all columns arises, groove, rough
surfaces, reveals, soffits and returns, etc. shall be included and no extra shall be
payable.

Definition of Terminology

Surface Sealing: Surface to be painted shall be sealed to have uniform suction and
prevent lye from oozing out.

Spot Puttying: All cracks and depressions shall be filled flush with putty.
Puttying: All surfaces to be painted shall be puttied uniformly flat surface.
Spot painting: Spot puttied area shall be touched up by paint

Touch-up : Any damaged area after the prime coat has been applied shall be
touched up
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1526  Drying hour: The drying time of double-coated paint shall be measured at the
temperature of 20°C and humidity of 70%.

1527 Amount of paint : The amount shall be standard amount of paint itself not
including thinner. It shall increase or decrease depending on shape and surface
condition in the process of painting.

15.3. Paint Finish Symbols
OP Synthetic resin mix paint finish
VP Solvent-polyvinyl chloride resin paint finish
EP Polyvinyl acetate resin emulsion paint finish
AEP Synthetic resin emulsion paint finish
CL Clear lacquer finish
EXP Epoxy resin paint finish

Stipple (OP)  Stippled finish (oil mix paint finish)
Stipple (EP) Stippled finish (polyvinyl acetate resin emulsion paint finish

15.4. Painting in General

1541  Preparation of Paint

154.1.1 Mixing: Paint content with pigment shall be thoroughly stirred to make
a uniform consistency.

15.4.1.2 Thinning: Portable water shall be used for thinning of emulsion paint
and water-soluble paint. Proper thinner, product of the same manufacturer
as paint, as a rule, shall be used for other types of painting. Percentage of
thinning and viscosity shall be conducted with direction of manufacturer
or catalogue as they vary with the method of paint, temperature, type of
material to be painted.

15.4.1.3 Allowable period of Use: Paint mixed with more than 2 types shall be
used with direction of a manufacturer or catalogue as allowable period of
use, mixing ratio and mixing method vary. The paint which has passed
allowable period of use shall not be used.

1542  Conditions of Painting
15.4.2.1 Work shall not be executed in the following situations
154.2.1.1 When humidity is above 85%
15.4.2.1.2 When raining or it is forecast

15.4.2.1.3 When dusts are present
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15.4.2.1.4 When temperature of surface is high under hot weather and
bubbles are likely to develop on the painted surface.

15.4.2.2 Conditions of Surface to be painted: Work shall not be executed or
proper means shall be taken in the following situations.

154.22.1 When surface is damp and wet
154.2.22 When condensation is likely to develop on the surface.

15.4.2.2.3 All nail holes on veneer, board. etc., shall be covered with proper
rust-proof paint before the subsequent painting is applied in
accordance with this specification.

1543 Performance

15.4.3.1 Paint shall be evenly and uniformed applied on the surface. Areas of
difficult application such as pointed part, internal angle, welded part, etc.
shall be thoroughly painted and double coated as necessary to deep
uniform coating thickness.

15.4.3.2 Painting shall be properly done by carefully selecting the painting
method by the shape of surface and types of paint.

1544 Protection

154.4.1 Dangerous material such as paint, thinner, etc., excluding emulsion
paint and water-soluble paint shall be kept in accordance with regulations
concerned.

15.5. Procedure of Painting

1551 Exterior - Surface of Mortar, Plaster and Concrete

AEP- Weather shield Exterior paint

Coating No. of Type of Drying
Process Coats Paint hour
1. Surface preparation Dry, clean and free from
impurities
2. Surface sealing 1 Exterior Wall Sealer As per manufacture’s
specifications
3. Texture base 2 texture base putty | As per manufacture’s
mechanically sprayed | specifications
uniformly
4. Surface finishing Flatten with masonry trowel
uniformly surfaced
5. First coating 1 Weather shield paint As per manufacture’s
specifications
6. Finish coating 2 Weather shield paint As per manufacture’s
specifications
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Notes:

Degree of dryness on the surface to be painted shall be kept under 6% in water content
and below PH 9.5

Puttying and sanding process shall allow to omit depending on the conditions of the
surface.

Drying time of putty shall be long enough for sanding to proceed.

Amount of sealer for surface sealing shall be adjusted with direction of the Consultant
as it varies with the surface conditions.

1552 Exterior - Iron Products in General

OP - Synthetic resin mix paint

Coating No. of Type of Drying
Process Coats Paint hour
1. Surface preparation Completely  remove  rust,

moisture, oil and other
impurities by sander, cleaner
and surface.

2. First Coating 1 Rust proof oil paint As per manufacture’s
24 hours specifications
3. Touch-up Touch-up rustproof oil paint
4. First Coating 1 Rustproof oil paint As per manufacture’s
specifications
5. Second coating 1 Synthetic resin mix paint As per manufacture’s
specifications
6. Finish coating 1 Synthetic resin mix paint As per manufacture’s

specifications

Note:
Paint for touch-up painting shall be the same as used for first coat in process No. 2

1553 Exterior - Wood

OP - Synthetic resin mix paint finish

Coating No. of Type of Drying
Process Coats Paint hour
1. Surface preparation Clean and sand to plane
surface
2. Knot treatment 1-2 | Lacquer varnish As per manufacture’s
specifications
3. First coating 1 First coat paint of oil mix As per manufacture’s
paint specifications
4. Second Coating 1 Oil mix paint As per manufacture’s
specifications
5. Finish coating 1 Oil mix paint As per manufacture’s
specifications

Note:
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Puttying and sanding shall be done after process No.2 when there are cracks, etc. on
the surface putty shall be oil-putty, but drying time shall vary depending on

conditions.

1554

Interior - Mortar, board, etc.

Stipple (EP) - Polyvinyl acetate resin emulsion paint finish

Coating No. of Type of Drying
Process Coats Paint hour
1. Surface preparation Dry, clean and free from
impurities
2. Surface sealing 1 Sealer for emulsion paint As per manufacture’s
specifications
3. Puttying Putty for emulsion paint
4. Grinding Grind with proper grinding
tool
5. Spot painting Second coating paint of
polyvinyl acetate resin
emulsion paint
6. Second Coating 2 Polyvinyl acetate resin | As per manufacture’s
emulsion paint specifications
7. Finish Coating 1 Polyvinyl acetate resin | As per manufacture’s

emulsion paint for stipple-
finish

specifications

Notes:

Degree of dryness on the surface to be painted shall be kept under 6% in water
content and below PH 9.5

Puttying and sanding process shall allowed to omit depending on the conditions of the

surface.

Drying time of putty shall be long enough for sanding to proceed.

Amount of sealer for surface sealing shall be adjusted with direction of the Consultant

as it varies with the surface conditions.

1555

Interior - Mortar, plaster, concrete, etc.

VP Solvent - Polyvinyl chloride resin paint finish

Coating No. of Type of Drying
Process Coats Paint hour
1. Surface preparation Dry, clean and free from
impurities
2. Surface sealing 1 Sealer for emulsion paint As per manufacture’s

specifications

3. Puttying Putty for polyvinyl chloride
resin paint
4. Grinding Grind with proper grinding

tool
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5. Spot painting Solvent-polyvinyl chloride
resin enamel emulsion paint

6. Second Coating 1 Solvent-polyvinyl chloride | As per manufacture’s
resin enamel emulsion paint specifications
7. Finish Coating 2 Solvent-polyvinyl chloride | As per manufacture’s

resin enamel emulsion paint specifications

Notes:

@ Degree of dryness on the surface to be painted shall be kept under 6% in water
content and below PH 9.5

() Puttying and sanding process shall allow omitting depending on the conditions of
the surface.

© Drying time of putty shall be long enough for sanding to proceed.

(d Amount of sealer for surface sealing shall be adjusted with direction of the
Consultant as it varies with the surface conditions.

1556 Interior - Mortar, plaster, concrete, etc.

EP Polyvinyl acetate resin emulsion paint finish

Coating No. of Type of Drying
Process Coats Paint hour
1. Surface preparation Dry, clean and free from
impurities
2. Surface sealing 1 Sealer for emulsion paint As per manufacture’s
specifications
3. Puttying Putty for emulsion paint
4. Grinding Grind with proper grinding
tool
5. Spot painting Polyvinyl acetate resin
emulsion paint
6. Second Coating 1 Polyvinyl acetate resin | As per manufacture’s
emulsion paint specifications
7. Finish Coating 1 Polyvinyl acetate resin | As per manufacture’s
emulsion paint specifications
Notes:

@ Degree of dryness on the surface to be painted shall be kept under 6% in water
content and below PH 9.5

() Puttying and sanding process shall allow omitting depending on the conditions of
the surface.

© Drying time of putty shall be long enough for sanding to proceed.

d Amount of sealer for surface sealing shall be adjusted with direction of the
Consultant as it varies with the surface conditions.

1557  Interior - Iron products, steel.

OP - Synthetic resin mix paint
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Coating No. of Type of Drying
Process Coats Paint hour
1. Surface preparation Completely remove  rust,
moisture, oil and other
impurities by sander, cleaner
and surface
2. First Coating 1 Synthetic resin rust-proof. As per manufacture’s
Red lead-type, lead | specifications
compound-type
3. Touch-up Touch-up rust proof paint
4. First Coating 1 Synthetic  resin  rust-proof | As per manufacture’s
paint. specifications
Red lead-type, Lead
compound-type
5. Second Coating 1 Synthetic resin mix paint As per manufacture’s
specifications
6. Finish Coating 1 Synthetic resin mix paint As per manufacture’s
specifications
Notes:

@ Paint for touch-up painting shall be the same as used for first coat in process No.2
(0 When oil rust-proof paint is used instead of synthetic resin rust proof, its
specification shall conform to No. 5 and No.6.

1558 Floor - Concrete and Mortar

EXP - Epoxy resin paint finish

Coating No. of Type of Drying
Process Coats Paint hour
1. Surface treatment Dry, clean and free from
impurities
2. First coating 1 First coating paint for epoxy As per manufacture’s
specifications
3. Finish Coating 2 Epoxy resin paint As per manufacture’s
specifications

Notes:

@ Degree of dryness on the surface to be painted shall be kept under 6% in water
content and below PH 9.5.

(0 Amount of paint and number of paint shall be as directed by the Consultant as
they vary with the conditions of surface and required thickness of coating.

(© Painted surface shall be kept out of use for more than 7 days after application of

final coat.
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C. TECHINCAL SPECIFICATION — Services

1. LIFT SPECIFICATION
1.1 Scope of Work

1.1.1 This Specification shall be read in conjunction with the attached specific Preliminaries
clauses and Drawings. The works to be performed under this subcontract comprise the
Design, supply, delivery, installation, testing and commissioning and maintenance of all Lift
System and equipment including minor and incidental works to ensure the complete and
satisfactory operation.

1.1.2  The Contractor shall ensure that the output of each plant and/or points is adequate for the specified
duty under operating conditions. Output shall be as specified in the Specifications and/or Drawings
and failing to meet this requirement shall be replaced entirely and all necessary modifications be
made to meet the output requirements.
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Should the whole or any part of the installation be unable to produce the performance guaranteed
under the Contract, the Contractor may be permitted to carry out approved modifications to the
installation at his own expenses to improve its performance and allow a reasonable period for the
execution of such modification
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Such permission will not be granted to carry out the above tasks if is not in the best interest of the
Employer.
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Notwithstanding the above, should the installation be unable to produce the performance guaranteed
in the Tender after approved modification, the whole or any part of it might be rejected.
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The Contractor shall at his own expenses dismantle and remove from site, the whole or any part of
the work which has been rejected and will be required to replace it with an approved alternative or
to reimburse the Employer for the cost of such replacement carried out by others, provided that the
total amount of such reimbursement shall not exceed the original Tender Prices plus the calculated
amount of liquidated damages payable as specified in the Conditions of Tender.
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The proving that any failure is due to any other cause shall rest with the Trade-Contractor.
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The works to be done under this section of the Specifications consists of the Design, supply,
delivery, installation, testing and commissioning and maintenance of all Lift System Works at the
subject premises, and all work and materials incidental to the proper completion of the installation,
except those portions of the work, which are expressly stated to be done by others. All works shall
be in accordance with the governing Codes and Regulations and with the Specifications, except
where it conflict with such Codes, etc., the former shall then govern. The requirements in regard to
materials and appliances necessary for the complete installation of the work specified herein and
indicated on the drawings. These specifications are intended to provide a broad outline of the
required equipment, but are not intended to include all details of design and construction.
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1.2 General Requirements

1.2.1 All lifts will be homed in sequence to the ground level in the event of fire alarm or emergency
conditions such as failure of power incoming supply source. Lift System shall have the battery backup to
enable landing of lift cars in nearest floor in the event of an emergency power failure while lift is in
operation. The fireman lifts will be supplied with fireman switch for continual operation during fire
conditions. Lift parameters (speed, door opening, closing times etc..) shall be properly designed to ensure
that waiting time is less than 60 Sec.

1.2.2 Elevators shall be provided in buildings to accommodate for the transport of persons, specifically the
disabled and for the delivery of Bed/ goods and garbage.

1.2.3 Designer shall carry out traffic analysis for the project under study and submit for approval.

1.2.4 Traffic calculations shall show all parameters considered in the analysis such as estimated building
population, traffic patterns, entrance and departure levels and the design criteria adopted such as the
optimum interval and handling capacity for the particular application.

1.2.5 Elevators shall conform to the Fire Fighter's Service requirements. Tie-in to the fire alarm system shall
be provided to park all elevators on the main entrance level upon receipt of a fire signal. An alternate park
floor shall be provided in case the signal originated from the entrance level. Fire detectors shall be placed in
hoist-ways and the machine rooms to shut off power and park the elevators respectively in accordance with
NFPA 72.

1.2.6 Lighting and socket outlets shall be provided in the pits and in the elevator machine rooms.
1.2.7 Disconnecting means, control signals and telephone connections shall also be provided.
1.2.8 Elevators shall be of the electric traction variable volt- age variable frequency (VVVF) type.

1.2.8 The elevator banks operation shall be group automatic. Door operation shall be electronic with up-to-
date safety features. Provisions shall be made for future installation of an access control system. Passenger
elevators shall be accessible to the handicapped and shall be fitted with Braille operating panels. The
interior finishes shall be suitable for the corresponding application and shall be coordinated with the interior
requirements.

1.2.9 Cars shall be provided with emergency lighting and partial natural ventilation. Elevators shall be
provided with a battery emergency operating system that will operate in the event of power failure to supply
power to the:

« The car lighting
» The emergency alarm system and to an emergency lowering device that allows car to descend to the next
immediate floor and unlock the doors.
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1.3 Regulations and Standards

1.3.1 Elevator dimensions shall be selected according to the International Standard ISO 4190-1, "Lift
Installation- Part 1: Lifts of classes I, Il and 111" This Standard identifies the following classes ofelevators:

1.3.2 Elevators safety features shall be to the American Society of Mechanical Engineers ASME A17.1,
"Safety Code for Elevators and Escalators™” and the ADA "Americans With Disabilities Act".

1.3.3 NEC 2003 Article 620-71 and ASME A17.1 2004 Al17.a-2005 Rule 2.7.6 stipulate that a n elevator
control panel must be installed outside the hoist way and thereby a separate room is required for control
panels.

1.4 System Description

1.4.1 All Bed Lifts, Passenger Lift & Service/Fire Lift should be group controlled as per below table and
should provide the facility to isolate the lifts whenever requires by means of key switch at ground level.

1.4.2 Lift system should have the necessary provisions for the CCTV, PA and other services as mention on
the relevant section on the Technical Specifications.

Type of | Group Machine | Core Car Size, | Capacity | Door Speed,
Lift Controlle | room Size, mm | mm Size, mm | Min. m/s
d Type (D)x(W) | (D)x(W) (W)x(H)
L1/01 Bed Lift | Group Machine | 3050X24 | 2500X15 | 1150kg/ | 1200x20 | 1.5
Controlle | Room 50 00 15 Pas. 00
d with | Type
Facility
of
isolation
of One
lift from
Group
L1/02 Fire Lift 2200X18 | 2100*13 | 1150kg/ | 1200x20 | 1.5
60 00 15 Pas. 00
L2/01 Bed Lift | Group Machine | 3050X24 | 2500X15 | 1150kg/ | 1200x20 | 1.5
Controlle | Room 50 00 15 Pas. 00
d  with | Less
Facility | Type
of
isolation
of One
lift from
Group
L2/02 Passenge 2200X18 | 2100*13 | 1150kg/ | 1200x20 | 1.5
r Lift 60 00 15 Pas. 00
L3/01 Bed Lift | Group Machine | 3050X24 | 2500X15 | 1150kg/ | 1200x20 | 1.5
Controlle | Room 50 00 15 Pas. 00
d with | Type
Facility
of
isolation
of One
lift from
Group
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L3/02 Fire Lift 2200X18 | 2100*13 | 1150kg/ | 1200x20 | 1.5
60 00 15 Pas. 00
L4/01 Passenge | Group 3050X24 | 2100*13 | 1150kg/ | 1200x20 | 1.5
r Lift Controlle 50 00 15 Pas. 00
d with
Facility
of
isolation
of One
lift from
Group
L4/02 Bed Lift 2200X18 | 2500X15 | 1150kg/ | 1200x20 | 1.5
60 00 15 Pas. 00
L5/01 Bed Lift | Independ 3050X25 | 2500X15 | 1150kg/ | 1200x20 | 1.5
ent 75 00 15 Pas. 00
Operatio
n
L6/01 Service Independ 3050X24 | 2100*13 | 1150kg/ | 1200x20 | 1.5
Lift ent 75 00 15 Pas. 00
Operatio
n
Service Independ 3050X24 | 2100*13 | 1150kg/ | 1200x20 | 1.5
L7/01 Lift ent 75 00 15 Pas. 00
Operatio
n

1.5 EQUIPMENT
1.5.1 General

1.5.1.1 The lift shall incorporate all necessary standard components required for such application all in
accordance with applicable codes having jurisdiction. The Hoisting Machine shall include an Gearless AC
drive motor, direct current electro-mechanical brake and integral traction drive sheave, mounted to the back
of the car guiderail at the top landing.

1.5.1.2 The Hoisting Machine shall be equipped with an electric drive motor especially designed for lift
service, developing high starting torque with low starting current.

1.5.1.3 Motor horsepower shall be in accordance with the duty specified.

1.5.1.4 Motor shall be protected against over current by means of manual reset devices, which shall
disconnect the supply to the motor in all three live conductors. These devices shall be fitted within the
controller.

1.5.1.5 A thermistor or other solid state sensor shall be embedded in the windings of motor to detect
potential over-temperature and shall operate to stop the motor. When the temperature falls below the sensor
setting the motor may be automatically restarted.

1.5.1.6 Mounting of the Hoisting Machine shall incorporate isolation to minimize the transmission of noise
and/or vibration to the building structure.

1.5.1.7 The Passenger Lifts shall serve all the levels intended for access by disabled persons. The panel for
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the lift control buttons shall be positioned between900mm and 1200mm from the floor level. Grip rails shall
be fixed on the sides and the rear of the lift car and shall be positioned not more than 900mmabove the floor
of the lift.

1.5.1.8 The Contractor shall supply and install all necessary dry contacts to enable the monitoring of the lift
operation by the Building Management System.

1.5.1.9 The machine brake shall be electrically released and spring applied. The drive sheave shall be
accurately turned and grooved for the quantity and size of Hoist Ropes applicable to this service. The
geometry of the brake shall be such that the force between the brake shoes and the drum cannot be affected
by assembly tolerances or by wear. The use of asbestos in the brake linings will not be accepted.

1.5.1.10 Traction steel hoist ropes, of size and number appropriate to insure proper wearing qualities, shall
be provided. As a minimum, the number and size of ropes shall comply with the factor of safety
requirements of the BS EN 81 Code for Elevators.

1.5.1.11 The Elevator System shall include a car frame, car safety, over speed governor and pit buffers for
both car and counterweight; all integrated into this system in accordance with application criteria.

1.5.1.11 Counterweight Guard: A Counterweight Guard of the appropriate design and size shall be provided
in place at the bottom of the hoist way.

1.5.2 CAR FRAMES AND GUIDE SHOES

1.5.2.1 Car Frames

The car of passenger lift shall be carried in a steel frame of channel and angle sections securely fixed
together and substantially reinforced and braced to relieve the car enclosure of all strain and to withstand the
operation of the safety gear under full-load conditions without any permanent deformation.

1.5.2.2 Guide Rails

Elevator car and counterweight guide rails shall be provided, erected plumb, and securely fastened to the
hoist way framing. Design and provision of hoist way framing shall be of adequate strength and properly
positioned to withstand loads applied in conjunction with data provided by the elevator contractor.

1.5.2.3 Guide Shoes

The car and counterweight frames shall incorporate heavy pattern adjustable sliding guide shoes fitted with
renewable linings of durable non-ferrous material. Guide shoes shall be provided and mounted to the top
and bottom of both the car and counterweight frame.

The guide shoes shall also be spring-loaded and resiliently mounted and self-aligning. Any necessary
lubrication shall be applied by automatic means.

Each guide shoes assembly shall be arranged to maintain constant contact on the rail surfaces.

1.5.2.4 Roller Guide Shoes

When roller guides are installed, they shall comply with the following requirements:

o Lift shall be provided with car and counterweight roller guides. Each roller guide shall consist of six
or three wheels tired with a durable resilient material, each rotating on ball bearings having sealed
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in lubrication, assembled on a substantial metal base. They shall be so mounted as to provide
continuous contact of all wheels with the corresponding rail surfaces under all conditions of load in
gland operation. The wheels shall run on three finished rail surfaces. The roller guides shall be
properly secured at the top and bottom on each side of the car frame and counterweight frame.

e The roller guides shall run on dry guide rails. Sheet metal guards shall be provided to protect the
wheels on top of the car and counterweight. The roller wheels for the car shall not exceed
500rpmand the roller wheels for the counterweight shall not exceed 1000rpm at rated speed.

e The car and counterweights are to be statically balanced following fitting of all its equipment and
finishes prior to fitting the guide rollers.

1.5.3 SAFETY GEAR(S) AND OVERSPEED GOVERNOR(S)

1.5.3.1 Safety Gear

Safety gear shall be of an approved design and type tested in accordance with the requirements of BS 5655
or standards acceptable to the Engineers and shall bear the type approval mark. The car safety gear shall be
attached to the car frame and shall be preferably placed beneath the car platform.

A dynamic test of the safety gear shall be carried out at the time of witness test(s) and examination.

This test is required to establish not only the satisfactory application of the safety gear itself, but also its
mounting to the car assembly, its compatibility with the governor, and to ensure the strength of the
guiderails at their fixings to the building are adequate. The Contractor will be deemed responsible for
damage to any equipment occurring from this test and shall subsequently carry out all necessary remedial
works at his own expense.

1.5.3.2 Over speeds Governor

The over speed governor shall be of an approved design and type tested in accordance with BS 5655 or
standards acceptable to the Engineers and shall bear the type approval mark.

The design of the governor and its tripping arrangement shall be such that, upon reaching the tripping speed
the rope does not travel more than 100mm before actual tripping occurs.

The over speed governor shall preferably be situated above the lift well and be rope driven from the car
frame. In any event, the governor shall be accessible from outside the lift well.

Each over speed governor shall be marked with its electrical and mechanical tripping speeds in m/s. A
convenient means for the manual release of the governor (jaws) shall be provided.

The governor return tension pulley shall be provided with an electric safety device in accordance with BS
5655 or standards acceptable to the Engineers.

Direction of rotation shall be marked on each over speed governor. The over speed governor guard shall be
painted safety yellow, together with the return pulley on the governor tension frame.

1.5.4 COUNTERWEIGHTS

1.5.4.1 General

The counterweights shall comprise a structural steel frame with cast iron filler sections held securely in
position. The frame shall be fitted with four easily renewable guide shoes, and shall be statically balanced
when roller guides are fitted.
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The counterweight shall withstand the effect of buffer impact.
The counterweight frame and filler weights shall be painted safety yellow.

1.5.4.2 Counterweight Screen

The counterweight shall be guarded by means of a screen extending from a position 0.2m above the lift pit
floor to a position at least 2.5m above the lift pit floor.

The screen shall give adequate protection consistent with the correct maintenance of the equipment.
The counterweight screen shall be painted safety yellow.

1.5.5 CARS

1.5.5.1 Car Walls, Floor and Roof

Suitable facilities for the attachment of protective linings shall be provided in each lift car and the lift
manufacturer shall supply a complete set of purpose made protective linings. The protective linings shall not
obscure the load plate, the ventilation apertures, the telephone or the push button and signal panels.

The car walls, floor, and roof shall be made of non-combustible materials.

All surfaces within the car enclosure shall have a surface spread of flame not inferior to Class 2 of BS 476:
Part 1.

Each wall of the car shall have a mechanical strength such that during the application of a force of
300N,applied at right angles to the wall, at any point, from the inside of the car towards the outside this
force being evenly distributed over an area of 5¢cm2 in a round or square section, the wall resists without
elastic deformation greater than 20mm.

The complete interior finishes and fittings of the lift car including ceiling, walls, door trims, skirting’s, floor
and lighting fittings shall be to selected designs, as specified by the ID/architect or to the engineer
requirements. The contractor shall allow the provision of these dead load as specified.
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The complete platform and car enclosure of each lift shall be effectively isolated from the car frame work
by rubber pads or equivalent anti-vibration pads securely keyed into position to prevent displacement of the
car platform and enclosure when the fully loaded car is stopped by buffering or application of the safety
gear.

The car construction shall be non-resonant.

The car roof shall be fitted with a minimum of four safety hooks. Each clearly marked with its safe working
load, for the attachment of safety harnesses.

1.5.5.2 Ventilation

Natural ventilation shall be by apertures at high level and by apertures of similar area at low level.
Additionally, a fan shall be fitted in the roof. The fan shall be fed from the car light supply and controlled
from a key switch on the car push button panel. The design of the fan unit shall be based on low noise, by
use of a plenum chamber and low noise, long life, maintenance free bearings on the fan motor

1.5.5.3 Car Lighting

Interior lighting shall be by at least two fluorescent lamps, suitably enclosed, each operated from
independent control gear or otherwise as directed by the engineers/Architect. The total value of illumination
at floor level shall not be less than 200 lux.

In addition to mains operated fluorescent lighting an emergency fluorescent lighting system shall be
provided for the car and top of car. The emergency lighting shall be energized automatically following the
failure of the mains supply to the normal car lighting and shall provide constant illumination. The
emergency lighting shall be of the non-maintained type as defined by BS 5266 or to Bomba's requirements.

The emergency lighting system shall be provided with a suitable means of simulating mains failure for test
purposes. The installation shall be tested in accordance with BS 5266 and/or Bomba a signed certificate as
required by the Standard shall be submitted before Practical Completion.

The luminaries for the emergency lighting shall be located and rated such that, in addition to giving general
illumination of the car, they provide a vertical luminance over the front of the car to distinguish the car
threshold, the telephone cabinet or intercom and the alarm button.

1.5.6 INSPECTION OPERATION

The car top controls shall comply with the requirements of BS 5655 and/or standard acceptable to the
Engineers shall also include the following combined into one convenient station:

a. A door OPEN/CLOSE switch with the open and close positions legibly marked, or two push
buttons with the open and close functions legibly marked.

b. A permanent fluorescent light fitting suitably protected and separately switched.

c. A 13amp switched socket outlet with RCD protection complying with the requirements of BS 1363,
which shall be fed from the car light supply.

d. Anemergency mushroom head 'STOP' button.

An out of service symbol shall illuminate above each landing when on inspection control.
The control station shall be placed and designed so as to prevent it from being operated accidentally.

A maintenance stop limit switch associated with the car top control operation shall be provided, which shall
when the car is moving in the upward direction, stop the car with its roof not less than 1.8m from the top of
the well, or the lowest obstruction above the roof of the car, and allow inspection personnel on the car roof
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to open the terminal landing door in the event of a malfunction.
A non-maintained emergency light shall be provided on top of the lift car. The fitting shall be a
Fluorescent luminaries with an acrylic cover suitable for operation from the standby battery supply, and

shall have a similar duration to the car interior emergency light.

1.5.7 FIRE LIFT OPERATION

Each service/firemen lift shall be suitably indicated by the words “FIREMEN’S LIFT” shall be connected to
the emergency supply provided by others such that it will be operative in case of mains failure.

A control switch enclosed in a glass fronted box marked ‘FIRE SWITCH’ shall be provided at homing level
to enable the Fire Services Department to gain immediate control over the lift. Operation of the ‘FIRE
SWITCH’ shall isolate the lift from control by the public and return the lift to homing floor,
notwithstanding the direction in which the lift is travelling. On reaching the homing floor, the car buttons
shall come into operation again, but the landing buttons shall remain inoperative.

Communication wiring and outlets as specified in the Code of Practice shall be provided.

1.5.7.1 Operating During Mains Power Failure

Emergency power supply sufficient for the continued operation of one lift only in each bank of passenger
lifts shall be provided (by others). A pair of normally-open and normally-closed contacts monitoring the
Mains Power Supply will also be provided (by others) in each lift machine room. These contacts will
change status in the event of a power failure.

The Contractor shall provide everything necessary and make the connections to enable the lifts to be
operated in sequence in the following manner:-

Each lifts in the group shall move directly to the homing floor and open their doors to discharge any
passengers inside. They shall then shut-down with the doors remaining open. (Note: Any lift proceeding in
the upward direction shall reverse and proceed downwards).

One lift in a group shall resume operation on the emergency power until normal power is restored.

It shall be possible to increase the number of lifts which operate on emergency power by reprogramming of
the software of the microprocessor control system.

The fire lift shall continue in normal operation on emergency power supply during the Mains power failure.

1.5.7.2 Operating During Fire Alarm Activation

The Contractor shall connect the lift controls to the fire alarm system. A pair of normally-open and
normally-closed contacts which will change status when the fire alarm is activated will be provided by
others in each lift machine room.

The operation of the lifts when the fire alarm is activated shall be as follows:-
When a fire alarm is initiated, all lifts, whether they may be parked or travelling, shall be arranged to return
the homing. On arriving at the designated floors, the lift doors shall open to discharge any passengers and

the lifts shall be kept parked in this manner, with all landing and car control buttons being inoperative.

Should the fire alarm be initiated from the homing floor then the lifts shall travel to the designated
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alternative floor instead of the homing floor.

The fire lifts shall remain operational at all times upon activation of the FIRE switch.

The lifts shall not return automatically to normal service upon de-activation of the fire alarm system.
Normal operation of lifts shall only be restored by manual re-setting through the keyboard in the Fire
Command Centre.

1.5.7.3. Main Operation and Display Terminal

The main 15" Visual Display Unit (color) and operator keyboard for the microprocessor lift control system
shall be located in the Fire Command Centre.

The VDU shall provide continuous monitoring and testing of the Group Supervisory Control System,
programmed status information and operational data for all lifts in the building. A high-speed wide -carriage
dot matrix printer shall be provided to give hard copy of the VDU display, status, alarm and maintenance
reports, etc.

The lift emergency intercom system shall be installed on a desk-type console.

All control and telephone wiring between the lift shafts/machine rooms and the Fire Command Centre shall
be laid in concealed conduits and installed by the Contractor.

Lift System should be connected with Building Management System through a open protocol like
BacNet/ModBus etc. to monitor to all lift operations/Alarms and all other functions.

1.5.8 POWER DOOR OPERATOR

1.5.8.1 Door Operation

The car and landing doors shall be automatically operated by a door operator mounted on the car. The
operator shall impart smooth movement.

A toothed belt driver, V3FAC permanent magnet motor shall be provided to open and close the car and
hoist way doors simultaneously. The doors shall be positively coupled and driven in both directions by the
operator.

The opening and closing speed of the door operator shall be easily adjusted from within the controller to suit
operating conditions. The speeds shall be initially set to the times recommended by the Contractor.

During operation, the door speed shall have sinusoidal characteristics.

Door movement shall be cushioned at both limits of travel. An electric contact shall be provided on the car
at each car entrance to prevent the operation of the elevator unless the car door is closed.

An electro-mechanical interlock shall be provided at each hoist way entrance to prevent operation of the
elevator unless all doors are closed and locked.

Where the lift door drive motor is controlled to give staples variable speed the opening movement shall
commence in the leveling zone and be substantially complete by the time that the car has stopped at the
landing.

Doors shall open automatically when the car has arrived at or is leveling at the respective landings.

Doors shall close after a predetermined time interval or immediately upon pressing of a car button.
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A door open button shall be provided in the car. Momentary pressing of this button shall reopen the door
sand reset the time interval.

It must be possible in the event of a power failure to manually open the car and landing doors
simultaneously by means of an emergency release key, after having manually lowered the lift car to a
landing.

The car door shall be provided with a protective infrared curtain of light (min 40 beams) device extending
the full height. This device shall be designed to sense an obstruction in its path while the doors are closing
and automatically cause the car and hoist way door to return to the open position. The doors shall remain
open until the expiration of a time interval; the doors will then close automatically.

The interval of time, which the doors are in the fully open position, shall be easily adjustable, to a maximum
period of 30 seconds to allow for particular needs of the building, initially set at two (2) seconds.

Door hangers and tracks shall be provided for each car and hoist way door. Tracks shall be contoured to
match the hanger sheaves. The hangers shall be designed for power operation with provisions for vertical

and lateral adjustment. Hanger sheaves shall be polyurethane tires and pre lubricated and sealed-for-life
bearings.

1.5.9 CAR DOORS

1.5.9.1 Doors

Each car door panel shall have two-point adjustable suspension, which shall run on sealed ball/roller bearing
wheels in hangers and have robust adjustable anti-tilting devices. Channel tracks shall be self-cleaning.

Each car door shall have a mechanical strength such that during the application of a force of 300N,applied
at right angles to the door, at any point, from the inside of the car towards the outside this force being
evenly distributed over an area of 5cm2, in round or square section, the door resists without elastic
deformation greater than 10mm.

The door linkage assemblies shall be robust and incorporate sealed anti-friction bearings.

1.5.9.2 Car Apron

The mechanical strength of the apron fitted to the car sill shall be such that when a force of 300N is applied
at right angles at any point this force being evenly applied over an area of 5cmz2, in round or square section,
elastic deformation does not exceed 10mm.

1.5.9.3 Protection during Operation of Doors

The car door(s) shall be provided with one or more of the following protective device(s) fitted to the leading
edge(s), as specified in the schedules:

a. A full height retractable safety edge (RSE)

b. An electronic safety edge (ESE)

c. An electronic passenger detector (EPD).

The sensitivity of the doors to an obstruction when closing shall comply with the requirements of BS 5655,
and/or standards acceptable to the Engineers with the following:

a. The protective device(s) shall be effective from not more than 25mm above the sill and to a height
of not less than 2.0m above the sill. Where designed to be operated by contact with an obstruction,
its operation force shall not exceed 15N. The protective device(s) shall not project beyond the
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panel(s) when the doors are fully open (to give the specified clear width of door opening).
b. The protective device(s) shall cause the doors to re-open when the car door is prevented from
closing completely by an obstruction that enters the protective device zone.

A concealed infrared photo-electric cell unit shall be provided for each pair of doors.

If during closing at their normal speed the doors meet an obstruction that has not operated the protective
device(s) they shall re-open with the minimum of delay. The force exerted on such an obstruction and its
maximum and minimum width shall be stated by the Contractor in his Contract.

During the witness tests the Contractor shall demonstrate that performance complies with the figures given
in the Contract.

1.5.9.4 Opening the Car Door

It shall not be possible to open a car door whilst the lift is in motion, except during the pre-opening
condition. All car doors shall be provided with an electrical and mechanical interlock.

1.5.10 LANDING DOORS AND ENTRANCES
1.5.10.1 General

When the landing doors of Hairline Stainless Steel are closed the clearance between panels, or between
panels and uprights, lintels or sills, shall not exceed 5mm.

The landing doors shall be provided with automatic closing devices (spring or gravity weight) and have
provision for being opened by an emergency release key. This key shall fit the unlocking triangle as defined
in BS 5655.

1.5.10.2 Strength Of Doors, Frames And Their Architraves

Each landing door car shall have a mechanical strength such that during the application of a force of300N,
applied at right angles to the door, at any point, from the inside of the car towards the outside this force
being evenly distributed over an area of 5cm2, in round or square section, the door resists without elastic
deformation greater than 10mm.

1.5.10.2 Sills, Guides, Door Suspension

Each door shall be complete with a combined track, sill and supporting steel frame. Each door panel shall
have two-point adjustable suspension, which shall run on sealed ball/roller bearing wheels in hangers and
have robust adjustable anti-tilting devices. Channel tracks shall be self-cleaning.

The Contractor shall be responsible for ensuring that the sills for lift landings are installed so that they are
level with the finished floor datum level of the landings and shall co-ordinate the installation with the Main
Contractor.

Guide blocks shall be fitted at the bottom of each door panel to prevent twisting of the door panel, even
after wear. These guide blocks shall be easily renewable from the well side of the door panel without the
door having to be lifted or removed. Each guide block unit shall incorporate a robust safety flange extending
downwards into the bottom track such that, in the event of the collapse or breaking adrift of the normal
rubbing surfaces of the guide block, the safety flange will prevent the bottom of the door panel from being
pushed into the lift well.

1.5.10.3 Locking And Closed Landing Door Check

When multi-panels of doors are indirectly linked, each panel shall be electrically interlocked.
The door locking devices shall be of a design type tested in accordance with BS 5655 and shall bear the type
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approval mark.

Any trailing panel shall be directly hooked to its leading panel in the closed position, separately from its
linkage.

1.5.10.4 Landing Door Sight Guards

All landing doors shall be fitted with sight guards with engraved floor designation; this engraved floor
designation shall be a least 50mm in height at 1500mm above floor level.

1.5.10.5 Fascia Plates And Apron

Sheet steel fascia plates, at least 200mm wider than the clear door opening, shall be provided between the
undersides of each track or sill and the top of the door supporting frame below. A steel ramped apron shall
be provided below the lowest track or sill.

The mechanical strength of the fascia plates and apron shall be such that when a force of 300N at right
angles is applied at any point, this force being evenly applied over an area of Scmui, in a round or square
section, elastic deformation does not exceed 10mm.

1.5.10.6 Architraves And Transom Panels

All architraves and transom panels for lift and associated landing doors of Hairline Stainless Steel shall be
supplied and fitted as part of the Contractor and full details of the proposed types shall be submitted with
the Contract,

1.5.10.7 Fire Rating

Unless specified otherwise in the schedules, all landing doors and door entrance arrangements shall have a
minimum certificated fire rating of 1 hour. A certificate of compliance shall be provided in the O&M
manual.

1.5.11 CAR FIXTURES

1.5.11.1 Hands Free Telephone

The lift manufacturer shall provide a 'hands free' Telephone System.

The Contractor shall include for all wiring from the telephone to a connection terminal, including a
travelling cable with a termination point in the lift machine room.

The ‘'hands free' telephone shall be activated by the alarm button, and compatible with the building
telephone system. Fireman Intercom System shall be the system shall be activated if the alarm button is
depressed for 5-10 seconds adjustable.

A suitable notice approved by the Architect is to be engraved on the car-operating panel informing
passengers that the 'hands free' telephone is activated by the alarm button.

1.5.11.2 Emergency Alarm Device

An emergency signal shall be provided in addition to the hands free emergency telephone. The signal shall
be powered by the emergency lighting battery. While depressed, the alarm button in the car shall illuminate
to indicate that the emergency signal is functioning. The alarm system shall be capable of being extended by
others to a central alarm panel and a volt-free contact with suitable terminals shall be provided for this
purpose in the machine room or other specified location.
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The emergency alarm signal bell shall be fitted within the lift well at the main entrance level, and are
assurance bell shall be fitted on the car roof.

1.5.11.3 Load Plates

A load plate, stating in bold characters approved by the Architect indicating the maximum permissible load
in passengers and in kg to be carried, shall be provided in the lift car. The load plate shall be fitted in a
conspicuous position, or engraved on the car operating panel(s).

1.5.11.4 Intercom
An intercom including all wiring shall be installed between the lift car, lift motor room and Fireman Control
Room, powered from the standby generator set.

The Contractor shall include for all wiring from the instrument to a connection terminal box, including a
travelling cable with a termination point in the lift machine room. Before installation, the Contractor shall
seek confirmation of the number of cores actually required for the intercom and arrange for at least 4spare
cores in the travelling cable.

1.5.12 PUSH BUTTON AND SIGNAL PANELS
1.5.12.1 General

Push button and signal panels shall be flush mounted. The floor designations and other markings shall be
agreed by the Architect. Any abbreviations shall be clear: e.g. "2' would be acceptable for a 'second floor' but
'OD' would not be permitted for 'open door'. Two such panel (car operating boards) shall be provided Car
and landing push buttons for passengers' normal use shall be located between 900mm and1200mm from
floor level. The emergency alarm button shall not be located above 1200mm from the car floor level. The
use of incandescent lamps will not be permitted.

The car controls shall be located at a distance at least 400mm from the front wall of the lift car.

Routine maintenance and circuit board replacement shall not involve disturbing any wiring which is not
truly flexible and properly anchored.

Push buttons may be of the following types.

i. Micro movement touch button type

ii. Non-movement electronic touch-button type

iii. Vandal resistant type with Braille/tactile markings.

All car and landing controls shall be contained in recessed metal boxes, fitted with a face plate.

All face plates of controls and indicators etc, shall be secured with secret fixings.

1.5.12.2 Landing Push Button Panels

On fully automatic push button (FAPB) control or down collective (DC) installations one call button shall
be provided at each landing entrance and the panel shall include a signal light to indicate that a call has been
registered and will be answered.

On directional (DCC) collective or group (GROUP) control installation:

a. One call button shall be provided at each terminal landing.
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b. Double call buttons shall be provided at each of the intermediate landings.
c. The panels shall include a signal light for each button to indicate that a call has been registered and will
be answered.

1.5.12.3 Car Indicators

A position indicator shall be provided at an agreed position in each lift car serving more than two floors,
together with a direction of travel indicator.

1.5.12.4 Landing Indication

Position indicators shall be provided for all floors. Position indicators for all other lifts shall be located at
ground level.

Direction of departure indicators shall be provided at each landing for each directional collective lift to
show the next direction of departure.

The Contractor may include for their standard designs providing their equipment fully meets the
requirements as detailed in the Specifications and schedules. All markings and symbols proposed for
buttons and indicators shall be submitted to the Architect, before manufacture is commenced.

The Contractor shall provide illustrated details with the Contract for all types of car and landing control
panels and indicators, including buttons, fascias etc.

Equipment exposed to the weather shall be of weatherproof and non-corroding construction.

1.5.12.5 Car Control Station

The car control station shall contain the following:
a. llluminating type alarm push button (colored yellow).
b. One floor dispatch button, illuminating type, for each opening served.

All other controls listed or Specification, or required for operation.

1.5.13 CONTROLLERS

1.5.13.1 Control Panels

The controller, which includes panels and all control equipment, shall be situated in the front wall of the
hoist way at the top landing and shall comprise a suitably ventilated steel enclosure, with conveniently
hinged opening front access door and, where appropriate, removable rear panels.

The cabinets may be unventilated provided that all major heat-producing components such as resistor banks
are housed in a separate ventilated cabinet. All resistors shall be adequately supported so that fixings are not
loosened by vibration, over the life of the controller.

The components shall be designed and mounted in a manner, which facilitates inspection, maintenance,
adjustment and replacement.

Earth connections shall only be made at a common link on the control panel.
No short-circuiting between adjacent connections shall create an unsafe condition.

The components shall be permanently labeled and any codes or abbreviations shall exactly match the as
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fitted wiring diagram. Self-adhesive embossed plastic labels are not acceptable.
The brake solenoids and any retiring ramp shall operate on direct current.

Control circuits at normal mains voltage shall be connected between phase and neutral.

Transformers supplying control circuits shall be double wound with earth screen between primary and
secondary windings. Where a rectifier is used, the negative pole of such a circuit shall be earthed and no
single pole switch, fuse or device other than a link for testing purposes shall be placed in that pole of the
circuit.

Removal of any link shall prevent operation of the lift. The positive line shall be protected by an
instantaneous overload circuit breaker, independently of the protection for the remainder of the control
circuitry.

All capacitors, resistances and wiring shall be well constructed and correctly installed to ensure that
overheating cannot occur.

Within the controller, a separate circuit-breaker shall incorporate adjustable time lagged over-current
protection and any necessary protection against overheating for all motor windings, including door operator
motor. The use of motor thermistors to protect against over-current will not be acceptable.

Paint finishes shall be in semi-gloss to RAL Color to 9006.

Non-combustible material shall be used for control panels and their supporting frames.

Where lifts are operated and controlled by polyphase a.c. power supplies, the control system shall
incorporate means to prevent the motor and brake from being energized in the event of phase
failure/reversal.

Contactors for reversing direction of travel shall be mechanically and electrically interlocked.

1.5.13.2 Control Panel Equipment

The control system shall be of the microprocessor type. The Contractor shall provide detailed information
with his Contract describing its operation and any special requirements especially regarding limiting
temperatures/numidifies and interference from other apparatus.

Contactors shall be suitable for operation at 415/240V.
Power fuses MCBs shall be provided to protect the contactors and associated cable links.

Fuses MCCBs associated with the drive motor shall be co-ordinate with the motor starting current/time
characteristic.

All control equipment shall be designed and layed out within the controller enclosure to facilitate ease of
maintenance and inspection of said equipment.

Otherwise specified, the wiring from the lift switchboard shall be of the low smoke and fume halogen
free(LSF) type insulated to BS 6387 cat C,W,Z in phase colors either in self-colored cable or utilizing
appropriate colored ferrules. The color coding shall be as follows:

i. Phase connections - red, yellow blue

ii. Neutral connections - black

iii. Earth connections - green/yellow.

Terminals shall be of the screw-clamp type, or equal alternative. A minimum of 10% spare terminals shall
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be provided for control wiring.

All push buttons, control switches, indicating lamps, indicating instruments, etc, shall be mounted on the
front of the panel.

1.5.13.3 Terminal Stopping and Final Limit Switches

Each lift shall be provided with terminal stopping switches and final limit switches at each terminal landing.
Their operation shall be independent from the normal stopping device and they shall be mechanically
operated and stop the car automatically before the buffer is engaged.

Final and terminal stopping switches, when fixed on the car frame or in the lift well, shall be securely
mounted in such a manner that the movement of the switch levers to open the contacts is positive and not
affected by normal ‘float' of the car.

1.5.14 POWER AND OPERATIONAL CONTROLS
1.5.14.1 Power Control

The elevator power control system shall be a digital, solid state based control system. The power control
system shall provide smooth, accurate speed regulation and efficient operation.

The power control system shall interface with the microcomputer elevator logic providing closed loop
position control.

The power control system shall be designed to vary the alternating current power supply to the AC hoist
motor providing smooth acceleration and deceleration regardless of elevator load, and shall use IGBT
technology in the power stage in order to deliver power to the motor in a quiet mode, minimizing the need
for external power filters for quiet operation.

Solid state load/torque balancing circuitry shall be incorporated to automatically monitor car load prior to
start and adjust the hoist motor torque to assure smooth car start-up.

The power control shall be fully factory pre-set, minimizing the need for field adjustment. Computer inputs
shall tailor the power control to the specific elevator design parameters. Provision shall be made for minor
field adjustment. Such adjustments shall generally be non-interacting. That is, adjustment of one
characteristic shall not necessarily affect the adjustment of another.

1.5.14.2 Elevator Operation

Selective Collective Control: Pressure upon one or more car buttons shall send the car to the designated
landings in the order in which the landings are reached by the car, irrespective of the sequence in which the
buttons are pressed, provided the hoist way door interlock and car door switch circuits are completed.

During this operation, the car shall also answer calls from the landings, which are in the prevailing direction
of travel. Each landing call shall be cancelled when answered.

Pressure upon a hall button at a floor above the car location shall cause the car to start up and answer any up
calls as they are reached by the car irrespective of the sequence the buttons have been pressed.

The car shall not stop at floors where down buttons only had been pressed. If no further car or up hall calls
are registered, the car shall reverse its direction preference to response to car calls or down hall calls.

The car shall start down to answer calls below the car and shall not stop where only up calls are registered.
When travelling up, the car shall reverse at the highest call and proceed to answer calls below it. When
travelling down, the car shall reverse at the lowest call and answer calls above it.

190 | HuvadhooRegional Hospital Project Section VIII. Employers Requirement



Should both an up and a down call be registered at an intermediate landing, only the call responding to the
direction in which the car is travelling shall be cancelled upon the stopping of the car at the landing.

Terminal limit switches shall be provided in the hoist way designed to automatically stop the car at or near
the closest terminal landing.

Each elevator machine shall be provided with a tachometer in order to provide accurate feedback to the
controller as to car position.

All individual elevator control adjustment parameters shall be stored in non-volatile memory within the
computer control system.

At each landing, a vane shall be installed to provide the code required floor zone detection. The vane shall
also serve as a method for referencing absolute building points for the controller.

In the event of power loss, the elevator shall emergency brake to a stop. When normal power is restored, the
elevator shall automatically restart and level to the nearest floor, providing it is safe to do so. If power is
restored under Emergency Power Conditions, the elevator shall operate as described in this specification
under the separate heading, “Emergency Power Operation”.

1.5.14.3 Emergency Power Operation

In the event of cessation of normal building power, the elevator(s) shall brake to an emergency stop.

After a predetermined time interval, emergency power shall be provided to the elevator(s) through the
normal disconnect switch(s). The elevator shall start and return non-stop to the emergency power recall
floor where it will stop and automatically open its doors. If there is more than one elevator in the bank, each
elevator, one at a time, shall also return to the emergency power recall floor and park with its doors either
open or closed until all cars have returned to that floor. When all cars have returned, a pre-selected car shall
continue to run under emergency power.

Auxiliary Operations and Controls include the following:
a) Independent Service

b) Fireman’s Control

¢) Home Landing

d) Zoned Access at bottom floor

e) Zoned access at top floor

f) Sequence starting (under emergency power)

g) Floor key switch lockouts at ground floor.

1.5.15 SIGNAL FIXTURES

1.5.15.1 Car Operation Station

Each elevator shall be equipped with a Main Car Operating Station, located integrally in a vertical swing
panel and containing call registration buttons in accordance with the logic operation specified. The Main
Car Operating Station shall also include alarm button, tactile plates, and light switch, as well as any other
device(s) required by applicable code and/or as explained within this Part.

Each Car Operating Station shall be equipped with illuminating pushbuttons which, when pressed, shall
signal the car passenger that the call has been registered. The button shall remain illuminated until the call
has been answered.
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All devices operable by the general public and mounted in the car operating panel(s) shall be identified with
Braille and/or tactile symbols. The car operating panel(s) and hall pushbutton stations shall be located
(vertically) in accordance with code requirements to assist the handicapped. As a minimum, all Braille
indicators shall meet the requirements of the Barrier Free Access Code.

1.5.15.2 Car Position Indicator

A car position indicator(s) consisting of a red LED display shall be provided in the car. The position of the
car shall be indicated by single or dual numeral and/or letter floor designations along with an arrow
indicating direction of car travel. The position indicator shall be located above the Car Operating Station.

1.5.15.3 Hall Pushbutton Stations

Hall pushbutton stations shall be provided at each landing served by the elevator system proposed. One
number of hall stations per landing shall be provided. Illuminating pushbuttons shall be provided in each
hall pushbutton station which, when pressed, shall signal the waiting passenger that the call has been
registered. The button shall remain illuminated until the call has been answered.

Where hall lanterns are specified, provide a single fixture at all floors. Locate this fixture either vertically
aligned or above the hall station(s) or horizontally above the hoist way entrance.

1.5.15.4 Car Direction Signs

Car direction sign(s) shall be supplied which shall include directional indications. The appropriate arrow
shall illuminate to correspond with the direction in which the car is set to travel.

1.5.15.5 Hall Lanterns

Hall lanterns, including audible signals, shall be provided. As soon as the car has reached a predetermined
distance from a landing and is set to stop at that landing, the hall lantern corresponding to the direction the
car shall travel shall be illuminated and the audible signal shall sound. The lantern shall remain illuminated
until the doors have closed. Single lanterns shall be furnished at terminal landings and Up/Down lanterns
shall be furnished at intermediate landings.

1.5.15.6 Signal Fixture Finishes

All metal used on exterior surfaces of the signal fixtures shall be to ID/architect’s approval.

An inspector’s operating station shall be provided on top of the elevator car consisting of up and down
constant pressure buttons and an emergency stop switch. This device shall also contain a light with guard
and switch and a duplex 220 VAC outlet. An emergency stop switch shall be provided in the elevator pit,
designed to cut off current supply to motor and bring the car to rest independent of the regular operating
devices. An electric alarm bell shall be provided in or adjacent to the elevator hoist way. This bell shall be
connected to the alarm button in the car operating panel.

1.5.16 PASSENGER CAB ENCLOSURE

The elevator cab(s) shall meet the requirements of the CP-2 Elevator Code and all Elevator Code

Supplements issued to date, including Code restrictions pertaining to flame spread and smoke generation.
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Cab features shall include :

i. White canopy

ii. Return wall(s) to be integral design with entrance columns

iii. Emergency light with battery and charger (EBOPS)

iv. Emergency exit(s) in ceiling

v. Finished flooring (supply and installation) is specified under another section of these specifications. Total
thickness of flooring, including substrate, shall not exceed 25mmin depth, and finished flooring weight shall
not exceed 25kg/m? of platform size.

Return walls shall be finished into ID/architect’s approval.
Side and rear wall panels shall be constructed from 16-gauge steel finished in black baked enamel.
The suspended ceiling shall be comprised of removable, translucent, closed cell, vinyl grid panels.

Fluorescent light fixtures shall be provided above the suspended ceiling. Fixtures shall be provided
insufficient number to meet minimum code requirements.

The suspended ceiling shall be supported in a natural anodised aluminium frame.
The suspended ceiling shall be supported in a ceiling frame finished in black baked enamel.

A drop ceiling, with incandescent down lights for cab ceiling lighting, shall be provided and shall be
finished in to ID/architect’s approval.

The clear height under the suspended ceiling shall be 2200mm.
Provide a steel shell finished in to ID/architect’s approval.
The wall(s) containing car operating panel(s) shall be of the vertical swing design.

Car door panel(s) shall be finished on the car side in baked enamel color as selected from the manufacturers
submitted standard color selections.

Car door panel(s) shall be clad on car side. A flat metal handrail shall be mounted on rear wall and shall be
finished in to ID/architect’s approval.

1.5.17 PASSENGER TYPE HOISTWAY ENTRANCES

Hollow metal, horizontal sliding hoist way entrances shall be provided at all openings.

Entrance type and clear opening entrance size shall be in accordance with data at the beginning of these
specifications. Sills, struts, headers, hanger covers and unit frames shall be erected by the elevator
contractor and set in proper relation to the car guide rails. Such erection is to be accomplished prior to
construction of rough walls. Door panels shall be installed by the elevator contractor after the wall erection
is completed.

Entrances shall include unit frames, flush design door panels, sight guards, sills, strut angles, headers,
hanger covers, fascia plates, toe guards, dust covers, and necessary hardware. Necessary support for
entrance sills shall be included.

Material and finish for fascia, hanger covers, toe guards, dust covers and structural members shall be
fabricated and finished in accordance with the elevator contractor standards.

193 | HuvadhooRegional Hospital Project Section VIII. Employers Requirement



Entrance Frames: Hoist way entrance frames shall be finished in to ID/architect’s approval.

Door Panels and Sight Guards: Hoist way door panels and sight guards shall be finished in to ID/architect’s
approval.

Entrance Sills: Entrance sills shall be constructed of extruded aluminum.
All hoist way entrance frames shall have a square profile.
Standard entrance jamb tactile markings (i.e. jamb plates) shall be supplied on both jambs, at all floors.

Plates shall be finished to match hall fixture metal finish.

1.5.18 ELECTRONIC DOOR SAFETY DEVICE

The elevator car shall be equipped with an electronic protective device extending the full height of the car
door. When activated, this sensor (min 4 sensors) shall prevent the doors from closing or cause them to stop
and reopen if they are in the process of closing. The doors shall remain open as long as the flow of traffic
continues and shall close shortly after the last person passes through the door opening.

1.5.19 LIFT PITS

Emergency mushroom head buttons shall be installed in the lift pit which, when activated, shall instantly
stop the car and isolate its supply. Buttons shall be of the 'stay put' type.

These buttons shall be positioned adjacent to the pit access door or ladder such that it can be operated before
inspection personnel enter the pit and also when they are within the pit, and shall be engraved run/stop.

A socket outlet controlled by a local RCD shall be provided in the lift pit by the Contractor. The pit access
ladders shall be painted safety yellow & provided by Contractor.

1.5.20 MAINTENANCE AND SPARES
1.5.20.1 Maintenance

The Contractor shall furnish maintenance for the entire lift equipment supplied and installed under this
Contract for a period of twelve months from date of the Employer’s Representative's Certificate of Practical
Completion for the Section. This maintenance shall include systematic and periodical fortnightly
examination, adjustment, and lubrication of all lift equipment plus 24-houremergency calls out. The
Contractor shall also repair or replace electrical and mechanical parts of the lift equipment whenever this is
required and shall use only genuine standard parts produced by the manufacturer of the equipment
concerned. Renewals or repairs necessitated by reason of negligence or misuse of the equipment, or by
reason of any other cause beyond the control of the Contractor, except ordinary wear and tear shall not be
the responsibility of the Contractor. All work under this maintenance provision shall be performed by
competent personnel under the supervision and in the direct employ of the Contractor. At the end of the
maintenance period, the Employer’s Representative will carry out a further test on the lift plants and any
defects shall be rectified by the Contractor without charge to the Employer.

The Contractor shall submit with his tender a totally comprehensive maintenance proposal for all the lifts
for a period of three or five years after the first twelve months’ defects liability period.

1.5.20.2 Spares Parts
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The Contractor shall provide all spare parts necessary for proper maintenance of the lifts during the defects
liability period.

The Contractor shall also supply a list of manufacturer’s recommended spare parts for 1-year operation.

1.5.20.3 Special Tools and Maintenance Equipment

The Contractor shall provide a complete set of special tools and maintenance equipment for maintenance,
testing and emergency operation of each of the lifts covered under this Contract.

The set of special tools and maintenance equipment shall be in accordance with the recommendations of the
manufacturers of the lift equipment and machinery and shall include all necessary items for emergency
rescue operations.

The special tools and maintenance equipment shall be contained in freestanding, lockable cabinets of
approved design and shall be delivered and installed at locations approved by the Employer’s
Representative.

1.5.21 TESTING AND COMMISSIONING

1.5.21.1 General

The Contractor shall be responsible for all the tests required to ensure the proper function and operation of
the lifts and service hoists under this Contract.

A minimum of seven days’ notice shall be given to the Employer’s Representative, or his representatives,
before any testing and commissioning operations are commenced on site.

1.5.21.2 Lifts

Before the lifts are accepted and put into service on the specified maintenance period, each shall, under the
supervision of the Employer’s Representative, satisfactorily pass the following tests: -

a. 10% overload test.

b. 30 minutes full load test.

c. Lift motor current and speed test.
d. Door inspection and test.

e. Electrical insulation resistance to earth test
f. Earth continuity resistance test.
g. Safety gear test.

h. Buffer test.

i. Break test.

j. Electrical protective device tests.
k. Leveling device tests.

I. Automatic Rescue Device test.

Generally the lift shall be made to run under various loading conditions from no load to 10% overload in
order to check its operation and floor finding accuracy.

The 10% overload test is to ensure that the equipment installed has ample safety margin, above the rated
load incorporated in the design and it is not expected that the floor leveling as guaranteed under full load
conditions will be maintained during the overload test.

1.5.21.3 Lift Testing and Commissioning

The lift shall also be subject to a 30 minutes test with the car fully loaded during which it shall stop at each
floor on the up and down trips, opening and closing its doors at each stop. The test shall be continuous, the
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stops being ten seconds maximum duration, with the door open or alternatively the number of starts per
hour shall be as stated in the specification. During the test, the equipment shall not overheat, spark
excessively, become noisy or operate in a faulty manner.

All the tests shall be carried out by the Contractor’s Chartered Electrical Engineer and the results shall be
signed and recorded in a tabulated form for easy checking and reference.

1.5.21.4 Other Tests

The Contractor shall also carry out any other tests required by the Employer’s Representative or the
Government Authorities in order to prove that the equipment complies with the contract documents, codes,
rules and regulations covering equipment supplied under this Contract.

1.5.21.5 License To Operate Lifts

The Contractor shall complete all necessary Forms, Submissions and Certificates which must be duly signed
by the Contractor’s Qualified Chartered Electrical Engineer carrying out the tests and forward them to the
Employer to enable the Employer to obtain the entire necessary License to operate the lifts.
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2. FIRE DETECTION AND PROTECTION SYSTEM

2.1 General

This section outlines the minimum acceptance standards for equipment and materials which are to be
provided. Any deviation therefrom or alternative offer of materials must be approved by the Architect prior
to placement of orders.

Minor equipment and materials not specified herein shall be provided in accordance with the best trade
practice.

2.2 Standard & Codes

Fire Detections & Protection System should comply with following standards.

* Fire extinguishing systems - BS EN 3.

 Foam fire protection system - BS EN 13565.

« Fire extinguishing installations and equipment’s - BS 5306
* Fire Detection and Fire Alarm System - BS EN 54-20

« Fire Hose reel system - BSEN671-2011

« Fire Wet riser system - BS 9990:2006

The Supply, installation and commissioning of the Fire hose reel system and wet riser system shall be in
100% compliance to British Standard excluding requirement of fire Engine in addition to their
compliances to relevant Local Authority Fire Department Regulation.

Pipes should be sized using hydraulic calculation method in accordance with the recommendations of BS-
EN-12845.

The development has all its common areas protected by an automatic fire alarm system. Manual break glass
and alarm bell will be provided to all floors. All fire alarms will be monitored by the main fire panel in the
Fire command center. Mimic-panels will be provided on every lift lobby with the ability to interconnect
with the main and other sub-panels to form a loop control in ensuring its reliability

* Do not use firefighting water pipes to supply water for other purposes.

« Support horizontal pipes at intervals not exceeding 3 m.

* Support vertical pipes at every floor.

« Install hangers without regard to location of pipe sleeves through walls. Center pipes in sleeves and do not
use sleeves for pipe support. Attach to concrete ceilings with expansion bolts.

« Fire pump relief valve, when required, should be piped back into the suction, except where on-site storage
tank is available.

2.3 Technical Specifications for Wet Riser/Fire Hose reel System

2.3.1 Scope of Work

The System shall comprise of the following works to provide fully operational system:-

e 100 mm dia. Wet riser piping, valves including pressure regulating valves, canvas hose, hose cradle,
coupling and nozzle, Pressure reducing Valves, Fire Hose reels.

e 4-way breeching inlet connected to the fire riser.
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The installation shall be complete in every respect, including all fittings, materials and accessories necessary
for the complete functioning of the system.

2.3.2 Piping Materials

Unless otherwise specified, all pipes used shall be hot dipped galvanized wrought steel pipes to BS EN
10255, Heavy Duty. All piping shall be new and free from defects. The pipe fittings shall be malleable iron
and wrought iron galvanized conforming to the following British Standards:

o B.S 143 Malleable C.I Pipe Fittings
e B.S 1256 Malleable C.I and Cast Copper Alloy Pipe Fittings
e B.S 1740 Wrought Pipe Fittings.

Pipe joints shall, except otherwise indicated, be screwed and socketed joints. Welded joints shall not be
used. All screw threads shall be made up to full depth of the socket and shall be cleaned and square with the
axis of the pipe bore. Only Teflon or equal approved P.T.F.E thread sealing tape shall be used in jointing.
Hemp or similar organic substances shall not be permitted.

An all piping, bends shall be long radius bends with turning not less than five time the pipe diameters. If this
cannot be achieved, alternative bends of approved type shall be used.

Reduction in the diameter of through-flow pipes shall be by means of reduction sockets. Eccentric reducing
sockets shall be used on horizontal pipes and concentric reducing sockets on vertical pipes only.

2.3.3 Hose Reel Assembly

The hose reel assembly shall be of either fixed or recessed swing-out type as indicated, being suitable for
swift withdrawal of the hose in any direction.

Each hose reel assembly shall consist of a rubber hose, a metal reel, a stop valve, a hose guide and nozzle.
The whole hose reel assembly is permanently connected to the water supply.

The reel shall be of metal construction of not less than 8 in. (200mm) inner case diameter and not more than
30 in. (750mm) rim diameter. It shall extend not more than 18 in. (450mm) from the wall or mounting
surface. The side plates shall extend at least 1/2 in. (12mm) radially beyond the wound-up hose.

The hose shall be of non-kink smooth bore construction, conforming to the specifications of BS 3169 and
rated for a bursting pressure of not less than 600 psi (4.14 MPa). The nozzle assembly shall be constructed
of gunmetal, brass or other sufficiently robust and corrosion- resistant material. The nozzle shall be
permanently marked to indicate the open and shut position. Product should be UL listed or FM approved.

The whole of the hose reel assembly shall rotate on the horizontal axis and the water supply connection to
the hose shall be arranged such that the hose is not obstructed or kinked when the hose is wound up. The
piping from the stop valve to the hose reel shall be of non-ferrous material or galvanized.

Wherever necessary, a pressure reducing valve or orifice plate shall be provided for the hose reel for
controlling the static pressure to within 18-30 psi (0.12 - 0.2 MPa). The nozzle shall be adjustable for spray
and jet discharge.

Every hose reel assembly shall bear the name of the manufacturer and the instructions for operation. Where
hose reels are located in recesses or in non-prominent positions, a notice bearing the words “FIRE HOSE
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REEL” in red letters on a white background shall be provided. Hose reels shall be provided with recessed
housing.

2.3.4. Breeching Inlets

The breeching inlet shall be of 4-way breeching in connections. Each inlet shall consist of a 2 1/2 in.
(65mm) instantaneous male coupling and back pressure valve and protected by a cap secured with a suitable
length of chain. A drain of 1 in. (25mm) diameter complete with drain valve shall be fitted at the lowest
points of the riser. Product should be FM approved or UL Listed.

All fittings shall be located on the external wall of the building at ground level to the approval of the Local
Fire Brigade and enclosed in a glass-fronted box.

Breeching inlet shall be of types approved by Fire Authority.

The door of the box containing the inlets shall be glazed with wired glass as indicated by the words " DRY
RISER BREECHING INLET” painted on the inner face of the glass in 2" (50mm) block letter. It shall be
fastened only by means of a spring lock which can also be operated from inside without the aid of a key
after the glass have been broken.

The size of the inlet box shall be 22" x 22" x 12" (560mm x 560mm x 305mm) deep with a fall of 1"
(25mm) towards the front at the base.

2.3.5. Pressure Requlating Landing Valves

Each landing valve shall be Constant Outlet Pressure Hydrant type and 65mm bore gunmetal with flanged
of B.S.P screwed inlet, and 65mm instantaneous female coupling outlet fitted with removable plug secured
by a chain. Product should be FM approved or UL Listed.

The valve shall be supplied with a 65 mm bore renewable valve washer for screw down valve and 20mm
minimum diameter spindle and 165mm diameter handwheel.

It shall withstand a test pressure of 300 psig (20.7bar) and be marked with Manufacturer's Name. Landing
valves shall be installed between 0.90m and 1.07m above level at the Riser Duct as shown inthe
accompanying drawing. They shall be installed such that ample clearance is allowed for easy insertion of
canvas hose coupling.

Landing valves shall be normally kept in closed position by leather or canvas strap secured by padlock. All
padlocks shall be operable by a master key.

2.3.6. Hose

The canvas hose shall be 2 1/2" (65mm) diameter and 30 m/45 m in length capable of withstanding a test
pressure of 150psig. The canvas hose shall be of an approved type to the requirements of the local Fire
Brigade & product should have UL Listed & FM approved.

2.3.7 Nozzle

The nozzle shall be of approved jet/spray type.

2.3.8 Couplings

Couplings shall be of gunmetal or other corrosion resisting material, which is sufficiently robust to
withstand rough treatment.
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2.3.9 Air Release Valve

Approved type automatic air release valve shall be provided at the highest point of every main riser to allow
air in rising main to discharge to the atmosphere when water is being pumped in. Each air release valve
shall be complete with an isolating valve and piped to the nearest drain or waste.

2.3.10 Pressure Relief VValve

A pressure relief valve shall be provided on a branch off the pump discharge before the non-return valve
with the outlet piped to discharge over the suction tank.

2.3.11 Test Pipe

A test pipe branch with valve shall be taken from the discharge pipe, after the non-return valve assembly,
and extend to discharge over the suction tank.

2.3.12 Earthing

The rising mains shall be electrically earthed to the external of the building. Earthing resistance shall not
exceed 1 ohms.

2.3.13 Calibration

Each landing valve shall be separately adjusted to deliver water in accordance with Local Fire Department
requirements.

2.3.14 Testing
The complete installation shall be tested hydraulically to one and a half time the working pressure measured

at the base. The pressure shall be maintained over 24 hours and shall not drop more than 5% after correction
for temperature.

2.3.15 Wet Riser Pumps

GENERAL REQUIREMENTS Pumps shall consist of:

ECasing i rm peller

Suctionand discharge connections
Drivenshaft

FECouplings

Mlotor

B S haftseal

(Pumps shall be complete with shaft water seals).
The motor terminal box shall be suitable for flexible conduit connection. Installations shall comprise:

I. Eccentric reducers for suction pipes and concentric reducers for discharge pipes

I1. Expansion pieces directly connected to the pipe connection

I11. Vibration isolation equipment

IV. Gland drain and tail pipes arranged to discharge into an open tundish adjacent to the pump base
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V. Support brackets or plinths incorporating anti-vibration material.

Pumps and supplementary assemblies shall be entirely suitable for the systems pressures and temperatures
specified in Drawings or Bill of Quantities.

Gate valves shall be provided on suction and discharge. Strainers shall be fitted on the inlet unless otherwise
specified.

Final pump duties shall be verified taking into account certified resistances of system components. Unless
otherwise specified, pumps shall be to:

I. BS 1394 Parts 1 and 2
1. BS 4082: Parts 1 and 2
I1l. BS 5257

Pump duties shall be achieved with the impeller shaft speed not exceeding 48rev/s (2900rpm) unless
otherwise specified. Where duty and standby pumps are required, provision for automatic changeover shall
be made with non-return valves fitted in each pump discharge line.

Pump connections shall be screwed to BS 21 up to DN 50 and flanged to BS 4504, PN 16 for DN 65 and
above.

Pump suction and discharge flanges shall be drilled and tapped for pressure gauge connections. Closing
plugs shall be supplied.

Pump casings shall have drain plugs fitted at the lowest point. Direction of rotation shall be indicated. All
drive connections between drivers (motor or engine) and pumps shall be fully protected against accidental
contact. Provision shall be made for shaft speed measurement.

Each pump shall be furnished with splash guards where applicable. Pumps shall be correctly aligned before
start-up.

Tied bellows type flexible pipe couplings shall be installed at all pipework connections to pumps. No pump
load shall be imposed on the connecting pipework.

Impellers and couplings shall be keyed to the drive shaft, the impeller being retained by a hexagonal nut.
Shafts shall be fitted with water deflectors.

2.3.16 MATERIALS OF CONSTRUCTION

Pump Cast Stainless High Grade | Phosphor
Component Iron Steel Gun- Metal | Bronze

Casing X

Seal Housing

X
Baseplate X
Sub frame X

Shaft X

Impeller X

Renewable
Casing

Wearing Rings X

Glands shall be fitted with a self-adjusting mechanical seal unless
otherwise specified.

Impeller shaft extensions shall have a liquid shield.
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Generally, materials used for construction shall be:

I. Pump casings : close grained cast iron
I1. Impellers : cast iron or gunmetal (bronze)
I11. Shafts : stainless steel.

The permissible service pressure of cast iron pump casings shall be generally in accordance with the
manufacturer's recommendations. No pump part or component part shall be subjected to a gauge pressure in
excess of 16 bar, except where specifically listed in the Equipment Data Sheets.

2.3.17 PUMP OPERATION

2.3.17.1 END-SUCTION CENTRIFUGAL PUMPS

The pumps shall be selected to suit the type of service encountered. End covers, body rings, bearing,
housing and casing shall generally be of cast iron construction. Impellers shall be of bronze or gunmetal and
shafts of stainless steel. Case sealing rings, intermediate bushes and water lubricated journal bearings shall
be of phosphor bronze material. Shaft seal shall be of high quality gland packed type and bearings shall be
ball thrust type on the outboard and self-aligning ball bearing type on the inboard end.

Pump casing shall be axially split or back pull type to permit removal of impeller without disturbing the
piping connections. Each pump shall be fitted with an air valve, grease lubricator, water shaft seal
connection, copper gland drain fitting and tappings in the pump head casing for discharge pressure gauge.
Proper drainage shall be provided for all points around the pump set mounting. Copper gland drain shall be
piped to the nearest drain or waste.

The pumps shall be constant speed with the pump driver coupled directly to the pump and the whole
mounted on a common base plate bolted onto a concrete plinth. The plinth shall be provided to suit the
manufacturer's requirements and shall raise the pumps to at least 6in. (150mm) above the known flood level
of the pump set location. Mounting of the pump sets on the plinth shall be complete with adequate padding
or vibration absorbers.

The hose reel pumps installation shall comply with the requirements of the authority having jurisdiction and
the specifications in this contract.

The nominal ratings of the hose reel pumps shall be as specified in the Hose Reel Pump Schedule.

2.3.17.2 ELECTRIC MOTOR FOR FIRE PUMPS

The electric motors shall be AC squirrel cage induction motor of the totally enclosed fan cooled (TEFC)
type. The motor shall be in compliance to BS 5000 and of sufficient capacity to effectively fulfill the pump
horsepower requirements. The continuous maximum motor rating shall be to BS 2613 and shall have a
minimum overload factor of 15% in excess of the power requirements at maximum pump discharge and
minimum total head condition.

The motor windings shall be insulated to BS 2757, class "F' and suitably impregnated to withstand damp
tropical conditions. Anti-condensation heaters shall be fitted for motors 10 HP and above. Stator frames,
end shields, terminal box and cover shall be cast iron or other approved material. Fan and fan cowl shall be
of corrosion protected material.

The motor shall be suitable for 415V, 3 phase, 50 Hz power supply. All electrical works pertaining to the
motor installation shall be provided. The motor shall be suitably earthed and provided with an overload trip
protection. The thermistor protection is not required.
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The motor shall comply with all the regulations of the local authorities and be provided with an approved
type motor starter to limit the inrush starting current. Starters for the pumps motors shall be direct on line
for motor with 1 to 3 Hp, star-delta for motor with 3 to 10 Hp and auto-transformer for 10 Hp and above.
The starting current shall not exceed 150% of full load current. Capacitors shall be incorporated where
necessary to maintain the power factor of the installation to 0.85 or higher. Unless otherwise specified,
motor starters shall be to BS 4941:

I. Suitable for three-phase, four-wire 415/240V 50Hz ac supply.

Il. Fitted with 220-250V ac operating coils.

The pump motor shall generally be flanged motor and suitable for horizontal operation. Coupling between
the pump and the motor shall be by flexible self-aligning type complete with bolt-type metal guard. The
pump and motor combination shall be mounted on a common base-plate of heavy-duty fabricated steel or
cast iron and the complete unit installed on a suitable foundation plinth. The plinth shall be provided to suit
the Manufacturer's requirements. Mounting of the pumpsets on the plinth shall be complete with proper
drainage and adequate vibration padding or an isolating efficiency of not less than 95% against the lower
fundamental disturbing frequency. The minimum acceptable static deflection in the spring and shall be 1
inch (25mm) for machines having a fundamental frequency of 1000 rpm or above, increasing to 1/2 inch
(40mm) at 500 rpm. Spring mounts shall be fitted with approved levelling devices.

The electric and power supply to the motor shall be always available. Any switches on the power feed to the
motor shall be clearly labelled "POWER SUPPLY FOR FIRE PUMP. DO NOT SWITCH OFF'. An
indicator lamp or lamps shall be provided to show that the power is available to the motor. In the event of
power failure to the motor starting switch, an automatic warning shall be given visually and audibly at the
Main Fire Alarm Control Panel.

The pumping system shall operate as follows:

a) A fall in the piping installation pressure shall activate the pressure switch.

b) The pressure switch transmit a signal to the pump control panel with automatically operates the electric
booster pump.

c¢) The pump control panel shall indicate the actuation of the pump and transmit a signal to the FIB.

d) The FIB shall indicate the operation of the booster pump both audibly and visually.

e) Upon failure of the duty pump and/or further pressure drop in the piping installation a second
pressure switch shall actuate the standby pump.

f) A signal shall be displayed at the FIB and pump control panel indicating the failure of the duty pump
and/or the operation of the standby pump.

2.3.17.3 Jockey Pumps

Jockey pumps shall maintain system pressure on the installation side wet riser system. The following
general requirements shall apply to jockey pumps:

a) A fall in the system pressure on the installation side of the control value will activate the pressure switch
controlling the Jockey Pump.

b) The pressure switch transmit a signal to the jockey pump control panel and activates the jockey pump to
maintain system pressure on the installation side of wet riser system.

c) Jockey pump shall have rated capacities not less than normal leakage rate and sized to make up the
allowable leakage within 10 minutes at a rate of flow not exceeding 4 I/min.

d) Jockey pump shall have a shut-off pressure not exceeding the working pressure rating of the fire
protection equipment.

e) The power supply to the jockey pump shall be such that any failure of this pump does not affect the
power supply to the main fire pump.

Starter provisions and controls for each jockey pump shall be such that any failure of this pumps panels.
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Jockey pumps shall be low capacity in line centrifugal pumps. Pump impeller and shaft shall be stainless
with a cast iron casing. Motors shall be totally enclosed, fan-cooled, squirrel-cage type.

2.3.17.4 PUMP NAME PLATES

Each pump shall be provided with a plate giving the output pressure at zero suction lift at the nominal flow
rating. Where the performance characteristic of the pump is to be achieved using an orifice plate not integral
with the pump delivery, the plate shall carry a reference to the fact that the performance given is that of the
pump and orifice plate combination, together with the "K' factor of the orifice plate.

In all case, the pump plate shall give the rated speed for the pressure and flows specified and the
maximum power absorbed at the rated speed.

2.3.17.5 CONTROLS FOR FIRE PUMPS

The controller shall be arranged to include the following minimum requirements and specifically tested for
fire pump service, all in accordance with Fire Authority Requirements: -

Manual/Auto rm aatic control of the duty and stand by fire pumps

wvith consant output governed by the discharge pressure control

situated in the distribution mains.

Operation ofthe fire purm p setsin a duty/standby mod e with rm anualfacility forlead

pum p selection. The
standby pump shall be set to come into operation on failure of the duty pump.

B The 'OFF-MANUAL-AUTOMATIC' selection sequence shall be controlled by a three-way switch. Any
position other than AUTOMATIC shall sound an alarm.

B In addition to the autoratic and rmanual starting systerns, the control panel shall be
provided with a device that will enable the pumps to be started from the control circuit
in case of any failure.

B Operation of the controlsshall be possible fro rmm the front of the panel withoutthe need to
openthe panel

doors.

@ Pressure switches shallbe provided for the starting of the pumps when the pressure in the fire service
distribution main falls to a value not less than 80% of the rated operating pressure unless otherwise
specified. The pressure switches shall have independent high/low calibrated adjustments and be able to
withstand a hydrostatic pressure of 300% of the rated working pressure for five (5) minutes.

B Once started, the pumps shall run continuously until manually stopped or when
the systern pressure has reached the cut out pressure setting. Starting of the
pump(s) shall at the same time initiate a visual and audible alarm.

® The controllers shall be provided with pilot lights, corrm mon alarrm bell and individual

contacts for the
connection of remote signal devices which operate in the event of the following: -

RAC powverfailure
R Failure of duty purn p tostart
R Failure of ssandby purn p tostart

B Provision in the forrm of contacts shall be included for the connections for remote alarrm
and signals
which correspond to the pilot lamps in the controller.

RAllalarr andsignalsshall be ableto operate under nmanual as wwell as auto rmatic conditions.
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BAudiblealarrnsshall be of rminirmurn 85-dBA rating at a distance of 5 m.

B An electric motorlockout shall be provided for disconnection of any wires that
interconnect the electric motor control and shall not interfere with the proper
operation of either controller.

AT hefire purm psshallbe rmonitored by the Main Fire Alarrm Panel.
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2.3.17.6 PUMP CONTROL PANEL

The fire pump control panel shall be a self-contained, extensible, wall- mounted flush-fronted metal cubicle
board completely assembled, wired, and tested by the Fire Pump Supplier/Installer before delivery from the
Factory. The controller shall be so arranged as free standing independent from the pumps and the contractor
shall indicate if the controller is to be supplied with the enclosure designed to be inspected and service from
the rear. The controller shall be fixed not further than 3 m from the pump, and be within sight of the driver.

The pump control panel shall be designed to receive an electrical supply of 415/240 V, 3 phase, and 50 Hz
AC current. All motor starters shall be incorporated within the control panel. The control panel shall
incorporate spare contacts that will close upon operation of the electrical and/or any warning signal. The
contacts shall energize a remote electrical bell/or lamp within the main Fire Alarm Panel.

All switches, which are required to keep the controller in the “~Automatic' positions shall be within locked
cabinets having break glass panels.

All other items as required or standard to, the manufacturer's equipment shall be supplied.

2.3.17.7 PUMP PERFORMANCE TESTS

The fire pumps shall be tested for its performance prior to delivery to site at the pump manufacturer's
factory. The pump casing hydrostatic test shall also be carried out in accordance to the Hydraulic Institute
Standards. All testing certificates shall be submitted to the Engineer for approval prior to delivery.

The fire pumps shall also be tested for its head/flow characteristic under normal operating conditions after
the installation.

e Pump Efficiency

Pump efficiency shall not be less than the following:

Shaft kW Minimum Efficiency
Up to 1 kW 0.35

1to2 kW 0.5

2105 kW 0.6

5kW and above 0.7

2.4 Technical Specifications For Portable Fire Extinguishers

2.4.1. General

The Sub-contractor shall supply and install portable type fire extinguishers in the location as shown in the
drawings.

All extinguishers provided shall meet with the requirements of the Local Fire Authority and with the
relevant BS and NFPA Standards.

2.4.2. Location AND INSTALLATION

Extinguishers shall be conspicuously located where they will be readily accessible and immediately
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available in the event of fire. They shall, in general, be located along normal paths of travel and not to be
obstructed or obscured from view.

In locations where visual obstruction cannot be completely avoided, means shall be provided to indicate the
location.

Hangers, hooks and mounting brackets used for the installation of the extinguishers shall be to the approval
of the Engineer. Where extinguishers are installed under conditions subject to dislodgement, such brackets
shall be specifically designed to cope with the problem. Extinguishers installed under conditions where they
are subject to physical damage shall be protected from impact. The exterior finish of the extinguishers shall
be suitable for external or internal location as required. All extinguishers shall be installed such that the
extinguisher operating instructions face outward. Extinguishers having a gross weight not exceeding 40 Ibs.
(18 kg) shall be installed so that the top of the extinguisher is not more than5 ft. (1.5m) above the floor.
Except for wheeled types, all heavier extinguishers shall be so installed that the top is not more than 3 1/2 ft
(1m) above the floor. In no case shall the clearance between the bottom of the extinguisher and the floor be
less than 4 in (0.1m).

The words 'FIRE EXTINGUISHERS' shall be painted using luminous paint on the wall above where the
fire extinguisher is installed.

2.4.3 Approval from Fire Authority

The contractor shall be responsible for obtaining approval from the Local Fire Authority for all
extinguishers installed. The approval fee required for this purpose shall be deemed to have been included in
the tender price.

2.4.4 Types Of Extinguishers

All extinguishers shall be provided according to the type and capacities as indicated in the drawings.
Classifications of five classes are according to BS4547.

2.4.5 Water Types

These shall be general purpose extinguishers of either gas pressure type, water/CO2 cartridge type, soda
acid type or air-charge stored pressure type as specified, being suitable for Class ‘A’ fires. Each extinguisher
shall be supplied complete with plunger, hose and nozzle and mounting brackets. Extinguishers shall
comply with BS 1382, BS 138 and BS 3709 as applicable.

Water type extinguishers shall be painted in red.

2.4.6 Compressed Gas Types

These shall generally be CO2 type intended primarily for Class 'B', Class 'C' and Class 'E' fires, being
provided complete with alloy cylinder, valve assembly, hose and discharge horn. Extinguishers shall be
painted RED, and comply generally with BS 3326 or equivalent.

2.4.7. Foam Types

These extinguishers are intended for use on Class 'A' and Class 'B' fires, and can be either of AFFF type or
CO2 cartridge type. They shall comply generally with BS 740 or equivalent.

These shall be installed complete with hose, nozzle and mounting brackets and painted RED in colour.

2.4.8 Dry Chemical Types
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These shall be ordinary dry chemical extinguishers (sodium bicarbonate base, potassium bicarbonate base,
potassium chloride base or potassium bicarbonate urea base) suitable for use on Class 'B' and Class 'C' fires
or multipurpose dry chemical extinguishers (ammonium phosphate base) suitable for Class 'A’, Class 'B' and
Class 'C' fires.

They may be either cartridge/cylinder operated type or stored-pressure type, and generally to BS 3465 or
equivalent.

Where specified, they shall be provided with special long-range nozzles. Dry chemical type extinguishers
shall be painted RED.

2.4.9 Dry Powder Types

These extinguishers and agents shall be intended for use on Class 'D' fires and specific metals, following
special techniques and manufacturer's recommendations. They may be hand portable, cartridge- operated or
wheeled models as applicable. The extinguishing agent shall generally be composed of sodium chloride
base agent.

The body colour for such extinguishers shall be RED.

2.5 Technical Specifications For Fire Detection & Alarm System
2.5.1. General

The system shall be of the analogue addressable type with voice command feature, microprocessor based,
audibly and visually supervised, with detection and alert devices distributed where dictated by Code. The
life safety system shall be composed of three subsystems for fire detection and alarm annunciation,
emergency voice/alarm, and two-way communication. The system shall be zoned and non-coded.

The following measures shall be taken:

« Interface with other systems such as security and door access systems, firefighting, smoke control, stair
pressurization, Building Automation and Control Network (BACnet), standby/emergency power supply,
Audio Visual system, elevators, LP Gas etc shall be required,

« Standby emergency power supply system shall be provided to ensure continuity of power supply to loads
that are essential to life safety such as the fire alarm system, the FCC and Main Communication Room, the
fire pump and mechanical equipment used for smoke control procedures and at least one elevator in every
bank with power transferable to any other elevator in the bank.

* A two-way telephone communication service is to be installed for fire fighters use. This system shall
operate between the building central command and every elevator car, every elevator lobby and each floor
level of exit stairs. Notification of occupants shall be achieved through a voice communication system.

The basic system components shall be the following:

« Main fire alarm annunciation and control panel MFAC, microprocessor based, addressable type, modular
expandable, fully electronic, electrically supervised, divided into main compartments for control,
annunciation and amplifiers. The system shall have batteries capable of monitoring the sys- tem for 24
hours and then sounding the alarm for 30 minutes.

« Color graphics CRT terminal

« Satellite Fire Alarm Panels SFACs for data acquisition, transmission and control. Wiring, between the
speakers/horns, visual alert devices, emergency telephone, detectors, and control modules on one hand and
the main control panel on the other hand, shall be via the satellite fire alarm panels that have multiplexing
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features and amplifiers rated for the required audio load. Each building shall have an SFAC assigned to
serve its various floors.

» Automatic and manual detectors consisting of smoke, heat, manual, duct smoke and sprinkler water flow.
Detectors shall be located to code.

» Alarm notification devices consisting of audible alarms (bells, speakers and horns) and visual alarms
(strobe lights). The voice alarm system shall be capable of broadcasting pre-recorded messages and have an
interface with the fire fighters station at the main panel. The main fire alarm panel or MFAC/SFAC shall
house the amplifiers sized in accordance with the number of speakers and wattage. Speakers shall have
different tap settings and shall be adjusted on site for optimum performance and maximum coverage. Alert
devices shall be designed to ensure a sound level of 15 dB above ambient noise in each area.

* Interface and control modules for releasing of fire rated doors separating fire zones.

* Fire fighters communication system consisting of telephone handsets located next to the exits on each
floor and in every elevator car and elevator lobby for high-rise structures.

« Interface with the Building Management System for smoke management and control, sprinkler and fire
pumps and HVAC control and with other systems such as security, standby/emergency power supply,
elevators, etc.

* Remote repeater panels at strategic locations such as the main entrances.

» Data Network: each MFAC/SFAC panel is a node of a network with direct communications into the
network but operates on a stand-alone basis. Although performing different functions, each MFAC/SFAC
serves as a "peer-to-peer" (equal) partner in controlling network communications. Network information is
sequentially transmitted from one node to another.

The fire alarm system shall provide visual and audible warning on main annunciator panel for supervisory
signals such as:

* Failure or disconnection of power supply to main control panel
* Failure of fuse or protective device

« Removal of detector head on any initiating circuit

* Break or short circuit in wiring of any initiating or alarm circuit
« Valve tamper at fire pumps

* Fire pumps running

* Fire pumps power loss

« Fire pumps phase reversal

» Emergency generator on

« Emergency generator start failure

» Emergency generator low fuel

» Emergency generator low oil pressure

Even though an addressable fire alarm system shall be installed, buildings shall still be divided into zones to
identify the location of a fire to help reduce confusion. The following criteria shall be followed in the
zoning:

« A single zone shall not exceed 2000m2.

* A zone shall not cover more than one story.

« Stairwells, elevator shafts and flue-like openings shall be treated as separate zones.

« The two hours fire separations dictated by the architectural requirements shall be used as separate zones.

The work outlined in this section covers the supply of all materials, which shall be new and unused,
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equipment and labor necessary for the complete installation, testing and commissioning and handing over in
approved working order of the complete system. It shall also be in accordance with rules and regulations of
the Local Fire Authority and of the following: -

a. Local Fire Authority

b. Fire and Accident Underwriters Association
c. BS 5839 Part1: 1988

2.5.2. Equipment Specification

The Main Fire Alarm Panel (MFAP) shall be of the multiple processor based truly Analogue intelligent
type, of modular architecture, being of the latest design and manufacture. The FCP shall be suitable for
ambient conditions varying between 00C to + 550C, with relative humidity up to 95% non-condensing.

The MFAP shall be manufactured to BS 5750 1SO 9000 quality standards, by an approved and well known
manufacturer who provides design, service back up, and spare parts locally.

The processor system shall as a minimum once per day at the set time automatically adjust all sensing
devices to compensate for sensitivity increase due to environmental conditions. This check should also
incorporate a full "Check sum" evaluation to detect unauthorized programming changes, or data corruption.

The control panel shall be capable of being extended in modules of 4 loops, up to a maximum of 16 loops.
Each 4-loop module shall incorporate its own microprocessor and shall be electrically isolated from the
main processor board. The loop board shall incorporate dc/dc converters to prevent loop cross talk. Each
converter board shall be provided with step up voltage converter to ensure the correct line voltages are
maintained to the detection loops in the event of mains power failure in combination with low battery state.

To increase fault finding capability each loop processor board shall have the LED indicators.

It shall be possible to site a four loop processor board remotely from the main control panel up to maximum
distance of 1000 meters and interconnect with the main panel via a four wire screened data line.

Each loop shall be capable of accepting as a minimum 126 Analogue detectors or control devices. The loop
PCB will incorporate "on board" short circuit isolators for both the incoming and outgoing loop wiring.

The system architecture and software will allow for random addressing of each device to suit field
conditions, pre-set order or soft addressing will not be acceptable.

Each processor shall continuously monitor the Analogue signal from detectors, and evaluate this signal
against a pre-determined set of fire algorithms, to accurately determine the existence of fire and to reduce
unwanted alarms.

There shall be no limit to the number of detectors per loop which can be in alarm simultaneously, the
vacuum fluorescent display (VFD) shall be capable of reporting all incoming alarms by use of a scroll
function the scroll function shall be accessible at all times without the need for "key access".

The FAP shall incorporate as standard a vacuum fluorescent display module, which provides, for power
conservation reasons, two levels of brightness output. Level 1 output will "low" for standby conditions, with
level two providing "high" output, to signal change of state or alarm processing.

The display shall provide up to two rows of 40 characters.

The FAP shall be able to incorporate an integral printer unit, which shall record all changes of state, alarms,
faults and operator actions, overall, the minimum requirements will be: -
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a) list isolated devices

b) list loop devices

c) list event log

d) list panel outputs

e) list loop outputs

f) list loop output devices

g) list check sums for (programming and Eprom error checking)
h) list single device analogue value

The FAP shall be able to be expanded, to the following features.
() Repeat panel drive (for use to 40 repeat panels)

(b) remote printer (ASCII expanded text)

(c) mimic driver

(d) 32/64/96 way programmable outputs

(e) BMS system RS 232 output

2.5.3 Interfacing Facility

2.5.3.1 Interface with Building Automation System (BAS)

The system shall be provided with an RS232 ASCII protocol and to be integrated with the Building
Automation System.

2.5.3.2 Interface with the CCTV systems

Provision shall be made for the Fire Graphics and Text workstation to link up with the CCTV system to
provide a real time video display at the Fire GT monitor. The Fire Monitor shall display a live video of the
camera capturing the fire location in the event of an alarm. A fire signal corresponding to the location of the
fire shall be send to the CCTV system by the FACP to activate the CCTV camera such that a real time video
picture can be display at the Fire GT monitor.

2.5.3.3 Interfacing works to future fire alarm panels

The Fire Alarm System shall be designed to interface with future fire alarm panels with a maximum of 64
fire controllers on the Network.

The networks shall be totally flexible and enable the fire controllers to be seamlessly linked together,
providing a system capability of up to 160,000 detection addresses and over 14,000 digital 1/O points.

The Central Fire Command Station shall be configured to monitor the status of all the fire controllers and
transmit signals to the fire controllers for specific actions to be performed.

The system shall be able to incorporate the extension of the Fire Alarm Annunciator and Control Panel to
provide remote start/stop of equipment such as fans, dampers etc.

2.5.4. Fire Alarm Software

The main processor shall incorporate a "Watchdog" system, which, in the event of processor failure will
reboot the system in an attempt to correct the fault and return the system to full operation. Failure to reboot
should result in a processor failure being announced both visually and audibly.

All software, program and data shall be held in non-volatile read only memories.

System configuration data shall be stored in memory, which can be electrically erasable or alterable. This
system shall be backed up by on board PCB rechargeable batteries with a life span not less than 5 years.
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PCB battery should be continuously on charge to ensure correct operation.altered or reconfigured whilst in a
live on line situation.

All configured data shall be able to be downloaded to the on board printer for verification and checking
purposes.

Alarm processing should incorporate verification scanning before raising any fire or fault signals. The
maximum permitted will be:

3 Scans Fire
6 Scans Fault

A priority interrupt signal will be used for all manual break glass units, which will override the scanning

process for fire indication.

The processor systems shall include a software routine to enable pre alarm signals to be raised in the event
of Analogue signal value from a detector reaching and maintaining a level of 80% of alarm threshold, after
multiple scans.

All system configuration data shall be fully field programmable without exception, and shall be able to be

2.5.4.1 Non Alarm Signals

The hardware and software shall be so configured as to allow for incoming "CHANGE OF STATE
SIGNALS' Emanating from floor sprinkler control valve isolation including such signals as pump running.
The control panel will process this as change of state only and not raise any executive actions or alarms. The
internal printer will log such signals to hard print and also to the historical log function of the panel. All
non-alarm signals shall be shown visually on the VFD and at the printer as "ALERT" signals only.

2.5.4.2 Walk Test Facility

A walk test facility shall be included which will allow for single man test and verification of loop or zone
devices. This testing shall not at any time prevent a fire signal from being generated by devices on other
loops or zones, which, will automatically cancel the test function and raise the normal executive actions of
the fire system. It shall be possible to inhibit or have on line during the test all field programmable outputs
associated with the detectors in the zone or loop being tested.

2.5.4.3 Historical Event Log

The historical log shall have sufficient memory size to log and record up to 200 fire events or combination
or events including all operator actions taken. The details held within the log shall be capable of being down
loaded to the fire alarm control panel integral printer.

2.5.5, Panel Hardware

The control panel cabinet shall be manufactured from sheet steel of not less than 1.5mm and be undercoated
with corrosion resistant materials with final baked enamel paint finish.

Common master LED indication will be provided to give the following information: -
a) General Fire

b) Supply Healthy

c) Pre alarm

d) System Fault

e) Device Fault
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) External Fault
g) Processor Fault
h) Device Isolated_

2.5.6. Zone Indication

Zone indicators up to a maximum of 96 zones will be provided. Expandable in 64 way membrane sections,
all zone indicators shall be LED type. Each membrane will provide zone designation label stripe, which can
be inserted from the rear side of each line of indicators.

2.5.6.1 Vacuum Fluorescent Display Panel

The fire alarm control panel display will employ vacuum fluorescent, twin brightness level type display.
The two levels of display brightness output will be Level One "Low" (Standby condition) Level "Two™ high
(Including alarms or panel in access, and operator action).

The overall display will provide two-line output of up to 40 characters per line. The display will provide the
following information.

a. Device Type (non-abbreviated)
b. Analogue Value

c. Device Location

d. Device address, zone number loop humber
e. Normal condition

f. Access condition

g. Fire alarm

h. Device fault

i. Pre-alarm

j. Fault on loop

k. External fault

I. Control fault

m. Alarm fault

n. Supply fault

0. Alarms sounded

p. Alarms silenced

g. Panel reset

r. Maintenance mode

s. Devices isolated

t. Test mode.

2.5.6.2 Sub-Fire Indicator Board (Mimic Panels)

Sub-fire indicator boards (SIB) shall be supplied and mounted remotely from the FIB.

SIBs shall be microprocessor based and include watchdog timers or other appropriate mechanism to ensure
ongoing operation. As a minimum configuration, the SIB shall include the following elements.

- Controller microprocessor

- EPROM based software

- Communications controller

- Display (perspex floor plan with colour reverse silk-screen printing)
- Display drives

- Power Supply

SIBs shall communicate with the FIB by means of a high-level communications interface. This shall
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conform to current ISO or CCITT standards and include error detection mechanism. The SIB and FIB shall
communicate via an active transmit-respond polling sequence with appropriate timeout and monitoring
mechanism.

The SIB shall annunciate the following events.

- All flow switch status on a per floor basis.

- All pressure switch status inclusive main stop valves shut, low
- tank water, pump running etc.

- Monitored stop valves status.

- Smoke detector groups alarms on a per floor basis and AHU basis.
- Pump status.

- Installation valve activation.

- Power supply and battery charger fault.

- System fault status including fault isolated.

- Provision for 100% annunciator expansion.

SIB annunciators shall be high quality LED type devices. A LED facility shall be supplied. All displays
shall be updated with current system information once every 10 second interval.

The FIB and SIB in conjunction shall supply system software capability including the following.

- Ability to annunciate any system monitored point individually

- Be able to add and annunciate new individual or groups monitored points.

- Be able to configure point into groups as required and annunciate status of the group on one display.
- Test diagnostic to ensure communications integrity.

SIBs shall come complete with cabinet power supply and associate equipment that meet the requirements as
specified for the FIB.

2.5.6.3 Master alarm board

The master alarm board shall provide as a minimum, the following common alarm and output facilities:
a) Four sets changeover contacts (Two sets isolatable via on board switch).
b) 4 alarm sounder monitored output lines rated at 1 amp. each.

c) Switch output for the following: -

i. Manual

ii. Fault

iii. Auxiliary

iv. Buzzer

v. Alarm

vi. Ext. alarm
d) A set of contact common/normal open will be provided which are delayed on power up and power down.
This contact will be used for extinguishing system output to prevent spurious signals causing accidental
operation of system.
e) Visual indicators shall be provided to announce.

i. Alarm fault

ii. Earth fault

iii. Aux. 1 isolated

2.5.7 Operator Controls

The minimum operator control will be as follows: -
a) Sound Alarms

b) Silence Alarm
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c) System Reset
d) Scroll Alarms

Access to the operator control must only be achieved by authorized personnel and will only be accessible
via a key "ACCESS" switch. Alarm scroll to be available at all times without the need for "Key Access".

A 12 way keypad touch sensitive membrane will provided, providing three levels of users control, level two
and three only is accessible on successful entry of a pass number code. The levels will provide the
following.

Level 1 (Accessible by key switch operation)
a) isolate/de a isolate device

b) Set date and time

c) List loop devices

d) Select test mode

e) LED test

f) Enable / Disable printer.

Level 2 (Assessable by 4 digit code when in level 1) Facilities
a) Print event log

b) Read a single device

c) List isolated devices

(d) Program outputs

e) Display checksums

Level 3 (Only available from level two) Facilities
a) Print panel outputs
b) Print loop devices
c) Print loop outputs

2.5.8. Programming

Level two and three shall be extended, when a hand held or portable computer is connected to allow for
down-loading/up loading and programming of loop outputs, loop devices and panel outputs. The facilities
required from he extended facility will be.

LEVEL 2 LEVEL 3

Message handler Program panel output
Program loop devices

Program loop outputs

Load/Save program data

Clear output

2.5.9 LOOP and Field Devices

2.5.9.1 Loop General

The "loop' shall be a two wire circuit starting and returning at the two associated loop return input terminals
of the control.

The loop shall be capable of driving as a minimum up to 126 field Analogue Addressable devices offer a
maximum total loop distance of 2 km.

2.5.9.2 Loop Communications
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The communication to and from each device shall be based on pulse position modulation digitally encoded
on the power voltage.

2.5.9.3 Device Addressing

There shall be no preset order for addressing the devices. The devices shall be addressed in an order
appropriate to site conditions. This order will be determined during commissioning and the control panel
will have facility to override the address order to re-check any device showing a tendency to the alarm
condition.

2.5.9.4 Loop Short Circuit Isolators

Isolators shall be fitted at a maximum spacing of one per 20 devices, or to suit local maximum zone size
regulations. The isolators shall protect against short circuits on the loop by isolating that section of the loop
where the short circuit occurred, thus maintaining the integrity of the remainder of the system.

Short circuit isolators will be powered by the loop wiring, and will be limited to 10 per loop.

2.5.9.5 Loop Interface Equipment

The loop shall be of receiving information in addition to that from heat and smoke detectors e.g. operation
of sprinkler system. The source of this information shall be identified by its own inquire address. Any
interface equipment used to achieve this requirement shall be from the standard product range of the same
manufacturer as the smoke and heat detectors provided for the loop.

2.5.9.6 Loop Power
The loop wiring shall power the detectors, address, and carry data to any from the field devices by digitally
encoded signals superimposed on the power voltage.

2.5.9.7 Automatic Devices ldentification

The control panel shall be able to identify what type of device is located at each address in order to protect
against accidental fitting of an inappropriate sensor.

2.5.10 Detector Common Requirements

2.5.10.1 Detector Power

The detectors shall be suitable for connecting to a two-wire 24 V central system and operate satisfactory
within the supply voltage range of 17V-28V DC.

2.5.10.2 Detector Alarm Indication

An indicator LED shall be provided on the detector, which illuminates when the detector has reached a pre-
set alarm level. The indicator shall be operated independently of the detector, by a signal command from the
central control panel.

2.5.10.3 Detector Remote Output

Provision shall be made for on output from the detector suitable for operating a remote indicator or other
device with a current limitation of 4 milli-amps. This output will be initiated by a signal command from the
control panel.

2.5.10.4 Detector Mounting Bases

Separate mounting bases shall be required which shall be common in design for all types of detectors to be

215 | HuvadhooRegional Hospital Project Section VIII. Employers Requirement



used. Bases shall enable ready removal of the detectors for maintenance. The bases shall be fitted with
stainless steel terminal springs and stainless steel terminal screw saddles; detector removal will not initiate
an open circuit alarm. No detector base shall incorporate electronics of any type.

2.5.10.5 Detector Construction

The construction of the detector and bases shall be in white self-extinguishing polycarbonate plastic. Full
circuitry must be protected against moisture and fungus. Smoke entry points will be protected against dust
and insect ingress by corrosion resistant gauze. The detectors must be unobtrusive when installed, having a
dimension not exceeding 50mm x 100mm diameter maximum, including the mounting base. The detector
shall be supplied complete, fully tested and factory pre calibrated.

2.5.10.6 Detector Addressing Method

The unique address of the detector shall be set by the installer by means of a pre coded rigid plug in card,
which when fully inserted into the detector base will program the detector address. The coded card when
fully inserted will protrude from the detector base, this section of the card will show a pre numbered label
for ease of detector identification. In the event DIL or rotary switches are utilized for the setting of address,
then part 8.6.2 and 8.6.3 shall apply.

When the address code is set by means of a DIL switch it shall be obscured from sight by means of suitable
label. The label shall indicate the relative positions of the DIL switch.

For all detectors with DIL addressing there shall be facility on the mounting base for writing in indelible ink
the address of the base. The address code shall be obscured from sight when the detector is fitted to the
base.

2.5.10.7 Detector Contamination

The build-up of dirty or similar contamination on the radioactive or optical source will cause the output
signal from the detector to gradually change. The control panel shall be capable of monitoring this slow
change in signal and at a predetermined level indicate that the detector is in need of servicing or as a
minimum false a pre alarm.

2.5.10.8 Approvals

All detectors shall have the relevant manufacturing certificates and accepted for use by relevant authorities.

2.5.11 Detection devices

All analogue addressable field devices shall have an integral microprocessor on board. All this devices shall
be BS EN54 LPCB approved. These devices shall include, but not be limited to multisensory detectors,
smoke and heat detectors, interface modules and gas releasing and suppression modules.

2.5.11.1 Addressable Intelligent Detectors

Each intelligent smoke detector shall be capable of transmitting pre-alarm and alarm signals in addition to
the normal, trouble and need cleaning information. It shall be possible to program control panel activity to
each level. Each detector may be individually programmed to operate at any one of five (5) sensitivity
settings

Each detector shall automatically change to standalone conventional device operation in the event of a loop
controller communications failure. In the standalone detector mode, the detector shall continue to operate
using sensitivity and environmental compensation information stored in its microprocessor at the time of
communications failure. The MFAP shall monitor the loop and activate a loop alarm if any detector reaches
its alarm sensitivity threshold.
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Every intelligent detector shall be tested periodically for its sensitivity to ensure that the detector continues
to operate accurately within its calibrated sensitivity windows. The detector shall be capable of performing
independent check on its sensitivity window and should its sensitivity drifted outside this window a fault
message shall be reported automatically to the MFAP. System offering this type of feature shall be
supported with document from an independent testing authority such as Underwriters Laboratory (UL) or
Loss Prevention Council (LPCB).

All detectors must be immune to external Electro-Magnetic Interference conforming to IEC1000-4-8:1995
and ENV 50149:1995/ En 500082-2:1995 and ENV 50140:1993/ EN 50082-2: 1995.

2.5.11.2 Electronic Horn/Strobe
All electronic horn/strobes shall be provided according to the drawings.

The horn/strobe shall have a red plastic housing, ultra slim, protruding from the wall less than one inch from
the wall. It shall have an attractive appearance with no visible mounting screws. Is shall fits all standard
one-gang electrical boxes with plenty of room behind the signal for extra wire.

A sound output level of 91 dBA average shall be provided.

The strobe shall provide 15 cd or 15/75 cd or 30 cd or 110 cd synchronized flash outputs. The strobe shall
have lens markings oriented for wall or ceiling mounting. It shall be possible to replace the lens markings
with lens marking kits. Ceiling mounted strobes shall have lens markings with correctly oriented lettering.
Removal of a installed Horn/Strobe to change the lens markings shall not be acceptable.

Horn/strobe shall mount to a masonry electrical box (2-1/2”deep)

A delay timer with adjustment from 0 to 5 minutes to set off the building alarm bells after a predetermined
delay shall be provided. A manual switch shall also be provided to give an immediate alarm.

General:

Average ambient sound levels greater than 105 dBA require visible notification appliances. Total sound
pressure levels produced by ambient sound pressure levels and all operating audible notification appliances
must not exceed 120 dBA within the occupied area.

Public areas

In Public areas signals must have a sound level of at least 15 dB above the average ambient sound level or 5
dB above the maximum sound level having duration of at least 60 seconds, whichever is greater.
Measurements must be taken with an A-weighted scale (dBA) at 5 feet above the floor in occupied areas.

Apartment Areas

mode signals must have a sound level of at least 10 dB above the average ambient sound level or 5 dB
above the maximum sound level for at least 60 seconds, whichever is greater. Measurements must be taken
with an A-weighted scale (dBA) at 5 feet above the floor in occupied areas.

In sleeping areas, audible appliances must have a sound level of at least 15 dB above the average ambient
sound level, or 5 dB above the maximum sound level for at least 60 seconds, or a sound level of at least 75
dB, whichever is greater. Measurements must be taken with an A-weighted scale (dBA) at pillow level in
occupied area.

2.5.11.3 Optical Beam Smoke Detector
The smoke detectors shall be suitable for detecting invisible product combustion as well as visible smoke
and be of the dual chamber dual source type to provide good stability in changing environmental conditions.
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Detector coverage will be up to 100m (length) x 15m (wide).

The system shall comprise of a transmitter head, a receiver head and a control box.

2.5.11.4 lonization Analogue Smoke Detectors

The lonization smoke detectors shall be suitable for detecting invisible product combustion as well as
visible smoke and be of the dual chamber dual source type to provide good stability in changing
environmental conditions.

The radioactive source shall be Americium 241 mounted in such a way that it is mechanically secures. The
device shall have been certified by the National Radiological Protection Board or a similar body. The
detector shall be capable of operating within the following environmental limits.

Temperature operating rang - 20C to 60C

Humidity operating range 0% to 95% RH non-condensing.

Wind resistance up to 10 meters per second without false alarming

The detector shall be capable of protecting an area up to 100m2 at a height of up to 12m. The installation
and sitting of the detectors must conform to BS 5839 1980 or similar Standards, ruling in the local region.

2.5.11.5 Photoelectric (Optical) Analogue Addressable Smoke Detectors

The photoelectric (Optical) smoke detectors shall be suitable for detecting visible smoke such as is
produced by slow smoldering fires including decomposing PVC. Detector coverage will be 100m2 at a
height of up to 12m.

The detector shall be capable operating within the following environmental limits. Temperature operating
rang - 20V to 60C

Humidity operating range 0% to 95% RH non-condensing. Wind — non affected.

2.5.11.6 Analogue addressable Heat Detectors

The heat detector shall be electronic in operation and suitable for connecting to a two-wire 24V central
system, which can operate within the voltage range of 17V - 28V DC. Detector coverage will be 50m2 at a
height of up to 9m.

The device shall monitoring ambient temperature by means of an NTC thermistor. The detector shall be
capable of operating within the following environmental limits. Temperature operating range - 20C to +60C
(no icing)

Humidity operating range 0% to 95% RH. (Non-condensing) Wind — effected.

2.5.12 Manual Call Stations

2.5.12.1 Break Glass Type

The Manual Call Stations shall be of the break glass type with key lock for test and reset, unless specified
otherwise. The break glass unit shall be cast iron, cadmium plated or other approved type and painted red to
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BS 381C. The unit shall be of attractive and neat appearance and shall be suitable size and type for surface
or flush mounted on the walls. Appropriate label showing “FIRE, BREAK-GLASS” shall be shown on the
unit. Breaking the glass cover shall automatically operate the alarm in less than 10 seconds.

2.5.12.2 Analogue Addressable Manual Pull Handle Stations

The Manual Pull handle Stations shall be made of heavy-duty die cast metal or Lexan body and painted red
colour. The unit shall be of attractive and neat appearance and shall be suitable size and type for surface or
flush mounted on the walls. The unit shall be of a double action type whereby the front cover must be lifted
up first before the Pull Handle can be pulled down to initiated an alarm. The unit shall be complete with
station reset key.

2.5.12.3 Duct Air Sample Detection

The return air ducting for all zones of HVAC shall be protected by duct mounting detector probe units. The
units shall be so designed to minimize the duct preparation work required to install the probe unit. The
structure of the duct will be breached only for the insertion of the sample tube by means of two

25mm holes. The duct housing shall incorporate a polyester clear see thorough top, which will allow the
detector, and detector led to be clearly seen from ground level.

The housing will be suitable for air sampling in air velocities of not less than 1m per second up to maximum
of 20m per second. The velocity across the sample chamber sill is reduced to approximately

1% of the air velocity of the HVAC airflow. Probe units will be installed in straight lengths of the duct,
which are not less than 6 times the width of the duct section to ensure least turbulence at the probe unit.

2.5.13. Interface Module Common Requirements

Each interface unit for switch monitoring or output will have use DIL switched to set the address and will
be of the same protocol and manufacture. As the detection devices, all interface modules will be supplied
complete with LED indicators, which shall illuminate on the operation of the interface device.

2.5.13.1 Switch Monitor Units

Switch monitor units shall be provided to allow conventional to analogue connection for such devices as
sprinkler flow switches, floor valve isolation (if applicable) or any such clean contact device as could be
deemed necessary for inclusion within the fire system. The switch monitor unit shall be capable of receiving
contact configurations of normally open or closed loop. All switch-monitoring units will be powered by the
loop wiring without the need for external power source.

2.5.13.2 Input Output Units

Input output units will be provided for the connection to such items as pump start control, lift homing
control, or local HVAC shut down. As standard each input output module will corporate a set of change
offer contacts to interface with the required service. The input output device shall be capable of being
programmed at the control panel to allow for operation by any device on any loop. A separate 24-volt dc
input will be required for the input output modules this supply must be derived from a monitored source and
is battery backed up.

2.5.13.3 Sounder Circuit Controllers

Analogue addressable sounder circuit controllers shall be required; each unit shall have a unique address
and be completely programmable from the fire alarm control panel. Each unit shall have a minimum output
of 750 milli-amps. The addressing and switching power supply for the controller will be derived from the
loop supply. However, the unit shall require a 24V d.c. supply to power the connected alarm load this
supply must be derived from a monitored source and be battery backed up.
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2.5.13.4 Multi Input Output Controller

Multi input output controllers shall be used for the collection of existing conventional detection or clean
contact input devices. All input signals to the multi-input module will be fully monitored for open and short
circuit. The multi-input unit will have minimum 8 inputs and 8 fully programmable outputs, with 2
monitored output circuits for external alarms.

The unit will be provided with 8 alarm and 8 fault LED indicators with internal buzzer and alarm silence
control. The unit will generate 8 unique addresses for the conventional input lines and be fully compatible
with the detector and main fire alarm control panel protocol.

Multi input output controllers will be used for the collection of the building Fire Water and Fire pumping
signals suitably programmed to transmit ALERT/CHANGE OF STATE signals to the main fire alarm
control panel. The following inputs will be required.

a) Pump start

b) "A" Pump Running
c) "A" Pump Fail

d) "B" Pump Running
e) "B" Pump Fail

f) Water High

g) Water Low

h) Low Pressure

The following programmed outputs will be required.

a) Pump Start (Programmed from pup start input signal and from fire panel, break glass or sprinkler flow
switch alarms)

b) Pump changeover (Programmed to switch from pump "A" to pump "B" in the event of pump "A" input
failure signal being received).

2.5.14. Standby Power Supply Equipment

The overall fire alarm system will be complete with a 24V D.C charger unit completes with sealed lead acid
maintenance free batteries. The charging equipment will be of the approved type and be calculated in size to
provide full standby back up load for a period of not less than 24hrs. with a full alarm, load for a minimum
period of 2 hrs. The battery and charger unit will be supplied in a sheet steel lockable cabinet of the same
construction and finish as the main fire alarm control panel.

2.5.14.1 Battery Calculations

The full alarm load will be calculated for a period of two hours to ensure the battery terminal voltage is
sufficient not to cause permanent damage to the battery cells. The charger output should be sufficient to run
the full alarm load of the system in the event of battery failure. The output shall also be of sufficient
capacity to run the full standby load of the system and fully recharge the battery within a 24 hour period.

2.5.15. Field Installation

Two cable system types are approved namely
a) Mineral insulated copper covered (M.I.C.C)
b) Fire resistant cable of the approved type.

Loop cables should be run separate of all other services including alarm power circuits for alarm outputs.

The minimum permitted core size will be 1.5mma2. For loop lengths of up to 1000 meters, 2.5mm2 will be
used for 1000 meters to 2000 meters lengths.
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2.5.15.1 Cable Terminations
All cable terminations at detectors and break glass devices will use spade type crimp connectors; all
devices, which have standard enclosed terminal blocks, will use crimp pins for final termination.

2.5.15.2 Cable Markers
All cable cores will be identified using ferrules to provide numbering and symbols as required.

2.5.15.3 Spare Capacity
Each loop will populate to 80% capacity, providing 20% spare for future expansion and or change of use.

2.5.15.4 Hard Copy Program
The successful contractor shall supply for approval hard copies of all text programming information,
including all input to output configurations.

3. ELECTRONIC ACCESS CONTROL SYSTEM (EACS)

Section 1

3.1 Application of the section
Items described under this section shall apply to all the sub sections of this specification

3.2 General
3.2.1 This specification covers the submittals of shop drawings, sample approvals, setting to work,
supply, installation, inspection, testing & commissioning, as built drawings and operation and
maintenance manuals and periodic maintenance.

3.2.2 The Tenderer’s shall read this section in conjunction with Tender drawings and Bill of Quantities.
They shall clarify any discrepancies between tender drawings and Bill of Quantities.

3.2.3 The Tenderer shall submit their offer complying with all the conditions of contract, specification,
tender drawings and Bill of Quantities.

3.24 EACS System supplier with more than 5 year experience shall supply and install the system.

3.25 Specification, drawings and BOQ are meant to provide sufficient information to the tenderers and
it is the contractor’s responsibility to supply and install complete systems to workingorder.

3.2.6  All the sub systems under this section shall be supplied, installed, tested & commissioned by the

respective contractors.

3.3 Operation And Maintenance Manuals

The Contractor shall submit 3 copies of Operation & maintenance Manuals, which shall contain Product
literature, Specific operating instructions and Maintenance instructions.

3.4 Approval Of information Submitted

The Consulting engineer has the right to decide the adequacy of information submitted by the contractor and
request further information as necessary if required
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3.5 Testing and commissioning of Systems

The contractor shall perform all the equipment and devices testing as directed by the Consulting Engineer. The
Contractor shall bear the cost for such tests and any items found defective shall be replaced at no extra cost.
Such replaced items shall be re- tested for verification.

3.6 Equipment, Materials, Fittings and Accessories
The equipment, material used, fittings and devices shall comply with the Architectural and design criteria,
design concepts and performance requirements.

When selecting products the contractor shall consider the space limitations, weight limitations, compatibility
with other existing devices and systems.

Contractor shall obtain approval from consulting engineer for all the equipment, material, fittings and
accessories before commencing installation.

All the products supplied under this contract shall be guaranteed for a period of one (1) year from the final
handover date.

3.7 Product Brands

All the Materials, Equipment and Devices and Accessories supplied under this contract shall bear the
Manufacturer names and make. The consulting Engineer has the right to accept or reject any Equipment,
Material and device brands based on the past performance records.

3.8 Drawings

The contractor shall familiarize himself with the site conditions before preparing shop drawings. He shall
verify the dimensions shown in the drawings and advise the consulting engineer any discrepancies.

The contractor shall submit 3 copies of shop drawing for approval. Contractor shall obtain approval for shop
drawings before commencing installation work.

3.9 Maintenance Access and Openings

The contractor shall provide all necessary access openings where required for maintenance.

3.10 Codes and Standards

All equipment, materials and workmanship shall conform to the relevant British Standards,
Maldives Standards and codes of Practice. All electrical installations shall comply with 17%
Edition of IEE wiring regulations. Keep 30cm distance from electrical and other interference
sources or use metal enclosed earthed conduits/trunks if the distance could not maintained.

Use earthed metal enclosure to install control panels in service ducts. The shield of all cables shall be
earthed at control panel and the other end should be kept open. Joints in cables shall not be permitted.
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Section 2

3.11 SYSTEM DESIGN

The system shall be designed taking into account following specification, tender drawing and the
client requirement by specialist contractor with experience in the trade to provide a reliable access
control solution.

The EACS system must have standalone two door controllers installed in service ducts. It should
control two doors, i.e. two proximity readers, monitoring two door sensors, two push buttons &
monitor two emergency door release units. Every control panel should be connected to EACS
server via Ethernet. The card access rights should be able to programme in EACS software and it
could be uploaded to panels. The access rights should be based on combination of weekday,
holidays, time zones & card reader. The control panels must be in normal operation even after
shutting down the server. The events shall be automatically buffered in control panel until the
server comes on line. Subsequently, the buffered events shall be automatically downloaded to
server. No data losses shall experience in any condition.

Valid card, Invalid card, Inactive card, Invalid time zones, Door Ajar, Door forced open, Push
Button pressing, Emergency door release press events should reported in software real-time and it
should be recorded.

The emergency door release unit shall directly disconnect EML power on activation. All alarms
should popup and should be audio alerted.

All predefined doors should be open in fire alarm condition. It could be activated through EACS
server automatically. A normally open dry contact will be provided at fire alarm panel for fire
integration.

The system should able to produce history reports of all events.

The EACS database backup should weekly uploaded to given location automatically (Scheduled
backup).

Backups, time & date updates of control panels should be able to scheduled. The panel date & time
should be synchronized with server time automatically once a week.

The user rights for system monitoring & card programming (adding, editing & deleting) should be
able to separately assign.

Control panel & field equipment shall be modular in construction. Exact location of readers, push
buttons, BGU & locks shall be proposed by architect. The positions shown are suggested locations
in public areas as shown in the drawings.
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3.12 SYSTEM PERFORMANCE CRITERIA
The system performance criteria shall follow international agreed standards and local regulations.
They shall be, but not be limited, to the following:

1. Door opening on valid card

2. Opening of door for push button

3. Directly disconnects lock power when emergence door release is pressed
4. Proximity reader LED color change in valid card

5. Real-time status reporting and events recording in database

6. Data base backup & restoring

7. (Automatic) scheduled backup

8. (Automatic) scheduled Panel date & time update

9. Manual door opening through EACS software

10. Open door on fire alarm condition

3.13 GENERAL REQUIREMENT OF EACS EQUIPMENT

@) General

All equipment to be supplied under this specification shall be new and the current model of a standard
product of a Manufacturer of record. A Manufacturer of record shall be defined as a company whose main
occupation is the manufacture for sale of the items of equipment supplied.

Maintains a factory production line for the item submitted.

Maintains a stock of replacement parts for the item submitted.

Maintains engineering drawings, specifications, and operating manuals and for the items submitted.
Has published and distributed descriptive literature and equipment specifications on the items of
equipment submitted at least 30 days prior to the tender issue.

e

Specifications of equipment as set forth in this specification are minimum requirements, unless otherwise
stated, and shall not be construed as limiting the overall quality, quantity or performance characteristics of
items furnished in the EACS system. When the Contractor furnishes an item of equipment for which there
is a specification contained herein, the item of equipment shall meet or exceed the specification for that item
of equipment.

The total EACS system shall be installed so that the combination of equipment actually employed should
work as a full functioning system which does not produce any undesirable visual or aural effects such as
signal di