Design and Build Basis for Construction of Water Supply System in Gdh. Vaadhoo

Summary

Schedule no: Description Total

Schedule 1- Design

Schedule 2- General Works

Schedule 3- Water Supply System Works

HIWIN| =

Schedule 4- Provsional Sums

Subtotal

GST (6%)

Total

Schedule 1- Design

Item Description Unit Rate Total

[y

Survey

Carrying out the Topographic, Bathymatric and Social Surveys as
specified in the Employers Requirment LS

N

Concept Design

Preperation of Concept Design for Water Supply System as specified
in the Employers Requirment LS

3[EIA

Carrying out the EIA for the project based on concept Design Report
and as specified in the Employers Requirement

»

Detailed Design

Preperation of Detailed Design for Water Supply System as specified
in the Employer's Requirment LS

Total




Schedule 2- General Works

Item

Description

Unit

Rate

Total

[y

Contractual Requirements

LS

Provide & Maintain all necessary Insurances, Guarantees and
Securities.

Project Management

LS

Allow for all on and off site management cost including costs of
foreman and assistants, temporary services, telephone, fax,
hoardings & similar.

Mobilisation

LS

Allow for Establishment of Contractors office, Labour Camps and
transportaion of Equipment and Materials etc

Site Preperation

LS

Clearing grass, bushes, shrubs, saplings, uprooting rank vegetation
all along the pipeline route and removal & disposal of rubbish to
approved tips anywhere in the island as directed by the Engineer-in-
charge, etc

Construction of Administration and RO plant Building

LS

Foundation works , Structural Works, Masonry, Plastering, Plot
boundary works and Finishing works etc as per the approved
drawings and Employers Requirements

Total




Schedule 3- Water Supply System Works

Item Description Unit Rate Total

1|Distribution Network LS
Supply and Installation of HDPE pipe network as per the design
including provision of house connections with meters

2[RW Collection Network LS
Supply and Installation of Pipes for gravity rainwater collection
networ k from all public buildings

3|Water Intake Boreholes LS
Construction of boreholes as per the employers requirement and
approved designs

4|RO Plant & Pumping System LS
Supply and Installation of RO plants, Distribiution Pumps as per
Employers Requirement

5|Brine Discharge outfall LS
Installation of HDPE brine discharge line as per the Employers
Requirment

6|Storage tanks LS
Supply and Installation of Storage tanks as per the Employers
Requirement

7[Mechanical and Electrical Works LS
Supply and Installation of electrical and mechanical components
required as per approved drawings including provision of power
supply from feeder cable

8|Solar PV LS
Provision of Solar Panels on Plant building Roof Catchment and
provision of Neccesary Equipments to utilise PV in RO plant
operation

9|Testing & Commissioning LS
Carrying out testing and commissioning as per the employers
requirment for all components of the system
Total

Schedule 4- Provsional Sums
Item Description Unit Qty Rate Total
1.0(Schedule 3- Water Supply System Works
1.1|Provision of house connections with meters nos 56

Total
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