BILLS OF QUANTITIES
OF 2 STOREY BUILDING (SHOP) HITHADHOO

Item Description Qty Unit Material Labour|Material Labour Total
Rate Rate|Amount Amount Amount
BILL No: 01
PRELIMINARIES
Proposed 02 Storey (Ground and First floor)
MNU Campus Building at S. Hithadhoo
Area =322 m?
1.1 GENERAL NOTES
(1)| Abbreviations
nos - numbers
m? - cubic metre
m? - square metre
m - linear metre
kg - kilograms
t - tonnes
incl. - including
SS - Stainless Steel
GI - Galvanised Steel
1.2 SITE MANAGEMENT COSTS
(1)|Allow for all on and off site management cost 1.00 | item
including costs of foreman and assistants
1.3 SAFETY ON SITE
(1)|Providing & maintaining adequate safety measure on 1.00 | item
site for all workers & all authorized visitors on site &
protecting adjoining properties & people against
falling objects or other with regard to the
construction works
1.4 PLANTS & MACHINERY
(1) | Provision & maintenance of all necessary temporary 1.00 | item
plants, machineries & scaffolding that is required for
the completion of the project
1.5/ SERVICES & FACILITIES
(1) | Provision & maintenance of services & facilities 1.00 | item
such as water, power supply, lighting & fuel required
for the project.
1.6 SIGN BOARD
(1)| Allow for sign board 1.00 | item
1.7 TEMPORARY FENCING & HOARDING
(1)| Supply, erect & maintenance of a fence through out 1.00 | item

the construction period & hoarding all along the
perimeter of the site

BILL No: 01 PRELIMINARIES

TOTAL OF BILL No: 01 - Carried over to summary
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BILL No: 02
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GROUND WORKS
GENERAL
Note: Rates shall include for: levelling, grading,
trimming, compacting to faces of excavation, keep
sides plumb, backfilling, consolidating and disposing
surplus soil

SITE CLEARING
Clearing site

EXCAVATION
Note: Excavation quantities are measured to the faces
of concrete members. Rates shall include for all
additional excavation required to place the
formwork/shuttering and dewatering the trenches for
the required days.

Excavation for foundation
Excavation for foundation pads
Excavation for foundation beams
Building footrpint area

FILLING

Notes: Rates shall include for: levelling, grading,
trimming and compacting

Sand blinding layer to receive damp proof membrane
Earth filling in ground floor (300mm above ground
level)

WATER PROOFING

Note: Rates shall include for: dressing around and
sealing to avoid all penetrations

Apply 2 coats of Brush Bond or similar on
foundation rafts,strip beams & tie beams, steps and
under ground masonry & concrete walls in
accordance with manufacturer's instructions

1.00

67.80
12.91
322.00

40.68
16.27

1.00

item

mZ

item

BILL No: 02 - GROUND WORKS
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BILL No: 03
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CONCRETE
GENERAL
(a) Rates shall include for: provision to place in
position; casting of all required items and finishing
after removal of formwork and additional concrete
required to conform to structural and excavated
tolerances
(b) Rates shall include supply of all formwork item
including form oil, timber, plywood, nails etc.
(c) Mix ratio for reinforced concrete shall be 1:2:3
and lean concrete shall be 1:3:6 by volume

LEAN CONCRETE

Note: Quantity is measured with additional 0.1m to
the edges of concrete foundation members. Rates
shall be inclusive for any additional concrete required
to place the formwork.

50mm thick lean concrete to bottom of raft
foundation or strip footing and beams

Concrete Volume

Cement

River sand

Coarse aggregate

REINFORCED CONCRETE

(a) Rates shall include for: cleaning, fabrication,
placing, the provision for all necessary temporary
fixings and supports including tie wire and chair
supports, laps and wastage

(b) All reinforcing bars except 6mm dia bars shall be
high strength deformed bars

(c) The exact length inclusive of laps are given. The
rates shall take into account any wastage.

In-situ reinforced concrete to:

Foundation

Foundation Pad F1 (1700 x 1700 x 350mm)
Concrete Volume

Cement

River sand

Coarse aggregate

Concrete chemical Rheomix 141

Water proofing material

Formwork.

12mm thick plywood
50mm x 50mm timber
Nails

Mould oil

Reinforcement.
12mm. dia, 6m. high tensile steel bar (T12@100)
1.6mm. dia, 90mm Steel ties

Foundation Pad F2 (1400 x 1400 x 350mm)
Concrete Volume

Cement

River sand

Coarse aggregate

Concrete chemical Rheomix 141

Water proofing material

3.22
17.00
34.00
68.00

13.15
119.00
238.00
357.00

1.97

20.00

68.51
24.00
1.44
3.46
10.00

3.16
0.0101

2.74
25.00
50.00
75.00

0.41

4.00

m3
bags
bags
bags

m3
bags
bags
bags
litres
litres

kg
litres

m3
bags
bags
bags
litres
litres

BILL No: 03 - Carried forward
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Item Description Qty Unit Material Labour|Material Labour Total
Rate Rate| Amount Amount Amount

BILL No: 03 - Brought forward
Formwork. 15.68 | m?
12mm thick plywood 6.00 | nos
50mm x 50mm timber 036 | m?
Nails 0.86 | kg
Mould oil 3.00 | litres
Reinforcement.
12mm. dia, 6m. high tensile steel bar (T12@150) 0.24 t
1.6mm. dia, 90mm Steel ties 0.0009 t

(3)|Foundation Pad F3 (1000 x 2350 x 350mm)
Concrete Volume 0.82 | m?
Cement 8.00 | bags
River sand 16.00 = bags
Coarse aggregate 24.00 | bags
Concrete chemical Rheomix 141 0.12 | litres
Water proofing material 2.00 | litres
Formwork. 375 | m?
12mm thick plywood 2.00 | nos
50mm x 50mm timber 0.12 | m?
Nails 029 | kg
Mould oil 1.00 | litres
Reinforcement.
12mm. dia, 6m. high tensile steel bar (T12@75) 0.03 t
1.6mm. dia, 90mm Steel ties 0.000051 t

(4)|Foundation Pad F4 (1000 x 1800 x 350mm)
Concrete Volume 1.26 | m?
Cement 12.00 = bags
River sand 24.00 | bags
Coarse aggregate 36.00 = bags
Concrete chemical Rheomix 141 0.19 | litres
Water proofing material 2.00 | litres
Formwork. 7.10 | m?
12mm thick plywood 3.00 | nos
50mm x 50mm timber 0.18 | m?
Nails 043 | kg
Mould oil 2.00 | litres
Reinforcement.
12mm. dia, 6m. high tensile steel bar (T12@100) 0.18 t
1.6mm. dia, 90mm Steel ties 0.000010 t

(5)|Foundation Beam B1 186.30 | m
Concrete Volume 2096 | m?
Cement 189.00 | bags
River sand 378.00 | bags
Coarse aggregate 567.00 | bags
Concrete chemical Rheomix 141 3.14 | litres
Water proofing material 31.00 | litres
Formwork. 21424 | m?
12mm thick plywood 75.00 | nos
50mm x 50mm timber 450 | m?
Nails 10.80 | kg
Mould oil 31.00 | litres

BILL No: 03 - Carried forward
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Item Description Qty Unit Material Labour|Material Labour Total
Rate Rate| Amount Amount Amount
BILL No: 03 - Brought forward
Reinforcement.
16mm. dia, 6m. high tensile steel bar (10T16) 2.88 t
6mm. dia, ring bar (2R6@100) 0.78 t
1.6mm. dia, 90mm Steel ties 0.01341 t
3.3.2 Columns

(1)|Columns C1
Concrete Volume 838 | m?
Cement 76.00 | bags
River sand 152.00 | bags
Coarse aggregate 228.00 | bags
Concrete chemical Rheomix 141 1.26 | litres
Water proofing material 13.00 | litres
Formwork. 40.20 | m?
12mm thick plywood 14.00 | nos
50mm x 50mm timber 0.84 | m?
Nails 2.02 | kg
Mould oil 6.00 | litres
Reinforcement. ( Upto bar length 6m)
16mm. dia, 6m. high tensile steel bar (8T16) 0.62 t
06mm. dia, 6m. Ring bars (2R6@150 with HOOK) 0.17 t
1.6mm. dia, 90mm Steel ties 0.032160 t

3.3.3/Beams

(1)|First Floor Beams B1 99.00 | m
Concrete Volume 8.66 | m?
Cement 78.00 | bags
River sand 156.00 | bags
Coarse aggregate 234.00 | bags
Concrete chemical Rheomix 141 1.30 | litres
Water proofing material 13.00 | litres
Formwork. (Sides upto slab level) 94.05 | m?
12mm thick plywood 33.00 | nos
50mm x 50mm timber 198 | m?
Nails 475 | kg
Mould oil 14.00 | litres

BILL No: 03 - Carried forward
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Item Description Qty Unit Material Labour|Material Labour Total
Rate Rate| Amount Amount Amount

BILL No: 03 - Brought forward
Reinforcement.
20mm. dia, 6m. high tensile steel bar (7T20) 1.71 t
6mm. dia, ring bar (2R6@100) 0.57 t
1.6mm. dia, 90mm Steel ties 0.00416| t

(2)|First Floor Beams B2 2400 m
Concrete Volume 1.68 | m?
Cement 16.00 = bags
River sand 32.00 bags
Coarse aggregate 48.00 | bags
Concrete chemical Rheomix 141 0.25 | litres
Water proofing material 3.00 | litres
Formwork. (Sides upto slab level) 21.60 | m?
12mm thick plywood 8.00 | nos
50mm x 50mm timber 048 | m?
Nails 1.15 | kg
Mould oil 4.00 | litres
Reinforcement.
25mm. dia, 6m. high tensile steel bar (10T25) 0.61 t
16mm. dia, 6m. high tensile steel bar (2T16) 0.08 t
6mm. dia, ring bar (2R6@100) 0.14 t
1.6mm. dia, 90mm Steel ties 0.00101 t

(3)|First Floor Beams B3 18.00 | m
Concrete Volume 1.26 | m?
Cement 12.00 = bags
River sand 24.00 | bags
Coarse aggregate 36.00  bags
Concrete chemical Rheomix 141 0.19 | litres
Water proofing material 2.00 | litres
Formwork. (Sides upto slab level) 1620 | m?
12mm thick plywood 6.00 | nos
50mm x 50mm timber 036 | m?
Nails 0.86 kg
Mould oil 3.00 | litres
Reinforcement.
25mm. dia, 6m. high tensile steel bar (6T25) 0.27 t
16mm. dia, 6m. high tensile steel bar (2T16) 0.06 t
6mm. dia, ring bar (2R6@100) 0.10 t
1.6mm. dia, 90mm Steel ties 0.00076| t

(4)|First Floor Beams B4 470 | m
Concrete Volume 033 | m?
Cement 3.00 | bags
River sand 6.00 | bags
Coarse aggregate 9.00 | bags
Concrete chemical Rheomix 141 0.05 | litres
Water proofing material 1.00 | litres
Formwork. (Sides upto slab level) 423 m?
12mm thick plywood 2.00 | nos
50mm x 50mm timber 0.12 | m?
Nails 029 | kg
Mould oil 1.00 | litres

BILL No: 03 - Carried forward
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Item Description Qty Unit Material Labour|Material Labour Total
Rate Rate| Amount Amount Amount

BILL No: 03 - Brought forward
Reinforcement.
16mm. dia, 6m. high tensile steel bar (§T16) 0.06 t
6mm. dia, ring bar (R6@100) 0.01 t
1.6mm. dia, 90mm Steel ties 0.00010| t

(5)|Roof beams RB1 12320 | m
Concrete Volume 9.86 | m?
Cement 89.00 | bags
River sand 178.00 | bags
Coarse aggregate 267.00 | bags
Concrete chemical Rheomix 141 1.48 | litres
Water proofing material 15.00 | litres
Formwork. (Sides upto slab level) 123.20 | m?
12mm thick plywood 43.00 | nos
50mm x 50mm timber 258 m?
Nails 6.19 | kg
Mould oil 18.00 | litres
Reinforcement.
16mm. dia, 6m. high tensile steel bar (8T16) 1.56 t
06mm. dia, 6m. Ring bars (R6@100) 0.26 t
1.6mm. dia, 90mm Steel ties 0.00444| t

(6)|Roof beams RB2 53.80 | m
Concrete Volume 430 | m?
Cement 39.00 bags
River sand 78.00 | bags
Coarse aggregate 117.00 | bags
Concrete chemical Rheomix 141 0.65 | litres
Water proofing material 7.00 | litres
Formwork. (Sides upto slab level) 53.80 | m?
12mm thick plywood 19.00 | nos
50mm x 50mm timber 1.14 | m?
Nails 2.74 | kg
Mould oil 8.00 | litres
Reinforcement.
16mm. dia, 6m. high tensile steel bar (12T16) 1.02 t
06mm. dia, 6m. Ring bars (2R6@100) 0.22 t
1.6mm. dia, 90mm Steel ties 0.00581 t

(7)|Roof beams RB3 1990 | m
Concrete Volume 1.59 | m?
Cement 15.00 = bags
River sand 30.00 = bags
Coarse aggregate 45.00 | bags
Concrete chemical Rheomix 141 0.24 | litres
Water proofing material 3.00 | litres
Formwork. (Sides upto slab level) 1990 | m?
12mm thick plywood 7.00 | nos
50mm x 50mm timber 042 m?
Nails 1.01 kg
Mould oil 3.00 | litres
Reinforcement.
16mm. dia, 6m. high tensile steel bar (6T16) 0.19 t
06mm. dia, 6m. Ring bars (R6@150) 0.03 t
1.6mm. dia, 90mm Steel ties 0.00072| t

BILL No: 03 - Carried forward
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Item Description Qty Unit Material Labour|Material Labour Total
Rate Rate| Amount Amount Amount

BILL No: 03 - Brought forward

(8)| Lintel Beams (LB) 2520 | m
Concrete Volume 239 m?
Cement 22.00 | bags
River sand 44.00 | bags
Coarse aggregate 66.00 | bags
Concrete chemical Rheomix 141 0.36 | litres
Water proofing material 4.00 | litres
Formwork. (Sides upto slab level) 2596 | m?
12mm thick plywood 10.00 | nos
50mm x 50mm timber 0.60 | m?
Nails 144 | kg
Mould oil 4.00 | litres
Reinforcement.
12mm. dia, 6m. high tensile steel bar (§T12) 0.18 t
12mm. dia, 6m. Cross bars (T12@150) 0.09 t
06mm. dia, 6m. Ring bars (R6@150) 0.03 t
1.6mm. dia, 90mm Steel ties 0.00091 t

3.3.4|Slabs

(1)|First Floor Concrete Slab (130mm thickness) 322.00 | m?
Concrete Volume 4186 | m?
Cement 377.00 | bags
River sand 754.00 | bags
Coarse aggregate 1,131.00 | bags
Concrete chemical Rheomix 141 6.28 | litres
Water proofing material 61.00 | litres
Formwork. (Sides upto slab level) 289.80 | m?
12mm thick plywood 101.00 | nos
50mm x 50mm timber 6.06  m?
Nails 14.54 | kg
Mould oil 42.00 | litres
Reinforcement.
10mm. dia, 6m. high tensile steel bar (T10@125) 0.11 t
Distribution Steel
10mm. dia, 6m. high tensile steel bar (T10@125) 0.36 t
Top Reinf.
10mm. dia, 6m. high tensile steel bar (T10@125) 0.18 t

Bottom Reinf.

BILL No: 03 - CONCRETE

TOTAL OF BILL No: 03 - Carried over to summary
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Item Description Qty Unit Material Labour|Material Labour Total
Rate Rate|Amount Amount Amount
BILL No: 04
MASONRY AND PLASTERING
4.1 GENERAL
Note: Rates shall include for: cleaning out cavities,
forming rebated reveals and pointing and cleaning
down to reveals where necessary; fractional size
blocks, all necessary machine cutting, cutting or
forming chases or edges of floor slabs, cutting
or leaving holes and openings as recesses for and
building in pipes, conduits, sleeves and similar as
required for all trades; leaving surfaces rough or
raking out joints for plastering and flashing, bedding
frames or plates, building in joists, bearers or similar,
temporary  supports to openings, templates,
reinforcement in walls and for all necessary making
good. Providing approved quality mesh at joints
between structaral members and masonry in the
exterior walls
4.2 SOLID BLOCK WORK
150 x 150 x 300mm solid block wall,
blocks laid common bond
(1) Exterior walls (Underground, Ground and First
floor including above ceiling)
Masonry area 357.82 | m?
Bricks 8,230.00 | nos
Cement for block placing 51.00 | bags
River Sand 255.00 | bags
(5) Interior walls (ground and first floor level
including above ceiling)
Masonry area 520.08 @ m?
Bricks 11,962.00 | nos
Cement for block placing 73.00 | bags
River Sand 365.00 | bags

BILL No: 04 - Carried forward
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Item Description Qty Unit Material Labour|Material Labour Total
Rate Rate|Amount Amount Amount
BILL No: 04 - Brought forward
4.3 PLASTERING
12mm thick interior cement plastering and 20mm
thick exterior cement plastering as specified on
(1)| Exterior walls - masonry below +150
a|Exterior
Plastering area (Exterior) 715.64 | m?
Cement for plastering 182.00 | bags
River sand for plastering 728.00 | bags
(2)| Exterior walls - ground floor (above +150)
a|Exterior
Plastering area (Exterior) 13728 | m?
Cement for plastering 35.00 bags
River sand for plastering 140.00 | bags
b Interior
Plastering area (Interior) 13728 | m?
Cement for plastering 18.00 = bags
River sand for plastering 72.00 | bags
(3) Exterior walls - first floor (up to ceiling level)
a Exterior
Plastering area (Exterior) 142.14 | ?
Cement for plastering 37.00  bags
River sand for plastering 148.00 | bags
b Interior
Plastering area (Interior) 142.14 | 2
Cement for plastering 19.00 = bags
River sand for plastering 76.00 | bags
(4)| Exterior walls - above ceiling level
a|Exterior
Plastering area (Exterior) 60.16 | m?
Cement for plastering 16.00 = bags
River sand for plastering 64.00 | bags
b Interior
Plastering area (Interior) 60.16 | m?
Cement for plastering 8.00 | bags
River sand for plastering 32.00  bags
(5)|Interior walls (ground and first floor including
above ceiling)
a Interior
Plastering area (Interior) 1,040.16 © m?
Cement for plastering 265.00 | bags
River sand for plastering 1,060.00 | bags

BILL No: 04 - Carried forward
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Item Description Qty Unit Material Labour|Material Labour Total
Rate Rate|Amount Amount Amount

BILL No: 04 - Brought forward

4.4 FLOORING
Cement sand screeding on the floor as specified on.

(1)| Ground floor
50 mm thick screed in the floor
Cement sand screed Area 322.00 @ p?
Cement 144.00 | bags
River sand 720.00 | bags

(2) First floor
50 mm thick screed in the floor
Cement sand screed Area 322.00  p?
Cement 144.00 | bags
River sand 720.00 | bags

BILL No: 04 - MASONRY & PLASTERING

TOTAL OF BILL No: 04 - Carried over to summary
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Item Description Qty Unit Material Labour|Material Labour Total
Rate Rate|Amount Amount Amount
BILL No: 05
METAL WORKS
5.1 GENERAL
Note: (a) Rates shall include for: all fabrication work,
welding, marking, drilling for bolts including those
securing timbers, steel plates, bolts, nuts and any
type of washer, riveted work, counter sinking and
tapping for bolts or machine screws.
(b) Rates shall include for all painting and finishing
as specified
(c) Rates shall include for fabrication and erection
and temporary supports and fixing into position
(c) The contractor shall submit the detail of the
Garbage chute and get the approval from the
Consultant before fixing it in position
5.2| RAILING ON STAIR CASE AND BALCONY
5.2.1|8S pipe Railing for staircase from Ground floor
to First floor level .
(1)|1200mm high handrail with @50mm SS pipe 4.00 | item
horizontally top and 50mm SS pipes veritically with
18mm welded base plates as shown in the drawing
5.3 CANOPY ROOF TRUSS
5.3.1/GI pipe Truss Canopy.
(1)|2160mm width truss with @38mm GI pipe 28.00 | item
horizontally top and ¢25mm GI pipe braces with
welded joints plates as shown in the drawing
including 12mm Cable with Eye type Turnbuckles on
both ends and 2 nos M16 bolts and supprt for
Gutters and Metal Signboard
5.3.2/ Metal Signboard
(1)|25mm thick 700mm x 28m Metal signboard 1.00 | item
5.3 AIRCON OUTDOOR UNIT COVER
5.3.1|AC Outdoor Unit Covering Louver
(1)| Aluminum hollow frame with horizontal louvers 6.00 | item
2300 x 1340 @100
(2)| Aluminum hollow frame with horizontal louvers 4.00 | item

1000 x 1340 @100

BILL No: 05 - METAL WORKS

TOTAL OF BILL No: 05 - Carried over to summary
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Item Description Qty Unit Material Labour|Material Labour Total
Rate Rate|Amount Amount Amount
BILL No: 06
CEILINGS
6.1 SUSPENDED CEILING
Boral concealed suspended ceiling with concealed
grid system or similar including framing, beading,
nails and screws. Rate shall include for the painting
and finishing.
(1)| Ground floor
Ceiling Area 286.00 | >
6mm thick Gypsum for Ceiling 99.31 | nos
50mm x 50mm Timber frame work 1,489.58 m
Nails 1430 | kg
(1) False cladded ceiling under Truss Canopy
Ceiling Area 64.40 | n?
6mm thick Cladding for Ceiling 22.36 | nos
50mm x 50mm Timber frame work 335.42 m
Nails 322 kg
(1) First Floor
Ceiling Area 305.90 | 2
6mm thick Plywood for Ceiling 106.22 | nos
50mm x 50mm Timber frame work 2,336.74 m
Nails 20.39 | kg

BILL No: 06 - CEILING

TOTAL OF BILL No: 06 - Carried over to summary
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BILL NO: 07
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DOORS AND WINDOWS

GENERAL

Notes: (a) Rates shall include for locks, latches,
closures, push plates, pull handles, bolts, kick plates,
hinges and all door & window hardware and these
materials should brass and of superior quality.

(b) Rates shall include for door frames, mullions,
transoms, trims, glazing, tinting, timber panels,
boarding, framing, lining, fastenings and all fixings
(c) Rates shall include for all painting

TIMBER DOORS, ALUMINIUM DOORS AND
WINDOWS

D1 (2150 x 750)

Timber Panel Door with Timber, Nyatch or equiv.
Frame, Wood Stain Finish including Butt Hinges
(Silver) x4 and Knob Lock x1

D2 (2450 x 1700)

Powder Coated Aluminum Dual Panel Door with
Aluminum Frame (1.2mm thick), Black color Finish
with Tinted Float Glass Panel (6mm thick), including
Butt Hinges x4 each with Latchlock x 2 (top and
bottom of small flap) and Handlebar and Key Lock
x1 (on large flap)

D3 (2850 x 1710)

Powder Coated Aluminum Panel Sliding Door with
Aluminum Frame (1.2mm thick, Profile 50 x 100),
Black color Finish including Smooth Sliding Rollers
and Handlebar and Key Lock x1

D4 (2150 x 900)

Timber Panel Door with Timber, Nyatch or equiv.
Frame, Wood Stain Finish including Butt Hinges
(Silver) x4 and Handlebar and Key Lock x1

W1 (1500 x 1800)

Powder Coated Aluminum Panel Window with 4x
quadrant Aluminum flaps and Tinted Float Glass
Panels (6mm thick), including Brushed Metal
(Silver) x 3 each flap and Latch Locks x1 each flap

W2 (1500 x 900)

Powder Coated Aluminum Panel Window with 2x
Aluminum flaps with Tinted Float Glass Panels
(6mm thick), including Brushed Metal (Silver) x 3
each flap and Latch Locks x1 each flap

W3 (775 x 1800)

Powder Coated Aluminum Panel Window with 3x
Aluminum flaps with Tinted Float Glass Panels
(6mm thick), including Brushed Metal (Silver) x 3
each flap and Latch Locks x1 each flap

10.00

nos

nos

nos

nos

nos

nos

nos

BILL No: 07 - Carried forward
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BILL No: 07 - Brought forward

G

—~

(1

~

@

~

G

—~

4

=

V1 (700 x 700)

Powder Coated Aluminum Panel Window with
Aluminum flaps with Tinted Float Glass Panels
(6mm thick), including Brushed Metal (Silver) x 3
and Latch Locks x1

FG1 (3125 x 5600)

Powder Coated Aluminum Panel Fixed Glass and
Door with 2x Aluminum Doors and 8x Fixed Glass
Panels with Tinted Float Glass Panels (6mm thick),
including Butt Hinge (Silver) x 4 each Doorflap and
Handlebar and Key Locks x1 each flap

FG2 (3125 x 5750)

Powder Coated Aluminum Panel Fixed Glass and
Door with 2x Aluminum Doors and 8x Fixed Glass
Panels with Tinted Float Glass Panels (6mm thick),
Black color finish, including Butt Hinge (Silver) x 4
each Doorflap and Handlebar and Key Locks x1 each
flap

FG3 (2825 x 5706)

Powder Coated Aluminum Panel Fixed Glass and
Door with 2x Aluminum Doors and 8x Fixed Glass
Panels with Tinted Float Glass Panels (6mm thick),
black color finish, including Butt Hinge (Silver) x 4
each Doorflap and Handlebar and Key Locks x1 each
flap

FG4 (2825 x 2728)

Powder Coated Aluminum Panel, Black color finish
with Fixed Glass with 6x Fixed Glass Panels with
Tinted Float Glass Panels (6mm thick)

4.00 | nos

3.00 | nos

nos

.00 | nos

.00 | nos

.00 | nos

BILL NO: 07 -DOORS AND WINDOWS

TOTAL OF BILL No: 07 - Carried over to summary
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Item Description Qty Unit Material Labour|Material Labour Total
Rate Rate|Amount Amount Amount
BILL No: 08
PAINTING

8.1 GENERAL
Note: (a) Rates shall include for the provision,
erection and removal of scaffolding, preparation,
rubbing down between coats and similar work, the
protection and/or masking floors, fittings and similar
work, removing and replacing door, window and
furniture as may be required.
(b) All painting work shall be carried in accordance
with the Specifications
(c) Emulsion paint finish after grinding the area and
applying putty.
(c) Emulsion and Enamel paint shall be Nippon or
equiv.

8.2|WALLS
Emulsion paint finish after grinding the area and
applying putty and exterior walls should be applied
with weather proof paint

8.2.1| Exterior walls - ground floor

(1)| Exterior
Painting area 137.28 | m?
Wall sealer 31.00 | litres
Emulsion paint 44.00 | litres

(2)|Interior
Painting area 137.28 | m?
Wall sealer 31.00 | litres
Emulsion paint 44.00 | litres
Putty 137.28 | kg

8.2.2 Exterior walls - first floor (up to ceiling level)

(1)| Exterior
Painting area 142.14 | 2
Wall sealer 32.00 | litres
Emulsion paint 45.00 | litres

(2)|Interior
Painting area 142.14 | 2
Wall sealer 32.00 | litres
Emulsion paint 45.00 | litres
Putty 142.14 | kg

BILL No: 08 - Carried forward
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Item Description Qty Unit Material Labour|Material Labour Total
Rate Rate|Amount Amount Amount
BILL No: 08 - Brought forward
8.2.3 | Exterior walls - above ceiling level

(1)| Exterior
Painting area 60.16 | m?
Wall sealer 14.00 | litres
Emulsion paint 19.00 | litres

8.2.4 | Interior walls (ground and first floor including

above ceiling)

(2)|Interior
Painting area 1,040.16 | m?
Wall sealer 229.00 | litres
Emulsion paint 327.00 | litres
Putty 1,040.16 | kg

8.3| CEILING
Emulsion paint finish after grinding the area and
applying putty. Both Slab soffit and false ceiling

(1)| Ground floor
Painting area 286.00 | >
Wall sealer 63.00 | litres
Emulsion paint 90.00 | litres
Putty 286.00 | kg

(2)|First floor
Painting area 305.90 | m?
Wall sealer 68.00 | litres
Emulsion paint 97.00 | litres
Putty 30590 | kg

8.4 WATER PROOFING
Suitable water proof Coating over floor screed to be
applied before tiling

(1)| Toilets 2400 m?

BILL No: 08 - PAINTING

TOTAL OF BILL No: 08 - Carried over to summary

Page 17 of 28




Item Description Qty Unit Material Labour|Material Labour Total
Rate Rate|Amount Amount Amount
BILL NO: 09
FINISHES
9.1 GENERAL
Note: Rates shall include for: fixing, bedding,
grouting, pointing, finishing and any other similar
works to ensure the required finish.
9.2 FLOOR TILES
9.2.1/Ground floor
(1)|600x600mm Ceramic floor tiles
600mm x 600mm tiling area 274.00 | 2
Tiles 838.00 | nos
Cement for tiling 69.00 | bags
9.2.2|Ground Floor Toilets
(1)[300mm x300mm x9mm Skid proof ceramic floor
tiles
300mm x 300mm tiling area 12.00 | m?
Tiles 37.00 | nos
Cement for tiling 3.00 | bags
9.2.3|First floor
(1)|600x600mm Ceramic floor tiles
600mm x 600mm tiling area 268.00 | >
Tiles 819.00 | nos
Cement for tiling 67.00 | bags
9.2.4|First floor Toilets
(1)[300mm x300mm x9mm Skid proof ceramic floor
tiles
300mm x 300mm tiling area 12.00 | m?
Tiles 37.00 | nos
Cement for tiling 3.00 | bags
9.2.5 Stairs
(1)/200x200mm Skid proof Stair tiles
200mm x 200mm tiling area with Anti-Slip Nosing 63.00 | >
Tiles 693.00 | nos
Cement for tiling 16.00 = bags
9.2.6|Skirting
(1)| Grd floor (100mm high Ceramic tile skirting) 144.00 m
(2)|First Floor (100mm high Ceramic tile skirting) 150.20 m
9.2.7] Air Vents
(1)|Ceiling Air Vents 8.00 | nos
(2)| Wall Air Vents 8.00 | nos

BILL NO: 09 - FINISHES

TOTAL OF BILL No: 09 - Carried over to summary
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Item Description Qty Unit Material Labour|Material Labour Total
Rate Rate|Amount Amount Amount
BILL NO: 10
HYDRAULICS & DRAINAGE
10.1. Internal Plumbing
Internal plumbing in toilets incl. Supply and laying of| 8.00 | item
pipes
10.2.|External plumbing
(1)| Direct Municipality Water connection pipe work for 1.00 | item
ground floor to first floor with separate water meters
incl. supply and laying of pipes.
(2)|Municipality water meters 8.00 | nos
(3)| Waste water and sewage connection from all the 1.00 | item
toilets, to the municipality sewer line with Catch pits
and Manhole. Also the well water over flow to the
Municipality Drain incl. Supply and laying of pipes.
10.3./Sanitary Fixtures & Accessories
Sanitary fixtures complete including brackets. All
sanitary fittings shall be of superior quality. Taps,
Hand shower, Head shower, Bidet shower, towel
ring, and towel bar should be Stainless steel
10.3.1| Toilets
(1)|WC suites incl. Flush tank and fittings with well 8.00 | nos
water connection
(2)| Wash Basins incl. taps and fittings with water 8.00 | nos
connection
(3) Hand Shower with water connection 8.00 | nos
(4)| Shower cubicle 8.00 | nos
(5) Muslim Shower with water connection 8.00 | nos
(6)|Mirror 8.00 | nos
(7)|Soap tray 8.00 | nos
(8)| Toilet paper holder 8.00 | nos
(9)| Towel bar 8.00 | nos
(10) | Floor drain 8.00 | nos
10.4. Pumps
(1)| Supply and installation of appropriate capacity Water 8.00 | nos
pump 'Davey' or equivalent, complete including
pump stand, connecting to pipe work and electricity
as specified
10.5 Well
(1)|Supply and installation of appropriate capacity 1.00 | nos

reinforced concrete well (1200mm dia.) for ground
water, connecting to pipe work as specified including
reinforced concrete well cover 80mm thick

BILL No: 10 - Carried forward
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Item Description Qty Unit Material Labour|Material Labour Total
Rate Rate|Amount Amount Amount
BILL No: 10 - Brought forward
10.2 DRAINAGE
10.2.1 Preamble notes
(a) Rates shall include for excavation, maintaining 1.00 | item
faces of drain pipe trenches and pits, backfilling,
disposal of surplus soil, bends, junctions, reducers,
expansion joints and all joints, gutters, end caps and
other incidental materials.
(b) All pipework shall be UPVC
10.2.2 Rainwater Gutters from Roof
(1)|Gutter 150 x 250 PVC running across edge of roof| 27.60 | m
sloped end toward back of the building
10.2.3|Rainwater discharge pipe from Roof
(1)|@ 75mm PVC Rainwater down pipe from Roof to the 1.00 | item
drainage.
10.2.4 Rainwater discharge pipe from Canopy roof
(1)}e 75mm PVC Rainwater down pipe from false 1.00 | item
canopy to the drainage.
10.2.5|Rainwater discharge pipe Concealment Cladding
(1)|Cladding to conceal downpipes in front of building 1.00 | item

BILL No: 10 - HYDRAULIC AND DRAINAGE

TOTAL OF BILL No: 10 - Carried over to summary
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Item Description Qty Unit Material Labour|Material Labour Total
Rate Rate|Amount Amount Amount
BILL No: 11
ELECTRICAL INSTALLATIONS
11.1 GENERAL
(a) Rates shall include for: screws, nails, bolts, nuts,
standard cable fixing or supporting clips, brackets,
straps, rivets, plugs and all incidental accessories
(b) Rates for work in trench shall include for:
excavation, maintaining faces of excavations,
backfilling, compaction, appropriate cable covers,
warning tape and disposal of surplus spoil
(c) Rates for electrical conduits, fittings, equipment
and similar items shall include for: all fixings to
various building surfaces
(d) Light end and switch end of wiring together
measured as one point
(e) A point wiring for power points is measured as
one point for each socket outlet; other end of wire is
not included in the quantity.
(f) Rates shall include for supply and complete
installation
(g) Rates shall include special electrical works, lift
and air conditioning system
(h) Three phase power supply
11.2 ELECTRICAL BOARDS
Complete installation, including for all connections,
earthing, painting, testing and similar of:
Single phase main panel board with connections
from the mains including meters, cut-off fuse and
other accessories to be located in the panel room at
ground floor to electrical engineers specification
(1)|3 phase main distribution panel board with 1.00 | item
connections from the mains including meters, cut-off|
fuse and other accessories to be located in the panel
room at ground floor to electrical engineers
specification
(2)|3 phase sub distribution panel board with 8.00 | nos
connections from the mains including meters, cut-off|
fuse and other accessories to be located in the panel
room at ground floor to electrical engineers
specification
11.3 ELECTRICAL WIRING
(1)|Electrical wiring with copper conductor cable in 1.00 | item
conduits in walls and concrete as per government
regulations including necessary D-boards at each
level.
(2) Main Incomer Cable.4C50sq.mm 20.00 | m
PVC/SWA/XLPE/CU
(3)| Sub Distribution Incomer Cable.4C16sq.mm
PVC/SWA/XLPE/CU+1C,16.0 sq.mm CPC
from MDB to DB1 8.00 m
from MDB to DB2 16,00 m
from MDB to DB3 20.00 m
from MDB to DB4 2500 m
from MDB to DB5 8.00 m
from MDB to DB6 1500 m
from MDB to DB7 16.00 m
from MDB to DB8 21.00  m
11.4 ELECTRICAL FIXTURES
(1)|Main Distribution board 1.00 | nos
(2)| Sub-Distribution board 8.00 | nos
(3)|Ceiling Fan 56' 44.00 | nos
(4)|Ceiling Recesssed Light 600 x 600 LED 35W 102.00 | nos

3705Im 106 Im/W
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Item Description Qty Unit Material Labour|Material Labour Total
Rate Rate|Amount Amount Amount
(5)|Ceiling Recessed Light 300 x 300 LED 10W 10461lm 8.00 | nos
(6)| Ceiling Recessed Downlight 3W 280lm 931m 9.00 | nos
(7)| TV Outlet 8.00 | nos
(8)| Telephone Socket Outlet 8.00 | nos
(9)|Network Socket Outlet 8.00 | nos
(10)| Ac Unit 24000 BTU complete 16.00 | nos
(11) Switch Socket Outlet 13AMP 16.00 | nos
(12)|Switch Socket Outlet 15SAMP 16.00 | nos
(13)| Ceiling Fan Regulator 44.00 | nos
(14) One way Switch 3-gang 8.00 | nos
(15) One way Switch 1-gang 8.00 | nos
(16) Two way Switch 1-gang 8.00 | nos
(17) SPN Isolator 20A 16.00 | nos

BILL No: 11 - ELECTRICAL INSTALLATION

TOTAL OF BILL No: 11 - Carried over to summary
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BILL No: 12
WOODWORK
12.1 General
(a) Rates shall include for: all labour in framing,
notching and fitting around projections, pipes, light
fittings, hatches, grilles and similar and complete
with cleats, packers, wedges and similar and all nails
and screws.
12.2 Roof Structure
Timber Rafters 50 x 150 @900mm 420.00 m
425.00 m

BILL No: 12 - WOODWORK

TOTAL OF BILL No: 12 - Carried over to summary
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Rate

Labour
Rate

Material
Amount

Labour
Amount

Total
Amount

BILL NO: 13

13.1
13.1.1

13.2
13.2.1

(O]

ROOFING

General

GENERAL

Rates shall include for: fair edges, dressing over
angel fillets, turning into grooves, all other labours,
circular edges, nails, screws and other fixings and
laps

Roof Coverings
Sloping roof (28 x 14 m)

Refer to manufacturers drawings and instructions

nos

BILL NO: 13 - ROOFING

TOTAL OF BILL No: 13 - Carried over to summary
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BILL No: 14
FIRE FIGHTING SYSTEM
14.1 GENERAL
(a) Rates shall include for sockets, running joints,
backnuts and similar; incidential fittings, clips,
saddles, brackets, straps, hangers, screws, nails and
fastenings complete, incl. cutting and forming holes;
excavating laying pipes and backfilling trenches.
(b) Shop drawings of the system should be
submitted to the consultant for approval.and it should
be acceptable and comply to the regulation of the
MNDF Fire and Rescue Service Department
(c) All items used in fire fighting system should be
acceptable and comply to regulations of the MNDF
Fire and Rescue Service Department.
14.2 FIRE APPLIANCES
14.2.1|Ground Floor h
(1)|Fire extinguisher 8.00 nos
(2)|Fire Blanket 2.00 nos
14.2.2 | First Floor I
(1)|Fire extinguisher 8.00 nos
(2)|Fire Blanket 2.00 nos

BILL No: 14 - FIRE FIGHTING SYSTEM

TOTAL OF BILL No: 14 - Carried over to summary
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Material
Amount
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BILL No: 15

152
M

15.3
M

FURNITURE

GENERAL
Rates shall include for supply & installation.

Kitchen wall cabinet
wall cabinet set for kitchen

Kitchen cupboard
Kitchen cupboard with SS sink and Hob

nos

nos

BILL No: 15 - FURNITURE

TOTAL OF BILL No: 15 - Carried over to summary
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Rate Rate|Amount Amount Amount
BILL No: 16
ADDITIONS & OMISSIONS
16.1 GENERAL
Please make reference to BOQ items references when
inserting additions or omissions to this BOQ.
16.2 ADDITION
16.2.1
1) 0.00 item
16.3 OMISSION
16.3.1
(@) 0.00 item

BILL No: 16 - ADDISSION & OMISSION

TOTAL OF BILL No: 16 - Carried over to summary
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Rate
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Amount

Labour
Amount

Total
Amount

SUMMARY

1.0
2.0
3.0
4.0
5.0
6.0
7.0
8.0
9.0
10.0
11.0
12.0
13.0
14.0
15.0
16.0

PRELIMINARIES

GROUND WORKS
CONCRETE

MASONRY AND PLASTERING
METAL WORKS

CEILINGS

DOORS AND WINDOWS
PAINTING

FINISHES

HYDRAULICS & DRAINAGE
ELECTRICAL INSTALLATIONS
WOODWORK

ROOFING

FIRE FIGHTING SYSTEM
FURNITURE

ADDITIONS & OMISSIONS

GRAND TOTAL
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