



Ministry of Finance and Treasury

Ameenee Magu, Male', Republic of Maldives Telephone: (960) 334 9266, Fax: (960) 332 0706 وبرسائي الله وبتراث المائد المائدي

AMENDMENT 1

رُوْسُوْ وُسُوعُ 1

بزيمندر No:	TES/2016/C-17
ਵੈਹਵੇਸ਼ੇ Project:	Supervision works of the Provision of Sewerage Facilities in S.Hulhudhoo, S.Meedhoo, S.Maradhoo, S.Maradhoofeydhoo, S.Feydhoo, S,hithadhoo
₩ Issued Date	14 th March 2017, Tuesday
354 5354 No. of Pages: -06	B.o.Q: -00 Drawings: -00

Please include this amendment when submitting the bid . $brac{1}{2}$

Please find the below answers to the queries raised regarding the project

Questions	Answers		
1. Is there any previous studies for the current	Only the Environmental Impact Assessment was		
situation and under the future works that	carried out by the design consultant. It will be		
shall be shared by the Client before	provided with the bid clarifications.		
submitting our proposal?			
2. Is there any previous Environmental Impact	Yes it will be issued with this clarification.		
Assessment or social studies that shall be			
shared by the Client before submitting our			
proposal?	_		
3. INSTRUCTIONS TO PROPONENTS Point 1.8	GST 6% applicable		
Please identify official ratio of the General Service			
Tax to be applied on Project financial pricing.	A		
4. DATA SHEET	No		
Due to the tight time schedule (as per our previous			
letter sent on 6 th March 2017), we are asking for one			
week time extension for submitting our final			
enquiries.			
5. DATA SHEET	1 week extension to be given. New bid		
Due to the tight time schedule (as per our previous	submission date is 5 th April 2017.		
letter sent on 6 th March 2017), we are asking for			
three week time extension for submitting our			
Technical and Financial proposal			
6. DATA SHEET	No. The bid clarifications submitted within the		
Will a pre-proposal conference be held?	clarification deadline will be addressed to in writing.		
7. DATA SHEET	April/May 2017.		
Expected date for the commencement of the	9 ×		
Services has been defined?			
8. Terms of Reference Part I, Point 4.a	- Depth survey		
Please confirm that level of detailed design that had	- Shorelines		

been carried out by the Design Consultant	VegetationReefline
9. Terms of Reference Part I, Point 4.m	The expense shall be borne by the contractor.
Implement Shop Inspection of	The expense shall be bothle by the contractor.
Electromechanical Equipment: the	
Consultants will check the manufacturing	g or
equipment and will attend tests of main	, and the second
items for acceptance as and when	
necessary. These tests concern mechanic	al
tests and chemical analyses, routing tests	s
and standard tests, dimensional checks a	nd
Non-destructive tests.	
Please clarify if the cost of this task will be on the	
contractor	
10. Terms of Reference Part I, Point 4.n	The contractor shall prepare the as-built drawing
"As built drawings"; usually the Contractor prepar	
the as-built drawings for executed works on the	drawings.
specified approved format and to be reviewed and	
approved by the consultant to be finally submitted	
to the Client under the final completion report, sh	
that be the procedure under this contract? Or it sl	
be sole responsibility of the supervision consultan	τ
to prepare and submit as built drawing?	
11. Terms of Reference Part II, Capacity	The client will assist with the necessary
Building	coordination with Ministry of Housing and
For the 2 weeks formal training for the operation	Infrastructure (Addu city branch) and city counc
and maintenance staff, shall the Client provide an	where necessary in arranging the venue.
halls for such training within their offices? Or it sh	all
be the consultant responsibility to provide these	
facilities?	N A
12. 9. Deliverables Part I	The training manual provided for the trainees.
Please clarify the required content of this report, i	.e
will be the training material provided for the staff	The state of the s
evaluation report for the operators (trainees).	
13. Section 5 TERMS OF REFERENCE, 4.Scope	of The detailed design should be reviewed by the
Works	consultant. Since the civil works for the project
Detailed design review of each and every drawing	
expected or Broad review of Process flow, Design	supervision consultancy will come into effect, th
Calculation checks and sizing is expected. Please	I
	consultant shall review the design as per the
Confirm?	work schedule and review critical aspects first
This activity shall be carried out by TCE design tea	
form Home office in India.	There is no duration for the review, it is a
What is a duration of Design review phase out of	progressive process as the construction
total 18 month project duration	continues.
	An administrative office of the consultant should
	be established in Maldives along with the
	required personnel for the project so that all
	works in the scope of the supervision consultan
14. Section 5 TERMS OF REFERENCE, 4.Scope	works in the scope of the supervision consultan can be carried out on site with minimal delay.
14. Section 5 TERMS OF REFERENCE, 4.Scope Works, d. Supervision of field surveys	works in the scope of the supervision consultan can be carried out on site with minimal delay.

We envisaged that Contractor and Survey agency shall carry out all the measurements works and shall prepare detailed Technical report. Consultant shall review the reports prepared by Contractor /	technical report after review of the contractor's survey report.		
Agencies. Please clarify?			
15. Section 5 TERMS OF REFERENCE, 4.Scope of	If any studies need to be carried out by the		
Works, e. Identifying Special Studies What are the special studies to be undertaken by Consultant, since deputed construction engineer shall not be able to provide any design related inputs? Pls clarify?	consultant to solve any unexpected problems that may arise during construction to assist the PMU in the smooth implementation of the project, it shall be done by the consultant.		
16. Section 5 TERMS OF REFERENCE, 4.Scope of	The contractor shall prepare the as-built drawings		
Works, e. n. Prepare 'As-Built Drawings'	and the consultant shall review and approve the		
We envisaged that Detailed design consultant and	drawings.		
Contractor shall prepare As-built drawings.			
Consultant shall review the As-built drawings			
prepared by Contractor / Agencies to incorporate			
any suit to site changes. Pls clarify?			
17. Section 5 TERMS OF REFERENCE, 4.Scope of	Contractor to prepare the O&M manual.		
Works, e. n. Prepare 'As-Built Drawings'	Consultant is responsible for the review the		
We envisaged that Detailed design consultant and	manual and make any necessary additions as		
Contractor shall prepare O&M manual. Consultant	required before the O&M is finalized.		
shall review the O&M manual prepared by	100		
Contractor / Agencies. Pls clarify?			
18. Section 5, Project Team	Please propose project team as per the TOR.		
We request you to consider deployment of 1 no			
common planning engineer at site on full time basis.			
Pls confirm?			
19. Section 1 INSTRUCTIONS TO PROPONENTS-	GST 6% applicable		
Clause 1.8-Financial Proposal Format and			
Content			
The financial proposal shall be at Actuals, kindly let			
us know what all taxes are applicable			
20. FORM FIN-3: Financial Proposal Breakdown	GST 6% applicable in Maldives.		
GST Tax is not yet implemented in India. Please	Any foreign company undertaking any works in		
accept consultancy quote in US Dollars currency .	Maldives needs to register at Maldives Inland		
TCE shall submit PAN and TIN numbers. Pls confirm?	Revenue Authority and make the applicable tax		
	payments as required by the Law.		
	Prices shall be quoted in both US Dollars and		
A FORM FIN O FL. 1.15	Maldivian Rufiyaa.		
21. FORM FIN-3: Financial Proposal Breakdown	The consultant shall bear the expense of		
We request Client to provide Furnished office	providing furnished office accommodation and to		
accommodation for entire Project Duration and to	bear office running expenses.		
bear office running expenses as well. Please			
confirm?	Please quete separately		
22. 5 TERMS OF REFERENCE Part II: Capacity	Please quote separately.		
Building and Performance Control over			
Defect Liability Period			
Capacity Building On-the job training to the counterpart staff & After			
commissioning, organizing a formal two weeks			
training for the operation and maintenance of the			
training for the operation and maintenance of the			

works rehabilitated or newly installed, followed by			
two weeks of practical exercises on sites will not be a			
part of the financial proposal and Shall we quote	9		
separate line item to cover up training related cost?			
Please confirm?			
23. Clause 3.5 Insurance to be Taken out by the	Please refer Standard form of Contract, III. Special		
Consultant of II. GCC	Conditions of Contract, clause 3.5 "The risks and		
TCE has a global Umbrella Policy of adequate	coverage's"; if it is within the Insurance coverage		
coverage to cover Insurance liability for projects. Pls	in the clause and if the policy is accepted		
confirm?	worldwide, then it can be accepted.		
24. III. Special Conditions of Contract, 3.4	This Clause has been added as per the Client and		
We request you to hold responsible this professional	Donor's requirement and cannot be amended.		
indemnity liability cap at 50% of total contract value			
in case gross negligence or willful misconduct and			
such liabilities shall be covered through Consultant			
umbrella policy.			
Statement Actions Control of the Con	2 · · · · · · · · · · · · · · · · · · ·		
Consultant cannot undertake liability under for any			
indirect or consequential loss, direct loss or damage.			
Pls confirm?			
25. Point 6.4 (c) Mode of Billing and Payment	To be discussed at contract negotiation stage		
of II. GCC,	with the selected party.		
We request you to process the Payments within 30			
days after undisputed Invoice from consultant. If			
there is no feedback or comment from the client			
within 10 days of receipt of an invoice, regardless of			
the client providing any feedback or comment to			
Consultant / TCE after the expiry of such 10 day			
period, that Invoice shall be deemed accepted and			
approved by the client. Pls confirm?	,		
26. Appendices	That is the Appendices for Contract, which will		
The appendices are not available in the RFP	only be finalized and incorporated at the contract		
I	signing stage. We have included this draft		
	Contract in the bidding document for your		
	information.		
27. Please confirm that Shortlisted firms may	Shortlisted firms may associate with other		
associate with other shortlisted firms?	shortlisted parties, however, only ONE bid can be		
dissociate with other shorthisted in the	submitted by each firm		
28. It will be highly appreciated to provide more	The works will comprise of 3 components:		
details about the project's components ; Sanitation	Sewerage Facilities in S. Hulhudhoo and		
Networks, Treatment plants, Water networks,	S. Meedhoo		
Pumping stations, etc	Comprises of Gravity Sewer network, 1 Sewage		
i amping stations, etc	Treatment Plant, 12 catchments, 11 Lifting		
	Stations, sea outfall		
	2. Sewerage Facilitites in S. Maradhoo, S.		
	Maradhoofeydhoo and S. Feydhoo		
	Comprises of Gravity Sewer network, 2 Sewage		
	Treatment Plant, 15 catchments, 15 Lifting		
	Stations, sea outfall		
	3. Sewerage Facilities in S. Hithadhoo (North and South)		
	(North and South)		
	The design of the project is ongoing. The project		

	will comprise of Gravity Sewer network, Lifting Stations and two sea outfalls.		
29. In Section 5.1 (Similar Assignments) it was mentioned that the firm shall have carried out a minimum of four similar assignments with a minimum contract value of MVR 1,000,000 each (i.e. 65,000 US Dollars). Please confirm that the value of the similar assignments is only MVR 1,000,000 each!	The firm shall have carried out a minimum of four similar assignments with a minimum contract value of MVR 1,000,000 for each individual contract. Total contract value of MVR 4,000,000.		
30. Reference to Section 6 (Reporting Requirements); please specify the <u>number of copies</u> for the required monthly, quarterly and final reports!	2 copies of each.		
31. In order to be able to evaluate the pricing on the same base <u>please define the required period for each of the proposed candidates</u> (Time Input) during the different project stages.	 S. Hulhudhoo and S. Meedhoo (12 months, contract awarded on 16 Feb 2017) S. Maradhoo, S. Maradhoofeydhoo and S. Feydhoo (15 months, contract awarded on 16 Feb 2017) S. Hithadhoo (North and South) (15 months, contract awarded on 8 Sep 2016) 		
32. With reference to Part II - Standard Forms, We noticed that FORM TECH-6: Work Schedule is required to be submitted by Days NOT Months. We suggest to Submit this form by Months. Please reconsider!	Yes, the schedule may be submitted by Months.		
33. Is it your intension that the work will be awarded to only one contractor or more than one?	The civil works for the 3 components has been awarded to 3 contractors.		
34. We suggest that <u>additional staff</u> to be included in the Construction Supervision team such as; Surveyors and Quantity Surveyor.	It is unnecessary as the Senior Engineer and Field Engineer on site should be able to carry out the required survey and estimation works.		
 35. In Section 7 (Equipment, Logistics and facilities), please confirm that Consultant will provide the following; Their own office space for the project team during the Design Review and Construction Supervision phases (One office at Each Island)! Accommodation for the project Team (i.e. Apartments). Local Transportation inside the Islands and Between the Islands. Travel Expenses between Home Country and Maldives Any other Costs.	It is the responsibility of the Consultant.		
36. It was mentioned in page 37 (Section 10: Technology Transfer), that the technology transfer is an important aspect of this project. Could you please specify if there will be part of the technical evaluation on this part?	It will be considered in the technical evaluation.		
37. Please confirm that the currency that shall	Prices shall be quoted in both US Dollars and		

be considered in the Financial Proposal is MVR not US Dollars!	Maldivian Rufiyaa.		
38. We noticed that there might be some	That is the Appendices for Contract, which will		
missing sections (Appendices) after page 73. Can	only be finalized and incorporated at the contract		
you please provide us with the Appendices	signing stage. We have included this draft		
mentioned in Page 73?	Contract in the bidding document for your		
9000C	information.		

The <u>Bid Opening</u> for the project will be held on Wednesday, 5th April 2017, 11:00hrs at National Tender and Project Monitoring of Ministry of Finance and Treasury (5th floor, Treasury building)

Name: Aminath Naheen Ahmed	Signature:	1	
	######################################	110	THE PROPERTY OF THE PARTY OF TH