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Preface
This Prequalification Document (PQD) has been prepared by Ministry of Finance, Republic of Maldives and is based on the Standard Procurement Document for the Prequalification of Bidders (SPQD) issued by the Asian Development Bank dated December 2016.
ADB’s SPQD has the structure and the provisions of the Master Procurement Document entitled “Prequalification Documents for Procurement of Works”, prepared by multilateral development banks and other public international financial institutions except where ADB-specific considerations have required a change.
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PART I.
PREQUALIFICATION PROCEDURES

Section 1 -
Instructions to Applicants (ITA)
1-1
This section specifies the procedures Applicants should follow when preparing and submitting their applications. Information is also provided on opening and evaluation of applications.
Section 2 -
Application Data Sheet (ADS) 
2-1
This section consists of provisions that are specific to each prequalification and supplement the information or requirements included in Section 1 (Instructions to Applicants).   
Section 3 -
Qualification Criteria (QLC) 
3-1
This section contains the criteria and methods to be used to evaluate Applications.
Section 4 -
Application Forms (APF) 
4-1
This section contains the Application Submission Sheet and all the forms required to be submitted with the Application. 

Section 5 -
Eligible Countries (ELC) 
5-1
This section contains the list of eligible countries.
PART II.  
REQUIREMENTS

Section 6 -
Scope of Contract (SOC) 
6-1
This section includes a summary description of the scope of contract and additional information on major contract components, major quantities, required construction methods, the key personnel and key equipment requirements, and the contract implementation period of the Contract subject of this prequalification exercise.
