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Please include this clarification when submitting the bid .J523227,:5,8 2353222 25 L2250,

> Below please find the clarifications for queries received

1. The TOR is a generic TOR and does not address the specific components of the project, do
we follow the TOR, concept drawing or the BOQ?

Preliminary concept is part of the TOR. The concepts are communicated with the council and
approved. These concepts are the design of the harbor. Only few changes will come to the
preliminary design during the detail design stage. Therefore, to these concepts the bidder has to
give costing via the BOQ given. The client has given the minimum requirement so that the
bidder can come up a costing. These are design and build contracts so we encourage all bidders
to at least do a field visit so that estimated measurements can be known for bidders own
reference when doing the costing.

2. There is a breakwater to relocate or break, details and drawings of this breakwater is
required for accurate costing.

Attached please find the drawing,

3. Do we have to break the existing quay wall and do a new one? If so please provide
drawings and details of this wall.

No quaywall have to be demolished. Please refer to the preliminary concept given.
4. What is the area of reclamation near the revetment?

Area of reclamation to be decided from the dredge volume of sand that will be excess after
using for back filling and other areas.
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