


1 نَوَافِلُ خَيْرٍ مِنْ شَرِّ

No:	TES/2025/C-002		
Project:	Consultancy Services for the Feasibility Study, Design and Supervision for the construction of the National Health Laboratory in Hulhumalé		
Issued Date	13 <sup>th</sup> April 2025		
No. of Pages: -02	Boq: -00	Drawings: -00	

Please include this addendum when submitting the bid.   

- Please find attached, Clarification 01 for the project.



سر سر

**Name: Fathimath Rishfa Ahmed**

 $\sqrt{x}$ 

**Signature:**

No.	Queries/Clarification	Response
1	Please note that the 6.1.9, 6.1.10 and 6.2.7 of the TOR indicate that the consultant shall conduct topographical and geophysical study, please clarify whether the cost of works such as land survey and geotechnical investigation shall be borne by client or provisional sum (P.S.) shall be allocated in the financial proposal	The costs associated with the activities listed under sections 6.1.9, 6.1.10, and 6.2.7 including topographical study, geophysical study, and land surveying shall be fully borne by the Consultant and shall be allocated into the financial proposal.
2	Please note that the 6.5.20 of the TOR indicate that the consultant ensure and coordinate the training of staff regarding the proper use and maintenance of the equipment by the supplier, please explain whether the training should be provided by the consultant	Consultant is not expected to provide the training directly. Instead, the Consultant shall coordinate with the relevant contractors including the construction contractor (responsible for construction, furniture and fixed non-medical items) and the laboratory items supplier to ensure that the necessary training on the use and maintenance of the supplied equipment is provided to the NHL staff by the respective suppliers
3	Please note that the above consultancy services has two stages, stage 1 is feasibility study, design and bidding, stage 2 is construction supervision. We understand that the key experts allocated in the RFP document are for the stage 1, shall we propose the team of full time resident staff at site for the stage 2 such as Resident Engineer, Site Engineers and Work Supervisors as non key experts.	The Request for Proposal (RFP) outlines the requirement for both key and non-key experts to support the project across all phases including the feasibility study, planning, tendering, and site supervision. The proposed experts are expected to be involved as necessary throughout the project's duration. While the Consultant may allocate tasks among internal staff as appropriate, it is essential that the proposed team remains consistently engaged across all phases to ensure consistency and effective implementation.
4	Would like to request if it is possible to extend the Deadline because of the Easter holidays.	At the moment, we do not intend to extend the deadline. However, should there be any changes, we will inform you accordingly.

